

**Contract Award Notice**  
**Project Name: Irrigation System Modernization Project (ISMP)**  
**Country: Republic of Armenia**

Contract Ref .No: **"Design and Author's Supervision of Rehabilitation of Main and Secondary Canals under the Irrigation System Modernization Project" ISMP/QCBS/SW – 16/002**

Method of Selection: **Quality-Cost Based Selection (QCBS)**

Minimum Qualifying Technical Score (St): **75 points**

Scope of Contract:

**Phase I.** Feasibility study of the project including engineering investigations, preparation of Preliminary Design, technical report, environmental and social screening reports and economic analysis. **The preliminary duration of Phase I is 4 months.**

**Phase II.** Detailed Design Package, which comprise technical sections of Bidding Documents based on Standard Bidding Documents, Procurement of Small Works, The World Bank, January 2017 (Drawings, Technical Specifications, Bill of Quantities (BOQ), Environmental and Social Impact Assessment (ESIA) report including Environmental and Social Management Plan (ESMP), or self-standing ESMP and RAP (if required). **Phase II will start after successful completion of Phase I. The preliminary duration of Phase II is 8 months.**

**Phase III.** Author's Supervision during civil works. **Phase III will start together with corresponding Civil Works. The tentative launch of Phase III is September 2018, and approximate duration of civil works is 26 months.**

Contract Signature Date: **November 23, 2017**

Consultants' names	Hayjrnakhagits Institute CJSC	JV of Jrtuk LLC (lead firm), SHER Ingenieurs- Conseils s.a. and Jrarbi LLC	Mahab Ghodss Consulting Engineering Company in association with HGSN LLC (sub-consultant)	Rejected Firm
City/Country	Armenia	Armenia/ Belgium/ Armenia	Iran	
Status:	Awarded Firm	Evaluated Firm	Evaluated Firm	
Technical Score (weighted)	71.84	71.02	68.29	"None"
Financial Score (weighted)	16.90	11.67	20.00	
<b>Combined Score</b>	<b>88.74</b>	<b>82.69</b>	<b>88.29</b>	
Criteria:				
(i) Specific Experience	3.84	4.40	3.86	
(ii) Methodology & Work Plan (Sub-criteria):	26.50	26.10	28.90	
a) Methodology	18.20	17.80	19.40	
b) Work Plan	8.30	8.30	9.50	
(iii) Key Experts	54.46	53.41	50.92	
(iv) Local input	5.00	4.87	1.86	
Prices as read out	AMD 147,470,000.00	EUR 39,456.00 & AMD 177,457,000.00	USD 245,689.00	
Evaluation Currency (AMD)	n/a	1EUR=561.07AMD	1US\$=478.73AMD	
Final Evaluation Price (AMD)	139,190,000.00 <sup>2</sup>	201,622,673.32 <sup>1</sup>	117,618,694.97	
Final Negotiated Price with VAT	AMD 167,028,000.00	n/a	n/a	
Rank	I	III	II	

Consultants' names	JV of Lahmeyer International GmbH (lead firm) and JINJ Ltd	Pöyry Switzerland Ltd	GETINSA-PAYMA S.L. in association with EA Energy Advisory LLC (sub-consultant)
City/Country	Germany/ Armenia	Switzerland	Spain
Proposal Submitted:	No	No	No

<sup>1</sup> An error was found in the Form FIN-3 (Breakdown of Remuneration (Author's Supervision, Time-Based)) – there is a discrepancy between the unit cost and the line item total resulting from multiplying the unit cost by the quantity, i.e. 1,500,000x0.20=0.2. The total price is corrected accordingly, 1,500,000x0.20=300,000. An error was found in the Form FIN-2 (Summary of Costs) – the euro amount 3080 from Form FIN-3 (Breakdown of Remuneration (Author's Supervision, Time-Based)) was not shown in Form FIN-2 table. The total price was corrected accordingly, euro 3080 is added.

<sup>2</sup> An error was found in the Form FIN-4 (Breakdown of Reimbursable Expenses (Author's Supervision, Time-Based)) – there was a discrepancy between the unit cost and the line item total resulting from multiplying the unit cost by the quantity, i.e. 5000x100=5,000,000 and 60x7000=4,200,000. The total price is corrected accordingly, 5000x100=500,000 and 60x7000=420,000.