

Contract Award Notice

Project Name: **Irrigation System Modernization Project (ISMP)**

Country: **Republic of Armenia**

Contract Ref .No: **“Design and Author’s Supervision of Construction of Eight Gravity Irrigation Schemes under the Irrigation System Modernization Project” ISMP/QCBS/SW – 16/001**

Method of Selection: **Quality-Cost Based Selection (QCBS)**

Minimum Qualifying Technical Score (St): **75 points**

Scope of Contract:

Phase I. Feasibility study of the project including engineering investigations, preparation of Preliminary Design, technical report, environmental and social screening reports and economic analysis. **The preliminary duration of Phase I is 4 months.**

Phase II. Detailed Design Package, which comprise technical sections of Bidding Documents based on Standard Bidding Documents, Procurement of Small Works, The World Bank, January 2017 (Drawings, Technical Specifications, Bill of Quantities (BOQ), Environmental and Social Impact Assessment (ESIA) report including Environmental and Social Management Plan (ESMP), or self-standing ESMP and RAP (if required). **Phase II will start after successful completion of Phase I. The preliminary duration of Phase II is 8 months.**

Phase III. Author’s Supervision during civil works. **Phase III will start together with corresponding Civil Works. The tentative launch of Phase III is September 2018, and approximate duration of civil works is 29 months.**

Contract Signature Date: **November 23, 2017**

Consultants’ names	JV of Modul 2015 LLC (lead firm), National University of Architecture and Construction of Armenia and Rostovgiproshaht LLC	JV of Jrtuk LLC (lead firm), SHER Ingenieurs- Conseils s.a. and Jrarbi LLC	Mahab Ghodss Consulting Engineering Company in association with HGSN LLC (sub-consultant)	Rejected Firm
City/Country	Armenia/ Armenia/ Russia	Armenia/ Belgium/ Armenia	Iran	
Status:	Awarded Firm	Evaluated Firm	Evaluated Firm	
Technical Score (weighted)	69.33	70.54	69.18	“None”
Financial Score (weighted)	20.00	9.91	16.54	
Combined Score	89.33	80.45	85.72	
Criteria:				
(i) Specific Experience	3.66	4.28	3.91	
(ii) Methodology & Work Plan (Sub-criteria):	25.50	25.70	28.30	
<i>a) Methodology</i>	17.00	17.20	18.80	
<i>b) Work Plan</i>	8.50	8.50	9.50	
(iii) Key Experts	52.50	53.33	52.38	
(iv) Local input	5.00	4.87	1.89	
Prices as read out	AMD 109,981,000.00	EUR 41,410.00 & AMD 195,772,500.00	USD 275,883.00	
Evaluation Currency (AMD)	n/a	1EUR=561.31 AMD	1US\$=478.36 AMD	
Final Evaluation Price (AMD)	109,981,000.00	222,059,599.00¹	133,023,783.88²	
Final Negotiated Price with VAT	AMD 131,977,200.00	n/a	n/a	
Rank	I	III	II	

Consultants’ names	JV of Lahmeyer International GmbH (lead firm) and JINJ Ltd	Pöyry Switzerland Ltd	GETINSA-PAYMA S.L. in association with EA Energy Advisory LLC (sub-consultant)
City/Country	Germany/ Armenia	Switzerland	Spain
Proposal Submitted:	No	No	No

¹ An error was found in the Form FIN-3 (Breakdown of Remuneration (Author’s Supervision, Time-Based)) – there is a discrepancy between the unit cost and the line item total resulting from multiplying the unit cost by the quantity, i.e. 1,500,000x0,30=0,3. The total price is corrected accordingly, 1,500,000x0,30=450,000. An error was found in the Form FIN-2 (Summary of Costs) – the euro amount 4620 from Form FIN-3 (Breakdown of Remuneration (Author’s Supervision, Time-Based)) was not shown in Form FIN-2 table. The total price was corrected accordingly, euro 4620 is added.

² An error was found in the Form FIN-3 (Breakdown of Remuneration (Author’s Supervision, Time-Based)) – there is a discrepancy between the unit cost and the line item total resulting from multiplying the unit cost by the quantity, i.e. 4400x0,50=0. The total price is corrected accordingly, 4400x0,5=2200.