

Contract Award Notice
Project Name: Irrigation System Modernization Project (ISMP)
Country: Republic of Armenia

Contract Ref .No: “Design and Author’s Supervision of Rehabilitation of On-Farm Irrigation Systems under Command of Araks, Armavir, Merdzapnya, Masis, Azat, Artashat, Vedi, Ararat, Musaler, Vagarshapat, Khoy, Aknalich, Sevjur Akhtamar, Shenik, Kassakh, Ashtarak, Parpi, Amberd, Shamiram, Talin, Garni-Gegard, Jrvej-Dzoraghbyur, Nairi, Yegvard, Hrazdan-Jur, Martuni and Meghri WUA Sections” ISMP/QCBS/SW – 16/003

Method of Selection: **Quality-Cost Based Selection (QCBS)**

Minimum Qualifying Technical Score (St): **75 points**

Scope of Contract:

Phase I. Feasibility Study of the project including engineering investigations, preparation of Preliminary Design, environmental and social screening report and economic analysis. **The preliminary duration of Phase I is 5.5 months after commencement of services.**

Phase II. Detailed Design Package, which comprise technical sections of Bidding Documents based on Standard Bidding Documents, Procurement of Small Works, The World Bank, January 2017 (Drawings, Technical Specifications, Bill of Quantities (BOQ), Environmental and Social Impact Assessment (ESIA) report including Environmental and Social Management Plan (ESMP), or self-standing ESMP and RAP (if required). **Phase II will start after successful completion of Phase I. The preliminary duration of Phase II is 5.5 months.**

Phase III. Author’s Supervision during civil works. **Phase III will start together with corresponding Civil Works. The tentative launch of Phase III is September 2019, and approximate duration of civil works is 26 months.**

Contracts Signature Date: **March 22, 2018**

Consultants’ names	JV of “Hayjrnakhagits Institute” CJSC (lead firm) – “Gidepinvest” LLC– “Jrarbi” LLC	JV of “Armhydroenergyproject” CJSC (lead firm) – “Modul 2015” LLC – “NUACA” – “Jinj” LLC	Mahab Ghodss Consulting Engineering Company	Rejected Firm
City/Country	All from Armenia	All from Armenia	Iran	
Status:	Awarded Firm	Evaluated Firm	Evaluated Firm	
Technical Score (weighted)	70.58	75.93	66.96	“None”
Financial Score (weighted)	20.00	10.52	13.07	
Combined Score	90.58	86.45	80.04	
Criteria:				
(i) Specific Experience	4.30	4.65	3.80	
(ii) Methodology & Work Plan (Sub-criteria):	25.00	28.70	26.20	
a) Methodology	16.60	19.40	17.40	
b) Work Plan	8.40	9.30	8.80	
(iii) Key Experts	53.92	56.56	53.70	
(iv) Local input	5.00	5.00	0.00	
Prices (as read out)	AMD 148,423,000.00	AMD 282,276,000.00	EUR 376,500.00	
Evaluation Currency (AMD)	n/a	n/a	1EUR=569.68 AMD	
Final Evaluation Price (AMD)	148,423,000.00	282,276,000.00	227,074,448.00¹	
Final Negotiated Price with VAT	AMD 178,107,600.00 (Phases I & II: AMD 155,652,000.00 and Phase III: AMD 22,455,600.00)	n/a	n/a	
Rank	I	II	III	

Consultants’ names	JV of TOOSSAB (lead firm) and Toossab International Consulting Engineers GmbH (TAICE)	JV of NET Engineering S.p.A. (lead firm) and Hydronova S.r.l. and BETA Studio S.r.l.	AQUALOGUS – Engenharia e Ambiente, Lda. in association with MARGA ALLIANCE LLC (Armenia) (sub-consultant)
City/Country	Iran/Germany	All from Italy	Portugal
Proposal Submitted:	No	No	No

¹ An error was found in the Form FIN-4 (Breakdown of Reimbursable Expenses (Author’s Supervision, Time-Based)) – there was a discrepancy between the line items and corresponding total cost i.e. 10,560+40,600+2,700+2,320+1,740+19,500+16,900+5,200 makes up 99,520 instead of 77,420 as calculated by the Consultant. The total price is corrected accordingly as per ITC sub-clause 24.1.1 of RFP, i.e. euro 22,100 was added.