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This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, --——-——-----
----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St.,
registered under TIN: 02619957, represented
by Ara Hovsepyan in his capacity of Director,

hereinafter referred to as Contractor,and 1

——————————— having its seat and registered office

at---------- , hereinafter referred to as
Performer, this contract was signed for the
following:

1. DEFINITIONS

Work — as defined in Clause 2.1 of this

Contract;

Final Acceptance Protocol — as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

Specification = -  technical

mandated by the Contractor for performance
of the Work defined in Annex 2;
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Confidential Information (trade ;ééfet)
regardless of the form any technical, financial, |
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the
Contractor takes measures for the defense of

its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --------
--------------- (the Work) based on terms of
Technical Specification and Bill of Quantity
appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as

per this Contract.

2. Performer's and

warranties

representations

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,

conditions and specifications established for
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such materials by legislation of Armenia,
The

Performer’s

international Contracts and standards.

Performer  warrants that
materials have corresponding certificates,
technical passports, which certify the origin,

quality and suitability of such materials.

2.2 The Performer warrants that it has all
permissions and licenses required by
legislation of Armenia necessary for

performance of the Work, defined in this

Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
n

high quality and professional level,

accordance with this Contract, legislation of
the

requirements of the Contractor.

Armenia and instructions  and

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment
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3.1 The Performer shall perform the Work by

its efforts, materials, means, tools and
equipment included in the price and shall be
responsible for their quality and the correct

choice of their respective type.

3.2

the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed

items is forbidden.

4, Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the

Performer its  handover and
acceptance by the Contractor under this
Contract. The Work shall be considered to be
accepted by upon the
signature of the Final Acceptance Act of the

Work by the Contractor.

before

the Contractor

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant |
state bodies necessary for performance and
handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,

including reimbursement of caused damages.
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4,4 The expenses incurred as a result of

permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site

5.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such

access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD ——-------- femmmrommemr
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.
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6.3 The payment“for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final
Acceptance Protocol.

6.4 All payments shall be made via bank
transfers in AMD.

6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and

invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in
accordance with this Contract, the Technical
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and 4 the
requirements and instructions presented by
the the Work

performance, the legislation of Armenia and

specification, Annex 2

Contractor  during
the norms, rules and standards generally and

absolutely presented for performance of such
Work.

7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the
Contractor. The Performer may order the
performance of the Work only to the
which has the

license and/or authorization required by RA

subcontractor necessary
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
Contract  requirements. In case of
performance of the Work by a subcontractor,
the Performer remains responsible to the
Contractor for proper execution of the

obligations defined in this Contract.
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7.4

environmental, health and work safety and

The Performer shall comply to all

other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which
has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

7.5 The Performer shall inform the
Contractor at least 48 (forty eight) hours prior

to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this and the
the
Contractor, thus they shall act in highly

Contract, the Performer

Performer’s Employees represent
professional way, for the interests of the

Contractor, in good faith and reasonably.
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7.7 When performing the Work the
Performer shall use all reasonable care and
skills of the performer of such Work in
accordance with the generally accepted

standards for performance of such Work.

7.8
full knowledge of the extent and nature of the

The Performer shall be deemed to have

Work and to be allowed for all items of work
shown upon, described by or referred to in
or which are otherwise

this Contract

necessary to perform such Works.

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements

mentioned in Clauses 7.1-7.9 shall be a ground
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for unilateral termination of the Contract by

Contractor.

8. Acceptance of the Work

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
a result of such inspection, the Contractor

shall immediately inform the Performer.

8.2 The Contractor shall be entitled to refuse
of Work
of the
thereby, if the Performer does not start

acceptance and to request

reimbursement damages caused
performance of the Work on time or
performs the Work so slowly that its

termination on time becomes impossible.

8.3 In case deficiencies are discovered by the
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,
defined by the Contractor, the Contractor
shall be entitled to request performance of
the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request

payment of a penalty in the amount of 20% of
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‘the total price the breach of each case and/or |
assign elimination of the deficiencies at the
expense of the Performer to other persons, as
well reimbursement of the

das ICL]UCS[

damages caused.

8.4 Upon completion of the performance of
the Work, the Performer shall immediately
inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

8.5 In case of revealed deficiencies, an
shall be
executed with the Performer defining that

Interim Acceptance Protocol
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work and the
elimination if the

elimination of the deficiencies.

result terms for their

Contractor quUEStS

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol
shall be approved and bilaterally signed by
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Usjuwmnwmiph hwdwp wvwhdwiwmd ghup b
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9.1.4 yuwhwigk] hwunmglini phpnipmbukpp
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9.2 Muuyhpuunmi  hpujuwum £ bwhb

the Parties certifying the acceptance of
Work.

9. Elimination of deficiencies

9.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or partially,
which have made the Work result unsuitable
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:
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9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the |
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this

Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
the damages
this Contract and the

as reimburse caused in
accordance with

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this
legislation.

Contract and the applicable

9.2 The Contractor shall be entitled at its

discretion itself or through a third person at
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Performer’s risk and expense complete the
Work. The shall assist the
Contractor therein and notably hand over all

Performer

documents necessary for that purpose.

9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for

them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance
Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during

the warranty period.
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10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered

deficiencies.

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies
during the warranty service, the Contractor
shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract

price for each delayed day.

11. Term

11.1 The term for performance of the Work is
according to the timetable of Contractor,
specified in the technical specification -
Annex 2, in particular not more than ---------
= Ve ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay
penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of delay.
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12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in
Clause 6 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause 7
accordance with the

and Annex 4 in

Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in

compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the

suspension shall depend on the gravity of the

Performer’s activities term of the

violation). After an inspection is performed
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and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In
this case Contractor may request from the
Performer to organize and hold a health and
safety course to its personal who is engaged
with the execution of the Contract with

duration of not less than 16 hours.

12.5 The Performer shall bear responsibility
of warranties, defined in this
The shall  fully
the damage caused the

as a result of breach of such

for breach
Contract. Performer
reimburse to
Contractor

warranties,

14. Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.
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13.1.2 mutual agreement by both parties,

expressed in writing.

132 ‘This
unilaterally by the Contractor:

Contract can be terminated

13.2.1 In case of any violation with 15 days
written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the

actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
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which has arisen after signing this Contract
and which Parties could not foresee and |
The
earthquake, inundation, fire, war, declaration

prevent. mentioned situations are

of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’
acts, etc.,, which make impossible the
execution of the obligations envisaged by this
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice.

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
and defined

amendment. The amendments shall be valid

mutually in a separate

if the Parties have executed them in the form
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of this Contract by executing one mutual

document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of
Armenia.

15.4 All notices of this Contract shall be by e-
mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of |
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the
competent court of the Republic of Armenia.

15.7 The

conducting their business and managing their

Parties acknowledge that in
internal relations, both the Performer and the
Contractorr operate by reference to the
the
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor

Certificate — Sanctions Laws - Annex 7

principles contained in Contractor’s

Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,




neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,
including without limitation, the sharing or
promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part

of the present Contract are the following:

| Annex 1 — Declaration of conflict of interests;

Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 — Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws

CONTRACTOR




“CONTOURGLOBAL HYDRO CASCADE”
CJsC

Ameriabank CJSC
b/a: 15700-17462030100

TIN: 02619957
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DIRECTOR +comwens ARA HOVSEPYAN:

PERFORMER:




CoNTOurRGLOBAL

zhnnn Juwuljuwin

= —)

TECHNICAL SPECIFICATION
SEhuhljuljut ptinipwughp

Document no.

Quunnuippnph N

Sheet
Ly

1

12

Project Cudp b Uywlmupub opudpwipubtph JEptwdwuh pu
Luhitight tqpuht wpghjuwywnkp

Barrier walls on the upper part of the dam of Shamb and

Spandaryan rezervoirs
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Barrier walls on the upper part of the dam of Shamb and Spandaryan rezervoirs
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nbuwl
REV i Description of Revisions/d tpnwhuydwl buyyuninwly
dhEpwbwgnud
0 FOR TENDER (TR)
Ungnyph hwdwp
N.Zalyan A.Gasparyan A. Yolyan
L.Qupul U.Guwuyupjub U. 8npjult
0 TR i : —
12.06.2017 | Upgnyp 772 e
=7
REV Date Scope Agreed Checked Approved
dEpubugnul Unfuwpin] Tunjuy 2undwduybbkgius £ Uwnmgh | Zwununnk) b




TECHNICAL SPECIFICATION

CoNTOuRGLOBAL Skubipljulut pimpughp
zhnnn Quwuijuin
Document no.
% Quunuipnph N Sheer 2 - 12
by

1. Optiunh pughwinip wuydwbkpp b wpwidwhwinnipnibitpp
General Conditions and characteristics of the site :

1.1.  enupmip3npw) bhnpn juulunp punuguws b Zuwjuuwnwih  hwpu]
wplbpnud qunugnn Npnunwt ginh Ypuw nbnuijujus 3 hhnpnljwjwtbbphg:
£% hhnpn Juulwunh punhwingp npuspuwyhts hqnpnipiniiip juqunud k 404

Udwn. Guulunh hhdtwlut nfjuitpp tEpljuyugws B unnple:
ContourGlobal Hydro Cascade consists of 3 HPP’s situated on the Vorotan River in
the southeastern part of Armenia. The total installed capacity of the CG Hydro
Cascade is 404 MWT. The key data of the cascade's power stations are given below:

Unyniuwl LS hhnpn Juiulunh hhdtwuib upugibpp
Table: Key data of the CG Hydro Cascade

Zhnpnlklinpu | Vuwpawugdugh Ugpliquunuk | Qpudpwpubph 2EY-h
Juyjut u ph pwlwlyp | hqnpoipyoitip, Upp U3 ywuwgsuwghtt . PRawpynuip
Hydropower | hqnpnipjnit u Cunudktp/thwuinug . hwipgupljught
Stations g e h dupnup Commissioning of
Rated L Design the HPP
Capacity Water storage, mill.m? Head
MW Number & total / live e
capacity of
units, MW i |
Uywitiupgul 76 2x38.0 257 /218 300 1989
Spandaryan '
Sunlp 171 2x85.5 96 / 80 267 1978
Shamb |
Swpl 1572 3x524 13,6/1,8 552 1970
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1.2. Tpowlw Jhowduyph pughwinp  wwjdwubbp/General environmental
conditions:
. Upuninpuiughlt - ghplwunp&wbpn  (Jwpu)'  Cudp  wjwinud+30°C.
Uyyutipupjuti-gpudpupnid+30° C.
Ambient temperature (max):-in Shamb : +30°C. ,Spandar reservoir +30°C.

o Uplninpuuuhtigbpudwunh&wtip(dhiy - Cudp wjwinul-30°C.
Uywlinupui-gpudpupnid-30°C.
Ambient temperature (min): in Shamb : -30°C. ,Spandar reservoir -30°C.

e Unuhtw) hwpwpkpulwi ntudnipnt’ 73%

Nominal relative humidity: 73%

1.3 Stnuitiph pwpdpmpiniip dndh dwlwpnuljhg Swdp gpudpunh yyuwwnguugh Jpw
13364, Uywbnupyub gpudpuph wwwndwnph Ypu 20654:
Height of the site above sea level in Shamb reservoir 1336m, Spandaryan reservoir2065m:
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2.  Uppmuwnwupubkph dwbpudwul Ljupugnipniup

Detailed description of the scope:

Chuwpuwpuljub wohunwlipiipp twpwnbugnud Ewdupnb] quydwbwghpp Yupknig 45

on whg:

Construction work is planned to be finished within 45 days after signing the contract.

2.1.0undph opulpuph wwwjuph yYiphwdwuh
Jpw nhwyh ulippht rhEd  wijunubqnipjub
ujununnulitbphg Gukny, mthpwdbon t junmgly
wpghjuwyuwn; Uit whwnp hpwluwbwgul; phnntb
hhipny  dbnwnuljub  Jubquwlbukph Ypw
Untinudjws phppunp wnnuuunhg
wpghjuhwlngubpny, nph Ypw wnbnuppynud  k
whnpunupahy bowlkp:

2.2. Uywbnupui opwupwuph  wwwyjwnph

ybphudwup  pw glwyh  ubkppht  phkd

wijunuwbgnipult  Wjunwunmdibphg Kbk,
wihpwdbon E Juemgh] wpgqhjpuwyun; Fpu
huwdwp whnp  § wywinbwnwdl] gnmpinih
nilitignn ponp dwhwwywphught  phunbb
kquuynitipp b whnungply phunbt hhpny

Ubinunulub  Juwbqbwlbbph Jpuw  phppwydnp

wnnuunhg  wpgbjuhwpngikp, nph dpw

nbnuypynud twhnpunupdhs bowiibikp:

2.3. Cwslpynn wohimnwibpbiipp wihinhp dling
whwnp & wpdwbwgmlh  wwuhpuwnnth
ukplhuyugnighsh dwubwlgnipjudp, nphg  hbkwunn
juywjwenih pnyjuinmpnih junwbw junwupbno
hwonpnnn wohunwbuphbpp:

2.4, Chiwpupnmpmbp whnp £ hpujubwuglh
hunfwduy Zujuunwith
Zubipuybinmpniinud gnpdnn hpwdujub
wljinbkph, shttwpwpuljui, vwbhnwpuljub
unputph, bpjuyugynn  Swjwjuptpph b
mhluphm\?mqph:

2.1 For safety reasons a barrier wall needs to be built on
the upper part of the dam of Shamb reservoir. It should
be implemented with metal sheet barriers installed on
metal racks on which reflector signs are placed.

2.2 For safety reasons a barrier wall needs to be built on
the upper part of the dam of Spandaryan reservoir.
Therefore, it is necessary to dismantle the existing slope
and sedimentary concrete bollards, replace the useless
ones and install new ones. It should be implemented with
metal sheet barriers installed on metal racks on which
reflector signs are placed.

2.3. All the covered work should be by all means
protocoled with participation of the representative of the
Contracting Authority, after which the contractor will
have a permission to continue with the next work.

2.4. Construction should be carried out in accordance
with the actual legal acts of the Republic of Armenia,
construction sanitary norms and presented scope of work.
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-Huyjuunnil Upjuwnwtipp
hpujwbwgunud £ hp nidtpny, iyniplpny,
Uhongubnm, gnpshpltipny b
uwppwynpnidkpny, npnup Wkpunduws ku
qunid b yuwwnwupwbwnynipinit £ jpnud
npuig npuljh, husybu wb nkuwlh &hon
punpnipjut hwdwn:

-Guyyujwunnih §nnuhg npudwinpynn pnjnp
niptpp whwnp khuku
unp: Oqunugnpdywd, huptwskl ynipkph b
YEpudpwljjus ywupuqubkph
oquuugnpénidl wpghiusd k:

2.2 Thtwphiunwipbpp whwnp E junwply
hwdwdwb Zwjuwunwith Zubpuy bnnuemnianid
gnpoénn hpujuwlwb wlnkph, tnpdbph b
Bpnyyuljuit unwbnupunubpht
hudwywnwupuuh:

2.2.1 Thuwshuwnwiptikphb dwubwlgnn
Juquuljipynipniihg ywhwbeynud k niikuyg
wnljuql 1 wohawwnwlhg 3 upgw
dwubwghunwljut thnpdny tdwbwnhy
wohwnwbipibpnud: Yhg tbplujughby
hwdwywtnuuwh thwunwpnpbph yundkubpp
(wphiunwbipuyhtt yuydwbwgpbp b
wudbwmgpbph wuwndkukp):

2.2.2 Thuwphwwnwbipubphlt dwubiwlgnn
JuquulEpuynipiniithg ywhwigynud
ubpjuyught] hwdwywnwujuwb
thwutnupnpbp tpw dwuht np' Yhpeht 3
wnuwiphtiph pipugpnid unupgus
wppiwnwbiptibph dwjwp gnidwpughy
wpwhwjinnipjudp wuljuu sk ndju) gudwb
opowiuubpnud dwubwlgh ukphuyugpus
quuyhtt wnwownplh 50%-hg, nphg wntijuqh 1
wuydwbwgph oppwbwljulipmd juwnwpyus
wphuuwnwipibph Swjwp gnudwpugh
wpinwhwjnmpudp wwlwu sk wndjuy ndyuy

-Contractor shall carry out the Work by its own
means, materials, funds, tools and equipment which
are included in the price and shall be responsible for
their quality as well as for the selection of the right

type.

-All the materials provided by Contractor should be
new. Forbidden is the use of used, improvised
materials and recycled supplies.

2.2 The construction works should be implemented
in accordance with the current legal acts, norms of
the Republic of Armenia, and European standards.

2.2.1 The companies participating in the
construction and repair works are required to have
at least 1 employees having 3 years of professinal
experience in this field. They are also required to
submit copies of their documents (work contracts
and copies of passports).

2.2.2 The Company participating in the
construction and repair works is required to submit
relevant documents stating that the volume of work
(expressed in amount) done in the course of the last
3 years is not less than 50% of the sum of price offer
made by the participant within the scope of this
purchase, out of which the volume of work
implemented under one contract expressed in
amount is not less than 20% of the sum of price
offer made by the participant within the scope of
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qulwub pipwguljunpgh sppwiuljubpnid
dwutlygh tkpjuyugus ghuyht wnwewplyh
20%-hg: Yhg ubipjujugtt] hwdwywnujuwb
thwunwpnpiph yuwndkubpp (Wudwtwghp,
hwbddwl b pinniidwl wljn):

2.2.3 Thuwphuunnwipibphtt vwubiwljgnn
JuquulEpynipiniihg ywhwbeynn
nbkhthjuljub thongubipt ku
Plptiwputh wjnndbpbiw-Thwn
Bnuljgdut mgpliqun 1- hun
Lhpluyugil]  ubthuljuwbnipju Jjujuljuth
YJud qupdwjunipyub yujdwubwgph
wwwndkubpp:

2.2.4 Chhwpiunwiipiiphtt Ywubiwlgnn
JuquuljEpynipintihg ywhwgynud
tkpyuyught] punupughwlub (phulkh,
hwuwpwlwlub) jhgkiqhwh yuwngk:

this purchase. In attachment submit copies of
relevant documents (contract, Act of acceptance).

2.2.3 The Company participating in the
construction and repair works are required to have
the following machinery

- Dumper truck - 1pc
- 1 compressor with jack hammer .

They shpould submit copies of ownership or rental
agreement.

2.2.4 The Company participating in the
construction and repair works is required to submit
the copy of civil works (residential or public)
license.

3  Mupunuljuimpniuukp,
uwhuywbuhwlymdubp, pugunmpniiibp

3.1 Yuuywjunmh yupunwljutmpnibbkpp
Yuuyunurnit whnp b hudwyunwupwbh b
gnpsh 22 opklupubpht U unpdwwnhy wljnkpht
hudwyuinwupaut:

Bpt Yuwwuwjwnnih sh  hudwyunwuwbnd

qnpénn opkunpnipjulp Nuuhpuwnntl
hpwyniup nith wpgljk] Ywwywjwenihtt Uninp
gqnpdk]  wwpwsp  wnulg Ypknt  nplk

yuwnwupiwbwnympnit - Jipehhu
Ypwd Ynpnruntibph hwdwp:
Quyuqunnitt whwnp £ hknbh, tbplyujugth
(yquhwlgh nkupnmd) b wwhwwbh pnpp wyb
thuunwpnplpp, npnip wihpudbon i tpdus
wohuunnuwipibpp Junwipbine hwdwp:

Bpt npny wouunwbpubp Juwnwplnt hudwp
Quyuwjwnnil pungpinud £ Eupujuywjwnn,
pninp  wwhwbelbpp  wwpunwnhp  Eui bwb
Eipujuywunnih hwdwp:

Ynnihg

3. Responsibilities, limits and exceptions:

3.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.

In cases that the Contractor do not comply with the
applicable legislation, the Contracting Authority has
the right to refuse access to the site without being
held responsible for the subsequent Contractor’s
losses.

Contractor should follow, present when requested
and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work
permit procedures of the Contracting Authority.
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Quywjwnnit hpuynibtp nith vmwpwsp Ununp
qnpdk) Uhuyt punn Munydhpuwnnih wphuwnuwbiph
poyunynipjub pipwguljupgh:

Unpgnyph plpwgpnud  popnp dwubwlhghbpp
hpunitip mibkh Mwwndhpwwnnith htn dhwuhb
Uitk mupusp wphiwnwipibph swdwikpp b
Juunwpuw Jupp Lonbint hwdwnp:
uwwjwenit whwnp £ jubwdpny Jipupbkpgh

Nunnyhpuwwnnth uwppuwynpnudukphl L
wphiwwnwtipibph  juwnwpdwb plhpugpnud
Yuwliwupgh npuitg Juwubp:

3.2.1 Quwuwjwnnl
yuwunwuhwbwnynipmb £ jpmd
htwnljwp wywhnybnt hu.qulg'

3.2.1.1 Pp wphiwwnnnubph thnjuwnpnudp
3.2.1.2 Upnunpuljub uwinmnplbp dhtsh 2

pwpdnpnipjul, wofuwnwipwjht
hwpnulubp (fwpusn) gnpdwpubiught
wpunwnpnipjwi:

Fninp wbhwnwlwb U hwnnd
qnpdhpubpp, npnlp  wbhpwdbon Bl
toqwd  wphimnwbipubpp  Juunwpbne
hwdwp, pugh Mwughpwwnnih Ynnuhg

3.2.1.3

inpudunpushg:

3.2.1.4 Uthwunwlul yuonuubinipjub
uUhengukp hp wolwwnnnibph hwdwp'
Mwwnyhpuwinnih suithwihpubpht
huwlwyunuupuwt:

3.2.1.5 Pupdpmipniitiph  Jpw  Juwnwpyng

woluwnwbipibiph  nhwypnud wwywhnyby
Ukppunud  wpliwwnnn  jud  quing
wphmnwlhgitiph wifunubiqnipniup:
3.2.1.6 Ulhpwdtown swthhy qnpshplbp
3.2.1.7 Pninp mbkuwlh punhnlibpp nbnuthnjubky
huwnnily hwnljugdus Juip

3.2.2 Ushmuunwdwdwiwly
Uphimnwipibiphg wnwy juywjwnnit wyhwp k
ukpljuyugth hp wpluwwnwpibph dwipulplhun

During the tendering, all tenderers can request joint
visit to the site, together with the Contracting
Authority, for clarification of the scope and the place
of work.

Contractor should take care and prevent damages on
the equipment of the Contracting Authority caused
during his activities on the site.

3.2.1 Contractor is responsible to ensure:

3.2.1.1 Transportation of all his employees involved
in the activities on the site.

3.2.1.2 Industrial step ladder with at least 2m.height,
and scaffolring flatforms of factory manufacturing.
3.2.1.3 All personal and/or special tools necessary to
execute the scope of this works, except the one listed
as Contracting Authority’s supply.

3.2.1.4 All personal protective equipment for his
employees as per the standard of the Contracting
Authority.

3.2.1.5 When works at heights, to ensure protection,

restriction for the people passing or working in the
areas below.

3.2.1.6 All neccessary measuring tools.

3.2.1.7 All waste parts to be disposed at designated
areas only.

3.2.2 Working time:
Before the start of works, Contractor should present
his detailed work schedule and labor resources
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dudwlwljugnygp, wohuunwipugghu
nhunipulibpp Juwhqunrh dudwbwlw-
hunjwénud  wohiwnwpubpp wjwpunkne
hwdwp: Nuwinyhpuwnnih tnpdwy

wohiuinwlipwhtt opp ghpklught htppunjul £
d. 9:00-17:45-p: Ny wphmunwbpughtt dwdkphte
wpluwnwipp  pny;  E wpynud dhwght
Nuunhpwinnith hin hwdwdw)ibghitinig hkunn:

3.23 Uohmunwunbnh dwppnipiniip
bPp  wohiuwnwtpbpp Juunwpbint plhpwugpnid
Juuyuurnil yunwupwbwungnpynih £ jpod
hp wohiunwnbnh |phy dwppdwt b hudupdut
hwdwp:

Uwppunjnpnudbiipp b Wmipkpp, npnup sk
oqunugnpdymid  wnfjuip  wuwhhtt  whkwnp k
nbnunpjus  (hukh  hwnljugjuws  wnbnbpnud:
Uohmwnutipiipp juinwpkinig hknn mwwpuspp
wtwnp £ dwppyh, fungh phpth b thwyb npwitthg
htwnn hwtdt]h yuwnyhpunnnihte

3.2.4 Ugluwunwbpubiph hwpdwpnipniiibpp
Quuwuwjwenith  whknp Lt wwywhnyh  hp
wphiwwnwlhgubph PRnp [pwgnighy
wwhwbelkpp, npnbp twhwnbujws skl
Nunyhpwnnth nnuhg npudwnpynn
Uhongbph guiynud:
NMuwunyhpuwnntt sh wyuwhnynud  Lwpwpuiing,
ubinh  wuwwnpuwundwbh  jud  ubdlne wyg
uhongutpny: Ujn pninpp wtwp £ wwwhndh
Quuyuquenith hp b hp  Ehpwuljuwywjunnth
wohiunnnubph hwdwp:

3.25 Shnnul fiwnpwljwh uimgnud
Uohmunwujpnud - welu 220/380 4, 50 Zg
wnpniplibphg  BEjupujuinipput  ubimgnul:
Quuuwjunenit  whknp L wwwhndh  ponp
wihpwdbywn Epljupugdwl jupkpp, swpduljut
ulidwi dudwbwljuiynp
Jwhwbwlubpp b djnu pninp uwppbpp, npnip
wkwnp |3 hudwyunuuiwib
wpntiwpbpujut swthwlhotbkpht’
wnbuthjulwub b nkwbunuigmpu Jwuny:

|nuwnniibpp,

necessary to complete the scope within the outage
period. The normal working time on the site of the

Contracting Authority is Day shift, from 8:00 till
17:45. Works, out of the normal working time are

allowed only after preliminary agreement with the
Contracting Authority.

3.2.3 Cleaning the site and house keeping:

During the execution of the works, the Contractor is
responsible entirely of the cleaning and
housekeeping of the area where he works.

Al the equipment and materials which are not
currently used, should be arranged in special
locations. After the completion of the works, area
should be handed over to the Contracting Authority,
clean neat and tidy

3.2.4 Site facilities:

Contractor should ensure on the site, any required by
him site facility which he needs additionally to the
one listed as a supply of the Contracting Authority.

Contracting Authority do not provide any cooking,
canteen or other catering. Such should be ensured by

the Contractor for his employees and for the
employees of any of his subcontractors.

3.2.5 Power supply at the site
The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension
cables, portable lights, temporary power boards and
etc. equipment, all as per the industrial standards and
without damages or hazards for using. All used
power boards should be grounded as a protection
against short circuits. It is not allowed to use faulty
breakers, self-made fuses, broken plugs and sockets
and etc. damaged equipment which can cause
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Fonp uldwl  Juhwhwlubpp/wnpnplikpp
whwp £ hnqubglkh b wuwonwywiws (hukh
Yupd dhugmutbtphg: Upghjynud & oquiwgnpsly
wbuwpp, hiplipkl wlhgwinhsukp,
wwyuwhnyghsubp, owpnud lupnguljiikp,
Juprujukp b wyh, hyyhu bwb gubljugus
nhyh  whuwpp/AJiwujws  uwppunpnudtibp,
npnlp upnn kb hwtighghity hnumbpwhwpdwbp:
Fninp dudwbhwluynp dwnijubipp whwp k&
wbnunplp  snp dwybpbubbphl  puguntim]
nputlg  wphwunwbph  dwdwbwl  Jhwubn
htwpunpnipnilip:

326 unwugdwsd onh dwnwljupwpnud
Ugluunwnbnnud Munghpuinnth sh
wywhnynud junwgywsd onny:

3.27 Onuihnhunipnil
Uyt mupubdpubpnud npinkn
Junwpybnt kb wphiunwbiplikp
wuwwnyhpwnnt wwywhnykne §
onuthnfunipjul hwdwluwpgny;
Chuhpuywpuljh npudwngpoud
wunyhpwinni yuwpwwynpynud §
wquunk) pninp ukywtpp npuntn
wkwp £ jumnupdbb shtmpupuljut

3.2.8

wohiunuiplikip;
3.29 Skhiubijunwbgmpnih
Upluwnwbipukpn wkwnp k Juunwpyku
nkwtinubgnipjut 22 unpuwwnhy

wwhwhgltiphtt b Muumhpwinnth phpuguljup-
qtipht b suthwithpubpht hwdwywnwupuwt:
Upluwwnwtipubipp uljuliinig wnuig
Nuwwndppuinnit junwupnud ' Yugujuenth b
Eupwjuwjujunnih woluwnnnukph
hpuwhwbquuiynpnud wphuunnwbiph
wijunuignipjull b wuwonyubnipjub phdwyny:
MNtwnp E quwhwink] pninp wnju Juuubiqitpp U
bwuwdbniily Uhgngutin Juwuusplbipp
Juithiwupglint hudwp

electrical shocks. All laid temporary cables should be

installed at dry surfaces without possibility to be
smashed during the works.

3.2.6  Provision of condensed air
The Contracting authority not

condensed air at the work place.

Ventilation

Pprovide

3.2.7

In the areas where work should be carried out,
the Contracting Authority should ensure
ventilation system.

3.2.8

The Contracting Authority shall empty all the
rooms, where construction work shall be carried

Provision of construction area

out.

3.2.9 Safety:

Site  works must be performed following all
Armenian safety regulations and Contracting
Authority’s safety procedures and standards.

Before start of the work, Contracting Authority
makes safety induction for all employees of the
Contractor and subcontractors. All existing hazards
should be assessed and measures should be taken to
prevent injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).
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Qul nwpwspibpnud oqunugnpdty) dhuyl gusn
pupdwl (pruwnniibn (12-364):
Upluwwnwtipiipp uljukjnig wnwy Ywujujwunnih
ponp wphiwnnnbphtt whwnp bt wbnkiughly
nwphwidwb  wjbkdwh b wpnwjupg
hpwyhdwlutipnid  gnpdkint  plipwgulunpgh
dwuht:
Uphiunnuiiptibpp uljuknig wnuy
Lnlipmp3npuh tkpjuyugnighsp
Yuywjwentht nknkjuginud £
- Uplumununknh
Juuwhigikph
- Unyb wphwunwjuypnud wpliwnnn wy)
Juyuwjunniikph wphiunwiph
wprynitipnid wnwgwignn pninp
Juutqbph dwuhb
Stnuilwunid guwljugus woptutnwbp uljukynig
wnwyg Ywujwjwnnih tkplwjwugnighsp
wuwpnwynp £ dknp  phiphp  wpluwnwtiph
poypnynipinit - (Jupquighp)  NMwundhpunnth
wpunwnpuljul vinnpupwdihg:

jnipuhwnnily

3.2.9.1 Unhwunuwljul  wupnwywlnipjub

Uhongliip (UUM)
Upluwwnwtipibpp uljulijnig wnwye Guwwjwenil
whwp  E Ukplupugbh, np o hp poop

wphiunnnubpp wywhnyqus ki wihpwdbon
wihunwlul  wWupnywimpub  Uhengikpm]

hwdwdwjh NMuwnyhpwwnnth
nEuwtn]nwigniput suthwihpubiph i
pupugulupgbph:

Unpgbpynud £

- Oquuwgnpst] whuwpp Jud hiplwokl
qnpshplbp jud dwlljknwig gqnpshputp

Jud uwppkp
- Oquuugnpsdt) wluwpp Jud ny
hudwyunwuuwb (swthtph)

Epjupugdwb jupkp, (pruwnndibp, jud

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies.

Before the beginning of the works, CG representative
will inform the Contractor for:

e All specific hazards on the jobsite.

o All existing hazards arising from the works
of other contractors working at the same
time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work
permit (NARYAD) from the operational staff of the
Contracting Authority.

3.2.9.1 Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required

personal protective equipment as per the safety
standards of the
Authority.

and procedures Contracting

Forbidden is:

* usage of faulty or self-made tools or such
tools for which any required periodical check is
expired;

* Faulty or not correctly sized extension

cables, lamps or voltage level different from the
required for work at confined spaces.
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pupnud, npnbip skl hwdwywnwupuwbinud

thwl  nwpwspubpnid woiwnkne
wwhwbiptkphh:
3.2.9.2 Zwljwhpnkhuyht
wuonyuinipjuh punhwinip

lluﬂmhi.lhp‘ Enuljguwl;, hnljuwh
ohipdughtt  wy  wphiwwnwbplbph

dudwbuly:
Pninp  obpUuyhtt wphiuwnwpltpp whwnp L
Junupby Uhuwyjlt wfuwinuwiiph

pnyinynipjnit/jupqughp unwbwnig htwnn:
Yuiyyupunnil yhwup k.
- QbEpdwjht wphiwnwipiiph wkquidwup

dwpph  gmpujun Wniplphg U
yuwhwywih  wijnwbgnipjut  gnunp’
wnijuqb 5U yupwugdny:

- Bpt gmpuyjun Wynipkpp htwpwynp sk
hEnwghk] wijunubgnipyul  Eqpugshg
wt §nnd, Guuyupuenth wyn Gnipbkpp
whwnp L UEyntuwgth  hnwuwih
gubljuuunny:

- Qbpuuyhtt wphiwwnwtipiph  nwpwsdpp
wuwwhnyh Ypwldwphsutipng 5
wlhpudbonnipjut ntuypnid
hwlwhpnthwyht wy dhengltipny:

- Upwlny wpliunwbptbkp  Yuwmwpkne
dudwtwly Ywbhiwpgh pngkph, wwp
Uwubthyutph huynudp nnipuyjun
Wynipbph htwn

- Uphiwwnwtpltpi  wwpunbkinig  hkwnn
whywjdwb  whgunh  ponp  ubdwlb
wnpyniptibpp (hnluwl, Enwljgdub):

- Zpnkhh  pouldwb phwypmud whwp L

wlilhpuuyku nunuptgh ponp
wpluwnwiplibpp: Ulhwuyun
wnbnkluguh wpnwnpuljub
unnpwpwdih wunwupiwbunn

wbdtwluquhtt b hwdwyw-nwujuwb
wpluwwnnnbpp whwnp t whlhpuytu

3.2.9.2 General rules for fire prevention and

firefighting  during hot works

(grinding, welding):
All hot works can be performed only after obtaining
the required work permits.
Contractor should:

* Clean the area of the hot works from
flammable material and maintain safety perimeter of
at least 5m.;

* When flammable materials cannot be

removed from the safety perimeter, contractor |

should ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and
if needed other firefighting equipment near the hot
works.

* Not allow, during the hot works, arcs and/or
hot debris to reach flammable materials.

* After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged.

* In case of fire, all works should be
immediately stopped. Immediately should be
notified the responsible operational staff and
firefighting actions started immediately by the
involved workers.

Hot works are allowed to be executed only by
qualified workers.
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bwpwdbknubkh Ypwlp dwphnu
gnpénnnipjnthiibp:
Qtpdwhtt  wolhiwwnwuputp  YJupnn  BL

ppujubwgtt]  vhuyt  hudwyuunuupuub
npuljuynpnud niikgnn wopuwinnnikp:

4. Muwnyhpuwwnnth Wupnwlubnipniiukpp

4.1 Spudwnnk) ynpbph b wohiwnwbph hwdwn
wiunwbg wyhwmnwuyn

4.2 (Uhwjt) LEjupulub uidwh wupuhnynd’
380/220 Y thnthnpiuljutt hnuwtph:

5. SEpkljuwnjuljul thwunwpnpbp
- UMU oqurugnpsuiwt hpuwhwg

- “Skhuthjulul Jutintwlupg,
ElEjunpuluyuiipubph  swhwgnpéiwh
wijunwbignipjul Jutntlikp”™

hwunwingus 22 junwjupnipjub 2006
pyuljutth phy 1933-U npnpdwdp

- RS nkhutinuwignipjul, wouwwnwbph
U ppgwlju thgwjuyph wwpnywntpjub
Rupwgulupgkp

4  Obligations of the Contracting Authority
4.2 To hand-over safe area for the works and
materials;

4.3 To ensure feeders (only) of 380/220VAG;

5 Reference Documents:
¢ Instruction for usage of PPE.

¢ State Regulations on Safe Operation of
electrical equipments, systems and facilities,
approved by RA Government Resolution
Ne1933-N/2006

e Procedure of ContourGlobal for H&SE:
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Cwdp b Uywhnuppul gpundpupbbph wuwnwwpbbph Utifinubgnipyat
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Uuduinud | cabbpwbinpnquiul wopiunnwbphbp
Refurbishment works
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1;

Cwdp  Uywbqupyuli gpundpuplibph Jipbhwdwubph Jpw Eqpuuighl wpgbjuwunnkph
wnnignid

Construction of barrier walls on the upper part of the dam of Shamb and Spandaryan  reservoirs

Z

Vwunwlwpupdwl dwijuyp/Scope of supply

Unylb twpwhwyh wnwplu hwinhuwgnn wppiunwiptibph swguyt £
Scope of works subject of this Bill of Quantity is:

3, Lwhnuhuishy)/ Bill of Quantity

M~

Ushuiunnwliptiiph
dwhiubkph widubinudp,
swthh dhunnpp

Uhwnph wpdtpp (22
npwu)

Cunhwnip wpdbpp( 22 npud)

Cunhwiint
n

Ushuun
wlip

Uniphn

Cunhwhinip

3

» Ruitiuly

oo [Upfuwinuip
o [Umphp

10

11

12

Curdph gpudpuip

Reservoir of Shamb

Zhuptph tmwly IV Y
gqpniiiinh pwinnud
atnpny Ynnihgny
Demolition of IV class
ground under the
foundations manually
into a disposal area U? /m?

3.0

B7,5 dwiljihph plinntihg
hhuptiph
wunpuunniy

Making foundations with
B7,5 concrete U3 /m?

3.0

Swbwuuphuwyhh
wifnwignipju
dbinunuljuh
wpgbjuthwlnguitph
hpuljuiugnud
Implementation of road
safety metal barriers
qou/lim m

110

Upgtjwywinkph Ypw
qqniyugdul
wlnpuupdhy
tpwliitiph nbknunpnud
Installation of warning
reflector signs on the

barriers  hww/piece

30

Cununlkip
Total




Uwwlnupjuih
gpmlfp_l_up
Reservoir of Spandaryan

EEpJwd U tununjwsp
nywd wlwyywphwyhy
E/phinntk
Eqpuuyniiiph
wyuUntnwdnid
piwnntk hhdptph htwn
Uhwuhl

Dismantling of slope and
sedimentary reinforced-
concrete bollards
together with concrete
foundations U3 /m3

13.5

Zhupbkph wwl IV Y
qpnilinh pwibignmud
dtnpny nnhgny
Demolition of IV class
ground under the
foundations manually
into a disposal area U? /m?

135

B7,5 dwljuhoh plwnntihg
hhupkph
wwuwnpwuwnnud

Making foundations with
B7,5 concrete U3 /m?

13.5

Swhwyuiphuht
wiunuwbgnipjul
Ubnwunuljut
wpgljwthwlngutph
hpujubwugnid
Implementation of road
safety metal barriers
géu/lim m

330

Upgbpuywiinkph Jpu
qqnipuglule
wlnpunupdhy
tpwliiiph inknunpnud
Installation of warning
reflector signs on the
barriers

hwwn/piece

93

Chuwnph pupdnud
w/htiptiwputhht b
nbknuithnfunud dhsh 3
yu

Loading construction
waste on loader and

33.2




transporting up to 3 km
wnl/ton

Chunikip
Total

Curzuunkre




