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by Ara Hovsepyan in his capacity of Director, |
hereinafter referred to as Contractor,and

----------- having its seat and registered office

at------—---- hereinafter referred to as
Performer, this contract was signed for the
following:

1. DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract;

Final Acceptance Protocol — as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

Specification -  technical
mandated by the Contractor for performance
of the Work defined in Annex 2;

Confidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the
Contractor takes measures for the defense of
its confidentiality.
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1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --—-----
(the Work) based on terms of

Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as
per this Contract.

2. Performer's
warranties

representations  and

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,
conditions and specifications established for
such materials by legislation of Armenia,
international Contracts and standards. The
Performer warrants that Performer’s
materials have corresponding certificates,
technical passports, which certify the origin,

quality and suitability of such materials.
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72 The Performer warrants that it has all

permissions and licenses required by

legislation of ~Armenia necessary for
performance of the Work, defined in this

Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
the instructions and

Armenia and

requirements of the Contractor.

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment

3.1 The Performer shall perform the Work by

its efforts, materials, means, tools and

equipment included in the price and shall be
responsible for their quality and the correct
choice of their respective type.
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5.1 Mwum|ppwnnih wpupunuynp npudunphy
Yuyujunnthh & bpw woluwnwljhgupht

3.2
the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed

items is forbidden.

4. Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
Performer before its handover and
acceptance by the Contractor under this
Contract. The Work shall be considered to be
accepted by the Contractor upon the
signature of the Final Acceptance Act of the

Work by the Contractor.

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant
state bodies necessary for performance and
handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,
including reimbursement of caused damages.

4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site




pnpnp wihpudhown |hwgnpnipjnibbbpp
wyuhnfiim  hwdwp hpkg  Umwnpp
shtwpupnippul  WwpwWdp: Yuuyujunnil

wupunuynp k Nuunhpunnnihtt weljuqb 24
dud wnwmg wknul] wwht) bdwb Ununph
withpudhpnnipju dwupt

5.2 Uuupupupenl wupnuynp | wnpulunplp
wj wpuunwlhgukph gubyp, npnlp ukwnp k
dntnp  qnpdkt  phwupupmpjul nwpudp
Nupiwbwgph gnpénnmpjwb nng nwpuspniu:

6, Ghup b J&wpnudp

6.1 Upjuwwnwbph  hudwp
plnhwinip ghtip juqunud £

Nwplwbwgph

----------- (mmmmmmmmmmm) 2L 11111111.[' wnulg UUZ:

6.2 Ywwyuwjwunnth  qhuyhb wnwewpymu
tkpunjws, hubpjws  3-nud ikpyuyugywd
dhuynph  qukpp gnpdniud Ll
wuwjlwiwgph nne  dundjnh phpugpnud U
Lhpwlw sk thnthnjunipywi:

6.3 Upuunnwiiph J&dupnudp
juwwpynd & hwphy-wypwipughpp b
dhpotwmluh Chpmiiwb-Zubdiniwt  Ulnp
Eplyynquwitth unnpugpkinig htunn 30 (kpkunit)
opyw plpwgpnuu:

6.4 Pnnp Y&wpmulbbkpp ppujubmgymu b
puijuyght hnjumgdwh uhongny 22 npuniny:

6.5 Guyupunnth Ynnlhg Uphuwnwiph dwjuih
wkh pwb 10 wnlnuny zuypjud  2-mud
twpwnbuywsd duijuihg thnthnpatijm
wihpwdbonnmpput hupnbwpppm  yypmud
| Unnutiphg whlup  hwbquuwbpblpng U

uni)b

hwdwp

5.1 The Contractor shall provide all necessary_|
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such

access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD ---------- (~ammmmmmm—n
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.

6.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final

Acceptance Protocol.

6.4 All payments shall be made via bank
transfers in AMD.
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6.5 In case the Performer reveals that the |
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and
invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in
accordance with this Contract, the Technical
and 4 the
requirements and instructions presented by
the the Work

performance, the legislation of Armenia and

specification, ~Annex 2

Contractor  during

the norms, rules and standards generally and

absolutely presented for performance of such
Work.

|
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7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the

Contractor. The Performer may order the
performance of the Work only to the
subcontractor which has the necessary
license and/or authorization required by RA
Jegislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
of
performance of the Work by a subcontractor,

Contract  requirements. In  case
the Performer remains responsible to the
Contractor for proper execution of the

obligations defined in this Contract.

7.4
environmental, health and work safety and

The Performer shall comply to all

other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to

Ferformer’s employees and/or third persons
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7.9 UYwwwpunnmb wwpunufnp £ Juwnwply

and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which

has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
bne business day as from its occurrence.

75 The shall the
Contractor at least 48 (forty eight) hours prior

Performer inform

to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this the
the
Contractor, thus they shall act in highly

Contract, the Performer and

Performer’s Employees represent

professional way, for the interests of the
Contractor, in good faith and reasonably.

77 When performing the Work the
Performer shall use all reasonable care and

ophhm}pml;ul'u u umju "Tlm]ﬂmhmqpnq skills of the performer of such Work in
hmEJmu;Eum{mbdm&qu;hmhghhm} hzmpdmgmz accordance with the generally accepted
oplljmliph whwluynp - wknulugpdn standards for performance of such Work.
Juypnud wihwwnwljub wwownujuiihy
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78 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work
shown upon, described by or referred to in
this

necessary to perform such Works.

Contract or which are otherwise

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements
mentioned in Clauses 7.1-7.9 shall be a ground
for unilateral termination of the Contract by
Contractor.

8. Acceptance of the Work

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its

discretion without interfering Performer’s
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9. Phpmpniutiiph Epugnudp

s

activity. Should deficiencies be discovered as |
a result of such inspection, the Contractor
shall immediately inform the Performer.

82 The Contractor shall be entitled to refuse
acceptance of Work and to request
reimbursement of the damages caused
thereby, if the Performer does mnot start
performance of the Work on time or
performs the Work so slowly that its

termination on time becomes impossible.

8.3 In case deficiencies are discovered by the |
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,

defined by the Contractor, the Contractor
shall be entitled to request performance of
the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request
payment of a penalty in the amount of 20% of
the total price the breach of each case and/or
assign elimination of the deficiencies at the
expense of the Performer to other persons, as
well as request reimbursement of the
damages caused.

8.4 Upon completion of the performance of
the Work, the Performer shall immediately
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inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

85 In case of revealed deficiencies, an
shall be
executed with the Performer defining that

Interim Acceptance Protocol
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result and the
elimination if the

elimination of the deficiencies.

terms for their

Contractor requests

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol
shall be approved and bilaterally signed by

the Parties certifying the acceptance of
Work.

9. FElimination of deficiencies

9.1 In case the Work is performed with
breach of the applicable legislation and/or




9.1.2 hpwdwpyl sjunmp]ud Uppuunwiph
pupmimidhg b wwhwhgk] Y&wpk] wnn)d
Nuydwbwgph quh 8 inlnup suthm] ppundwb
jmpupubgmp nbwph hudwp, plsubu twb
hwwnmgl]  wundumjwd Juwubkpp®  umjl
Nupwbwgph U qnponn
hudwdwgl:

opkhunpmpjut

9.1.3 wwhwlgl] hwuwsuth tuqkgutint
Ushumnwmbiph  hunlup pwhuwijud ghtp b
wuwhwhigh] J&wphy nnyd Nuplwtugph quh 8
wnnynup  sunhn]  fuwhondwl i pupwiynip
ntwyph  hunfwp, hbyujtu twb  hunmgl)
yuwndunyud Juwubbpp’ unyb Nupdwugph
1 qnpdnn opkunpnipjul hulwawj.

9.1.4 upwhwbel] hwwnnighint plipmpjnibbpp
JEpughtiint hwdwp hp Juwnwpud dSwjubkpp b
wwhwbel) Jdwplky wnyd Nuplwbwgph quh 8
nnynup yunhmy] Jowjuiundwb - jnupupwiiyinip
nhwyph  hunfwp, hhywbu twl  hwnmghy
wun{unyus Jowubbpp’ unyl Mupdwwgph
l qnpdnn opkbunpnipjub hunfwdwy.

9.2 ppujuwunt £ bwlb
Yuujuenth hwpyhb b nhulny wbdunlp Jud
hp Ynqihg puwpws tppnpn widh dhengmy
wuwwnow&  wnkuph phipkp  Quunwpjwd
Upfownwipp  jurd wjupunpb hwugblp npw
Juwnwpnudp: Yunujwenth ypupunwynp £ wju

M| hpunnth

hupgnud  wewlghy Nunnppunmpt b bpwb
wnpudwunply] wyn gyl h hpujuugudwi
hunfwp wihpudbown pninp thwunwpnREpp:

9.3 Gphk Juunwpjwd Upfuunnwiph Uhuy uh
dwub L pkpph, wwyuw Nuwunhpuwwnnth  hp
huygnymipjunp  hpunjuunt k
Upuuwnwiph Uhuwyt wyb dwubpp, npnup qtipd

punmiuity

this Contract or with deficiencies or partiallyj
which have made the Work result unsuitable ‘
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor

shall be entitled, at its sole discretion, to:

9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this

Contract and the applicable legislation.
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[
E&mphlml npwig hudwnp:

10. bpupluhpuyht dundljtin

10.1 Gutnupyud woptwwnwbphtiph
Lpwpfuhpuyhl dundljtinnp Juqunud E
Jhpouwljul Connibdwb-hwbdtdwb wljinh
Epyynnuwih unnpugpuub wduwphg Uhlish
12 wdhu:

10.2 Yy wjwnpnil wunwufuwbunymppntt
ypnud Epupluhpuyhte dunljiinh vwhiwbttpod
huwpnbwplpywsd phpmpynittiiph hundwp b
wupunuynp £ wbhuwnnyg Jtpwuglt) npuip
uyn dwuhl Nunn hpwwnnih Ynqihg
Yuuupunntht nbnkjughbin wwhhg 5 (hhug)
opju phpuigpnud: Gpwoluhpughti dundjinh
phpwugpnid hupnbwpbpyws plipnipjniitiph
htwn Juugws Yhpunynud unijl
Nuydwbwgph 9 Yhwnny nwhdwinjwd
npnypukpp:

10.3 Epwpluhpuwyht dundljiinp Epupwdgynud &
wjh dwdwbwyny, nph pupwugpnud Upjuwwnwiiph
wpyniipp sh jupnn pwhwgnpdyk] npubmid
huyinbwpbpyws phpmpntbilph wwwndwnny:

10.4 Gpwohuhpuyhl uyywuwplpuiwb plupwugpmu

phpnipnibiiiph  JEpugdut uwhdwjwd
dudjimukpp syjwhujubiknt nhypnud
npugdw  jnipupuiiynip opjuw  hundwp

Nuwnyppuinmb  hpuymbp  nih wwhwlgly
Yuuyujunnthg y&upky nnyd Nuydwbwgph qup
0,1 wnlnup swthny jnipupwibiynip nipugyud
opyu hudwip:

11. Upjuunnwbpbitiph junwpdub dundljinp

11.1  Upluwwnwitiph Juwnupdwl  dudjinp
| nwhdwigmd  E hwdwduwyl  Nwunjhpunnnih

9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this

Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
as reimburse the damages caused in
accordance with this Contract and the

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this Contract and the applicable
legislation.

9.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the
Work. The Performer shall the

Contractor therein and notably hand over all

assist

documents necessary for that purpose.




| qwiwmlugnygh, npp  LEpYuymgyud s
nkptpjulut wnwgwunpuipnud (hu] s 2),
ﬂmuhmt{npmulhu' wujlwbwgph Epiynniwih
Yupdwh wwhhg ny wyb), pwb - (-===-)
opugnjguijht opju plipugpnid:

12. Munnwupwbunnyniejnih

12.1 Uwhdwbjwd dudjnutpnud
woiwnwipbpp  sjunuphin ntupmd
My ppunnt hpuniip mbh Yuyjujunnihg
wuwhwbel] &wpl) wmquip 6-pn Yy
uywhiwiws wwplwbwgph  plghwnip quh
0,2%-h swthn] jnipupwbynip dudljinutg
opyu hwdwnp:

122 Unyb wuplwbwgph  7-py Ytwny b
Zupws 4-m twpwn kufwud
wupunuynpnipintiibph sjunupuw phypnud
N hpunnth hpunibip niith Yuywjunnihg
wwhwbel) Y&wpk] wniquip 6-pnp  hwnm|
wwhuwinjwd yupwiwgph guh 8%-h swithny 7-
pn Yhnmy b Zwybpus 4-ny twjuwnbuywd

jnipupwisjnip yupwynpnipjub
squunupdut jud ny wuwnpwd  Junupdwh
hudwp putygnipjniikph
wpdwbwugpnipjuip hundwyuunuu b
(hwytuwsd 3):

12.3 Unyu Nwpwbwgpny b hun] b wdhbpny
twpwnbujus gubljugusd wjupunuynpnipyub
sjunupiub nhiuypnud Nuwnyhpunnnih
hpwymiip muh wwhwbgel] Yuuujunnihg
J&upky wunidwibip, Lpk Juunwunpjus
Uphuunwibipp sh hwdmyunuujuwtinud
Nuydwbwugph wudwitbphl: ‘Ll
Uojuwnwtipp  hunfwpynud & suunupjus b
Yuuyujuentt  wupnuynpybn t  Jdupky
nniquitip 12.1 Yinny pwhuwi]wsd surthny Uhtsh
wj wnduwphp, Epp Ugluwnwbipp fhunwph
wuwhwbgubkpht hunfwyunwufuw:

9.3 If only part of the Work performed is |
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for

them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance
Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during
the warranty period.

10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered
deficiencies.

10.6 Should the Performer fail to meet the

terms for elimination of the deficiencies

during the warranty service, the Contractor |
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optunpnipjudp, hsybu  bwb unjt
wuplwbwgph 7-py Yhnny b Zuybjud 4-n
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wunhdwlihg): Unnignud  wigljugubinig l
Yuywpunenth  Ynndhg ubpyuyugywd ninnhy
Uhgngunnuduph  wjpuip Nuwnhpunnnih
ynnuhg hwunuwnytynig htwun, Nuuny hpunnib
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woluunnwbptipp: Mwpdwbwgph dudljtwnp sh
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oppwlu  Uhgujuyph,  wrnnenipjui b
wonwnuiph  whnwhgmpjub nuupbpug
wninuqt 16 dud inbnynipjundp:

12,5 Yuuwjunnih wunwuuwbunnympnih
ypmud  unyb Nwplwbugpny nwhdwi]wd
bpuwouppughtt  dwdlEnnud nwhdwbijwd
ypupinwynpnipymutph hwpuindwt  hwdwp:
Guuwpuenth wwpnwynp E Nunyhpunnnihb
hwwnnigh tpwojuhpwyhta dundjiinnud
uwhuwb]ud ypupununnpnipinibiinh
juufundwt wpymbpnud wuwndunjus Juwup
wupnnonipjundp:

wuwhwlgly,

13. Nuplwiwugph nunupkgmu

13.1 Unyt Muydwbwghpp nupupkgynud £

13.1.1 wupiwbwgph  dudjtnp |pubwnt
nhupnud, pugunmpjunip Lpk Unnutipp mbku
squunupjud wwpnuynpnipjntbbbp:

shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract

price for each delayed day.

11. Term

11.1 The term for performance of the Work is

according to the timetable of Contractor,
specified in the technical specification —
Annex 2, in particular not more than -------—--

~(-=——- ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay
penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of delay.

12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in

Clause 6 for each requirement non-fulfilment

or non-proper fulfilment provided in Clause 7
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132  Unyb  MNupwbwghpp  Jupnng  E
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13.2.1 gmbjugus jpwhindwb nbwypnud 15 op
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niquplbny,
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141  Ynmikph  wquunud o umgb
Nuydwbwugpny uwhuywijwd
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wuwnywd Juunupduib hwdwp
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niligh $npu dwdnph wqnbkgnipjub
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Nupwbwgph unnpugpmidhg htian b npp
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jputhwinudp, Jupwjupuiwh  dwpdhbbph

wljnkpp b wy b, npniip wthtwpht b pupdbnud

and Annex 4 the

in accordance with
Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in

compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the
suspension shall depend on the gravity of the

Performer’s activities term of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In
this case Contractor may request from the
Performer to organize and hold a health and

safety course to its personal who is engaged
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(kiqpt:

15.6 Unyh wwpdwbwugph Juujuljgnipjudp
sSwqus YE&Epp mdynud Ll Unnutph udhol

imhml.]gmmmh'uhpb Uhongmy:

with the execution of the Contract with\

duration of not less than 16 hours.

12.5 The Performer shall bear responsibility

for breach
Contract.
reimburse
Contractor

warranties.

of warranties, defined in this
The Performer shall fully
the damage caused to the

as a result of breach of such

14. Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract

unless Parties have non-fulfilled obligations.

13.1.2 mutual agreement by both parties,

expressed in writing,

13.2 This

Contract can be terminated

unilaterally by the Contractor:
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nplk whnwlwb wwownnbyugh plwnwtihph

13.2.1 In case of any violation with 15 da)a

written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the

actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be

entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
which has arisen after signing this Contract
and which Parties could not foresee and
The

earthquake, inundation, fire, war, declaration

prevent. mentioned situations are

of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’

acts, etc., which make impossible the
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execution of the obligations envisaged by this |
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice.

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
and defined
amendment. The amendments shall be valid
if the Parties have executed them in the form

mutually in a separate

of this Contract by executing one mutual

document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of

Armenia.
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15.4 All notices of this Contract shall be by e |
mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English

language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the

competent court of the Republic of Armenia.

15.7 The Parties acknowledge that in
conducting their business and managing their
internal relations, both the Performer and the
Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor
Certificate — Sanctions Laws - Annex 7
Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any

offer, gift or payment of anything of value,

including without limitation, the sharing or |




promise to share its fees or any other funds |
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part

of the present Contract are the following:

Annex 1 — Declaration of conflict of interests;
Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 — Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws

CONTRACTOR

“CONTOURGLOBAL HYDRO CASCADE”
CJsC

Ameriabank CJSC

b/a: 15700-17462030100




TIN: 02619957
Address: 2/2 Melik Adamyan Str., Yerevan

DIRECTOR--------- ARA HOVSEPYAN:

PERFORMER:




BILL OF QUANTITY

CoNTOURGLOBAL DU UL LG P
& L %;2 L 4 e bt Document no.
f Qumnuwpnph N Sheet 1 &
\—6 | 4

Project CGHC Refurbishment Project (Preparatives) Ulninugnipyut
Lwpwgps  £G2U dhpughtfwll dpughp (hwhwyunpuuinuljut wphou- plnkpu

wnwbiplitip) Security Index
Tidle ACM Handling at CGHC CJSC Facilities, including Tatev (unite N1, 2, 3) and Shamb (unite
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decommissioning and ACM removal
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1. Uphmwwnwbptph swjup
Scope of the works:

Prior to the Refurbishment project, Contour Global intend to appoint Local contractor (previous experience of
ACM handling is required) in order to remove/insulate all of the identified ACM, based on the ACG/Anthesis Ltd.
Surveys results and deliver to the EPC Contractor Asbestos free workplaces.

It is understood, that the during the refurbishment project non-identified Asbestos Containing Materials (ACM)
are likely at all HPPs (based on the drawings and specifications of HPPs generators, equipment, el. devices etc.),
and additional planning (action plan, procedures etc.) and means (PPEs, equipment, staff etc.) should be developed

and foreseen respectively to carry out intrusive investigations and determine the requirements for any remedial
works.

In above-mentioned frame, appointed local Contractor of ACM Handling should get training (November 2017)

prior to the commencement of the works to be conducted by Asbestos Removal Consultant/Supervisor Company
(ACG/Anthesis Ltd.).

Pilot Asbestos Removal and Temporary Storage works (at designated storage area by CGHC) by hired/appointed
Local Contractor will be carried out under supervision of the Consultant/Supervisor Company (ACG/Anthesis Ltd.)
and CGHC EH&S staff in compliance with International and local requirements (see “Asbestos removal safe system
works” report, May 2017, performed by ACG/Athesis Ltd.) end of November 2017 (see action plan and schedule,
Table 4.1.- 1.).

Final Disposal Facility design, construction and final disposal (Burial at permitted/designated/ area) of all removed
and stored ACMs from all facilities will be carried out by the same local Contractor after design, constructed
facility and ACMs removal Validation by Consulting/Supervision Company (ACG/Anthesis Ltd.) and CGHC EH&S
department.

Local Governmental Waste Management Unit will take further Management and Responsibilities of ACMs Final
Disposal/Burial Area, according to the international and local standards and requirements provided (to be
provided) by Consultant/Supervision Company and under the permanent control of RA Ministry of Nature
Protection, until Local/RA Hazardous Waste (including ACMs) permanent disposal dispositive will developed,
approved and be in place(1).

The Ultimate Objective of this works is to establish “safe system of work’; including necessary control measures
and protective means and equipment, to reduce the potential spread and exposure of CGHC and CG Contractors
personal, Local population to Asbestos fiber to the lowest level reasonably

Full SoW - See Annex 1

dEpughtlwb dpwgphg wnwg nlipmpYnpup nwnhp £ pwhwljk] nknulwb Ywwywjwnn (UM'L-ukph
htwn wphunwbiph thnpdp wupununhp ) popnp hwynbwpkpjus UNL-ikph hEnugdwi/hbpdbnhjugdwi
hudwp’ hhdt]tny Ubpkqhw/URC UM htinwugnunnipjut wpyniiplkph Yypw b PATY Ywuwjwnnih
hwiwp wupbunhg qniply w 2hrunwipuht nknuidwutp wujwhnybnt buyunwlny:

Zuufwbwh E np  Jhpughtfwui dpuwgph  plpwgpnid pnpnp ZEY-bpnud hujubiwlut £ phelu
shwpnbwpbpyus UNL-ukph wnfuynpiniip (hhut]tny 2EY-kph qbukpunnplbkph, wwppunnpidikph,
Rtjwnpuljul wwppudnpmditph b wjlh gdwgpkph b nkbhjulwh punipuigpkph Jpw), b (pugnighs

1 There is no special designated HW Disposal Areas in RA, relevant local regulations are under development (see 2.:
HW disposal Legal Framework, ACM disposal Framework link /2z-nuf Ubphuynufu shut dnwbquiynp Guihnbiikph
Lepglwwl nhnunpuwl bwhwnbuws Juyptip, Epghuhu hulwuywnwupwt whqulpwt opklunpnipniip dpwldwl hynud k
(nbu Zubpws 2° 9@ nknunplub Ppujuljwl Cpowlbulp, UML-bbph wbqunpuwt Cpowbwlp wnku hbwnbju) hndwdp:
http://atdf.ameontent/Up!oadedFiJes}SSIP/EARF”/020v5°/n20arm°/o20(2).pdf; ADB Solid Waste Strategic Development
Program link: http:f{www‘mtad.am/files/docs!1496‘pdf
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yubwynpmd  (gnpdnnmpjmbiiiph  wwub, pbpwgulupgip b wph) b Jhgngkp  (UMU-ukp,
uwppuwynpnuditp, whdbwlwqd b wyb) ywhup E hpujwbuglh b twhwnbulh hadouywinwuwbupup
htnwgnunulut  dhowlnnmpnitiibp  hpuwlwbwgibiim hwdwp b gwblugws  JEkpubnpnguwb
wohiunwbipibph hwidwp yuwhwbetbpp vwhdwihnt tywwnwlny:

dhpp Uoywd opowbwlnud, UMb-tkph htn wphnunwbpbbp hpuwbwuging nbquijub Gpwbulus
Juywjuentl  twpwh  wohwwnwbpbbpp  ufubip  whwp B JEpugunpuunnud whgh,  nph
hpwlubwgytint E Uupkunh hbinwgdwl nphppunnith/9kpuhulnn ptjEpnipjub (WNE UNC) Ynnuhg:
Jupdwlupud/tpwtmywd Sinuijut Ywwwjwuenth Ynnuhg Uupbuwnh whinnwht hkrwgnudb nu
duldwiwlwynp ywhbkunwynpnudp (83249 Ynnqihg twpwnbujws yuhbkunwynplwt Jujpnud) whnp &
hpwlwbwglh Mnphppunnydkpwhulnn Chjkpoipjut (UE UNC) b L9249 UMSU b TUM phh
ykpwhuynnnipjudp thowqquyht U wknuljub wwhwbghbkpht hwdwywinwupwt (nku Zudpjus 1:
“Uupkunh htpwgdwh wohiwwnwbph wijunuigmpjut hwdwlwupgkp” hwpytngnipymb, Uwjhu 2017,
hpuutugyus UE/Uiptqhu UNC Ynnuhg) 2017p.-h Unjtalptph Jtpghll (nku gnpénnnipinittph wjmbh
nt dudwbwugnygp, Unpnruwy 4.1.-1.):

Jhpotwlwh nkqugpuub Juyph twhiwgdnudp, shtwpupmpinitip b pninp junnyghtphg hknwggus b
wwhbunwynpyus  UNL-tkph  JEppbwlmb  nbnuopnudp  (punnmud  (hgkiiquynpdus/twhiwintu]wsd
nwpwdpnid) whwnp t ppuwjwbwglh tnybh nknpuijut Ywywuenth §nnuhg, nphppunny/<Epuhuling
Culjkpmipjut (UC UNC) L £324 UMSU b TUMN pwduh Ynnquhg wnbnunplwb Juyph twpiwugdh,
shttwpupnipyul b UNL-tkph hinwgdwb hwunwwnnulhg hkwnn:
UMNL-tukph Yhpohwjwh Stnuppuwi/funuub Juyph hbwnwqu  Ywnwjwpnudt nt Munwujubw-
nmpntbp Junwbdih Skqujuwb Piptwjwrujupdut Uumlih fuhnbibph Gunwdupdub Uwpdhbp,
Uhpwqquihtt b wbnuwjwb uvnwinupuibpht b vnphppuwunny  9kpwhuljnn  Culjkpnipjut Yondhg
tkpuyugdusd  (bbphuyugybihp) wwhwbebbkpht  hwdwywwnwupwb b 22 Fuwuywhywinipjub
Lwhopupmpyut  donwlwb  Jekpuwhulnnmpub  tkppn, dhish  Sknujwt  dwlwpnulnyg/22-nud
Juwhwwnbuw]h, jhwunwwnyh b Yiuemgyh dwnwbquynp Fuhnubph (Ukpupju) UNL-tukp) hundwp
Yhpotwljwh nbknunpuiwb quyp:
Upu woprunnulipblph JEpobwlwl buypuinull F uinknély «Upfuunnwliph whjinwbg hwdwljupgs; bhpunyuy
whbpwdlbon Yhpwhulng dpongunmdbbpp b qupnyubwlwh dponghbpl nt uvwppunpnidbkpp R I
L Yunyuyuwnniblbph, wnkpulwl phwlsnippub  spowbmd Uupkunh dwbpwpkih nwpwénilb  n
wqnkgnipinilp hiwpuynp npowdhu bjwqugnylh dwiupyuih huughlyng hudwp:

Udpnnowlub UT - mbu hunbpqus 1

2. Optlhwh pinphwinip wupdwbibpp b wpwidbwhwnlmpenibukpp
General Conditions and characteristics of the site :

ContourGlobal Hydro Cascade (CGHC) is located at Vorotan River in southern Armenia in the eastern part of
Syunik Marz/Region. The Cascade is located in an altitude between 2065 m a.s.l. (Spandaryan Reservoir) and 730 m
a.s.l. (Tatev HPP), at some 180km (Spandaryan Reservoir and HPP ) to 240 km (Tatev HPP) south-east of the
capital Yerevan (see map 1).

Lnlipmipdnpuy Zhnpnjuuljunp nknujupjuws t Zujwunwih hwpwynid Npninub ginh Jpw, Umniihph
dwngh wplpub vwumd: Zunfuhpp ninujupws b smfh duljupnuihg 2065 | (Uywbnuppubt gpudpuip)
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b 730 U (Swpl ZEY) pwpdpmipnibitbph whpnypenid, dwjpupunup Eplwibthg 1804yd (Uwwhnupjub
onwpwp b 28Y) vhgh 2404 (Swpl 2EY) nkyh hwpwy-wplkp (nku pwpuitq 1):

#
b

Map 1: Location of the ContourGlobal Hydro Cascade in Armenia
Pupnkq 2. LnlipmpQnpur) 2hnpnlwulunh wknunhppp Zwjwunwbinud

It is comprised of 3 HPPs, 4 reservoirs and one Daily Regulation Reservoir (see

Figure .). The Spandaryan Reservoir (access via Tsghuk Community) is the upper reservoir of the cascade. Highest
water level is at 2,063 m a.s.l; minimum water level is 2,030 m. The water is directed through an 8.1 km long
pressure tunnel and a 2.17 km long penstock to Spandaryan HPP (next to the Angeghakot Community). The
discharge from Spandaryan HPP and water from Vorotan River is retained by Angeghakot dam (access through the
Angeghakot Community) forming the Angeghakot Reservoir. Highest water level is at 1,677.4 m a.s.l.; minimum
water level is 1,664.5 m. Water flows from this reservoir via a 10.5 km long gravity fed tunnel to the Tolors
Reservoir (access via Sisian Community), which is also fed by the Sisian and Ayri Rivers. Highest water level is at
1,651.5 m as.L; minimum water level is 1,625.5 m. From the Tolors Reservoir, the water is supplied to the Shamb
HPP (access through the Vorotan Community) via a 6.9 km long pressure tunnel and a penstock of 1.26 km in
length. Below the Shamb HPP is the Tatev Reservoir (also named Shamb Reservoir, next to the Shamb
Community). Highest water level is at 1,335.4 m a.s.l.; minimum water level is 1,333.8 m. From this reservoir
water flows through an 18.4 km long gravity fed tunnel to the Daily Regulation Reservoir (access via Khot
Community) of the Tatev HPP, from where the water is directed to Tatev HPP (Access via Goris-Kapan Highway)
via a 1,900 m long pressure penstock.

Uyt punlugwd k 3 ZEY-tphg, 4 gpunipwpiitiph b Uk Opgu Ywpqujnpiwt Qpudpwphg (nku

Figure .): Uywinuput gpunipupp (Untnpp Onndy hundwjuphg) hwdwihph qtpht gpwdpwph b Qph
wnwykjugnyl pupdpmpniip dmlh dwhwpnulhg 2,063 o E huy juquignyt pupdpmpinitp’ 2,030
Snipp 8,1l Epljupnipjundp Lipnuduwght poctibng b 2,17 Y bpwpnupyudp wnpkphs opwiigpny munmynud k
ntwh Ugubnupjub 2By (Ghqknuynp hwduybpht Yhg): Uywbnupput 2E4-h wpuuwhnupll nt Opnunwl
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gbinh ompp wwhymd k Ubqknuinph wuwujuph dhengny (Ununpp Ulgknulnp hwdwjipny), npp
Alunjnpnid | Uigknuynph spwdpwipp: £ph wpwbjwgnyt pupdpmpinibp dnyh dwljwpnuihg 1,677.4 U L,
hul} wjwqugnyh pmp&pm.mnl.hg‘ 1,664.5 U: Uju epwdpwphg 105 Yud Epjupmpjulp whbpmidwghl
pniikin] onipp nbknuithnpuynud E nlugh Snpnpup opudpuip (Unuinpp Uhuhwl hwdwyiphg), npp bu uldnud £
Uhuhwii b Ujph gbwunbkphg: ph wowykjugnyl pupdpmpmbp dnjh dwlwpguyhg 1,651.5 J E hul
Juqugnyyt pupdpnipinibip’ 1,625.5 U Snynpuh gpunipuiphg 6.9 YU kpupnipyudp £pnidught poibikiny b
1.26 YU Epupmippudp wnpkphs epuiigpm] enipt wnpkpynud t Twdph 2E4: Cwdp 2ZEY-hg ubpph
nknuluwyyws t Smpbh spudpupp (nphl bul wijwbnud ku Swdph gpudpup, Swdp hunlwytiphtt hwpulhg
nwpudp): Oph wnwykjugnyl pupdpnipinibp snih dwiupnuljhg 1,335.4 U k hul iwqugnyb pupdpne-
pmiip’ 1,333.8 U: Uju gpwidpuiphg 9nipp 18.44u kplwipnipyudp wigbpnulwhl poiliting hwubnud £ Swpl
2E4-h Opju Ywpquinpiwb Qpudpup (hwuwbbjhmpniip unin hwdwyipny), npunknhg b 1,9004
tpjupnipjudp wnipphtwghtt gpunupny nuqnymud £ ghyh Swpbh 2EY (hwuwbbjhmpniip Snphu-
Yuywh duypninny):

AngEghaksd Hakdeame
i Toirn Rasareic

16864, ...

Doy Pasginbionny
Foesver

Tatou HPP
197K

Figure 1:  Design of the ContourGlobal Hydro Cascade
Main Operations office of CGHC is Located at 2, G. Tatevatsi Street, Goris, 3201, Armenia.
Nunnltp 1. Lnupmp3npu Zhnpnijuujunh twhiughdn

£424 hhdtwwh wpunwugpulijumb gpuubiyulp nnujupws b p. Gnphu, ¢ Swplwgm 2, 3201, 22,
hwugknud:

2.1 Utwubknpninghwlub b ijhdwjuljumb ifjuikp
Metrological and climatic data

e  Uhght Uptnnpuiughtt ugnud’ 102 Y
Average atmosphere pressure: 102 kPa

e  Unwybjmgnyb ogh gkpdwumnhdutt  40°C
Ambient temperature (max): 40°C

e Ujuqugnyl onh ghpumunhdwt -20°C
Ambient temperature (min): -20°C
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Swpklwl thohl onh phpuwunh&uh
Annual average air temperature

Annual average relative humidity

Suipklwl vhoht hwpwpkpuljwb pnbwynipinil

10°C
10 °C
73%
73%

3. Uplhwnwiiphibph dwbpudwub tjwpwgnipniip

Detailed description of the scope:

3.1

Lowbwljws wbkqujut  Yuuyuwjwuenmb wkwnp b

hpwlutwgih htnbjw) wewgwnpubphbpp htwnbyw) Yhpy

Unphihquignud
- Ushuuwnwtiptikpnud ukpgpuud whdtwmljuquh
pdojufut  unnmgmu  Unnpgmpjub  Yhpuphppug
Bdojuljmt Eqphugnipjundp (pdojuljub nknklwubp u N
086/nt W/wd wy hwwnl 4L, npp wwhwbeynud E
Gukny  wohwunwbpuyhtt  wknuuwuh  wnkuwlhg
wphiunnwbiph nkuwlhg)) — wwhwhgynud E tduqugnyi
5 wbdhg punjugud whdbwlwqd (tkpunpuy wohnkyp);
- Mupnywbwlwlt  dhengubph U uwppwynpnidiikph?
(Wbpunyuy UNU-ukp, wnku «Uphiwwnuiph
wifunubgnipyut hwdwlupgkp, Swph, Twudp, Uywb-
nupul ZhnponhjEjunpuljuyubbtps, Zujuunwh, Uwghu
2017 b Uppnuwwnwlplbph Skubhjuljwt Pinipwghpp)
wywhnynid LE2Y wpluwnwbipuyhlt nknuivtwunud
UNUL-tutph  dbpghwlul  Sknugpuiwh  Gnypnynipjub
upnud - —YQuyuwpuenith - Skquiub - Ywpwjwupdwh
Uwpitihg whunp £ unwbw UNU-h «dbpohwljul Sknw-
npuwl  poypmnipmits, npp whwnp  hwuwnwngh
Zudwyunuupuut Yunwjupdwt  Uwpdih  Ynnuhg
(ophtiml Puphwljwrw]upimb Uwpuhh jud 22 Puw-
wwhuywinpjub Lwiwpupnipntb):
Lwpuiwgdnud b Thuwpwpnipnih «IEpeiujuta
nknunpuwb Junnigudph» whiwughédp [’
ohtwpwpmpmip hpwwbugyknt kb Quwwpuonh
Ynnuhg  nphpppuwunny/dbpwhuynng phkpnipejui
nnuhg (Gupkghu UNC) hwhiwgsh hwunwnnuthg hkwnn
L whwnp E  Juomglh L3248 L Sknqulwb
Puptwjurwjupdwb  Uwpdbth  Euipnbbtph Ywnw-

3.1. Appointed Local Contractor will comply following
tasks as follows:
¢  Mobilization:

- Involved staff medical certification with delivery of
Health Conclusion/Certificates/ (General Medical
form N 086/nt and/or other specific form required
due to the work space or type, e.g. confined space) -
required minimum staff 5 person (including
foreman);

Protective means and equipment® (including PPEs,
see Safe System of Work, Tatev, Shamb and
Spandaryan Hydroelectrical Power Plants (HPPs)”,
Armenia, May 2017, delivery to the CGHC work site

- ACMs Final Disposal Permitting — Contractor
obtain from Local Governmental Bodies the
“Permit” for ACMs “Final Disposal” approved by

Relevant Governmental Authority (e.g. Self
Governomental Body or Ministry of Nature
Protection of RA).

Design and Construction - The “final disposal facility”
design and construction will be done by the
Contractor after design approval by
Consultant/Supervisor Company (ACG/Anthesis Ltd.)
and constructed under the supervision/control of the
CGHC and local Municipality WMU . The design and
construction of the ACM final disposal facility will be
financed by CGHC and owned and managed by the
local municipality authorities (WMU). The exact
location of ACMs burial emplacement (preliminary
required/estimated surface of appr. 800 -1000 m?) will

Jupiwh  Pwdth  Jkpwhulnnnipjudp:  UNL-ukph be agreed with the local municipality including its
YEpotwljub nknunpuiwh Jurnigyubdph hwhiwgdniudl n coordinates and mapping, civil, geological,
ghtwpwpnipniip phtiwbuuwninpytynt £ 8324 Ynnuhg b hydrological and geomorphological

2 Mwpnywbwlwh vhenglikpl nt uwppunjnpaudtibpp fupnn kb npudnplt] 892 Ynnthg - Juuwpqupwbudh Mupdwbiwgph

pwbwlignipmibbkiph pipwgpnud:

3 Protective means and equipment can be provided by CGHC — to be determined during the Contract negotiations.
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npykny npyku ulthwlwbnipinth Sknuijui description/conditions of the burial site and

\

Puptwjwrujupdwt  Uwpdbht  (BYU)  hhwnwqu
Jurujuplul tywnwyny: UNL-tkph pundwh Juyph
unniyq nknunhppp (hwhitwljwh ywhwbeynny /wbhpu-
dhipnn dwlkpbkup Unw. 800-1000u?) Yhwiwdw;utgyh
nknujub hiptwurwjuplwb dupdbh bk, bkpunpug
punuub Juwjph Ynnpphwnbbph nt pupunbtqugpnudp,
2htwpwpwlulb, tphjpwpwiwluhb, hhnpninghwlub
gtnunpdninghwlwl Wjwpwgpmipinibp/ wuplwbbkpp b
phwlju/dwpnusht  Juwbqibkph/wntnitph  ghypnud
hpuutwgus Junubqubph epnusnipnibtikpn:
e Yhpuyunpuunnud b ukpnhbhjugnul-wphunutiphik-
pmd bkpundwd whdbwlwquh dwubwlgmpmt UNL-
tkph htn wphwnwbpubph Ykpupbpuy quupbpwght b

Rulinipm/Ukpnhdhljugnid: tuuptipugp juquulbipy- |

ymud t £92Y9 Ynnuhg b hpuwbwgynud unphppuinny/

dEpwhuljnn puljkpniput Ynmihg (GC/Ulipkqhu UNC):

Ppujwiwgiwh twhunbufwd dudwiuuhungusp 1-

5 Lnjtdpkp, 2017

e UNL-ukph hhnwguwh whinunuwhtt wohwwnwbpitp b

dudwbwlwynp wwhhunwynpnud Ynphuh qpuukiyulh

wuwhbkuwnnud

- ©my 1 - pugwhupnk] cuquinn hwuwbbhnpmniis mbk-
gnn UMN'L-ubipp (nku «dhpughtidwb spugph opowbw-
ynud Uupkuinh Zknmwgnuinmipput Zwpkingnipymh, Sw-
plU, Cundp b Uywinwupyub 2EY-kp», Gnphuh qpuukb-
juhnud hpujwbwgus hbnwgnuunipymbitph pwdhi,
Zwjuunuh, Uwpwn  2017) hEpubkwnhljugnup,
hkpugnudt ni dwdwbwluwnp  wwhbunwynpnudh
hpujwiuglk) Uhpkqhu pjipnipjwt wnwewnlikpht
hudwywunwupub  (nbu «Uupbunh  hinwgdwub
wphiwwnwbph wijnwignipjut hwdwlwupglp Swpl,
Culp b Uywinupjuh ZEY9-tpnuds, Zujwunwl, Uwyhu
2017) wyn buypwinwlny] twhmnbugws wwhbunwynp-
dwt nwpwspnud (Cundp 2EY-h UNL wwhbunwnp-
dwl mwpwudp)

o UTNU-uliph hkpdtnhljugnud, hbinwgnud b dwdwbwluwynp
wwhbununpnud Swph 2EY-nud
- ®ny 2-pugwhwjnk] «uquun hwuwbbjhnipinits muk-

contamination hazard analysis in case of natural and

anthropogenic hazards/disasters

Trainings and Certification - Participation to the ACM

handling training and Examination/Certification* of

involved staff, organized by CGHC and conducted by

Consulting/Supervision ~ Company (ACG/Anthesis

Ltd.), Estimated period of completion: 1-5 November

2017.

Pilot mission of ACMs removal and temporary storage

at Goris office warehouse
Phase 1 - identified “free access™ ACMs (see
“Refurbishment Asbestos survey Report, Tatev,
Shamb and Spandaryan Power Plants (HPPs)”, Goris
office survey section, Armenia, March 2017)
insulation, removal and temporary storage,
according to the Anthesis recommendations (see
“Asbestos Removal Safe System of Work, Tatev,
Shamb and Spandaryan Hydroelectrical Power
Plants (HPPs)”, Armenia, May 2017,) at designated
temporary storage area (Shamb HPP ACM storage
area)

ACMs insulation, removal and temporary storage at

Tatev HPP
Phase 2 - identified “free access”™  ACMs (see
“Refurbishment Asbestos survey Report, Tatev,
Shamb and Spandaryan Power Plants (HPPs)”, Tatev
HPP section, Armenia, March 2017) insulation,
removal and temporary storage, according to the
Anthesis recommendations (see “Asbestos Removal
Safe System of Work, Tatev, Shamb and Spandaryan
Hydroelectrical Power Plants (HPPs)”, Armenia,
May 2017,) at designated temporary storage area
(Shamb HPP ACM storage area)
Phase 3 - intrusive investigations for remedial
ACMs handling (see Refurbishment schedule for
Tatev HPP). Contractor will start ACM removal
works by CGHC request, and be able to
organize/mobilize staff and means on 2 working

4 (In case of failure of examination (or resign) one or more staff members, contractor should provide new candidates
within 2 working days. / Uphuuwnwluquh by Jud wybjh winuith plbniegntp dwhunnline (Qud hpudwpbng) nhwpnud,
Hwywjwnnb bnp pluwsnih whnp £ wywhmlh 2 wphwnwbpught opfw plpugpnid:

5 To be defined by Consultant/Supervision Company and CGHC operation staff./ Yhunwlkgyh nphppuwnny<Spwhuljnn Culjkpnipput b

£G4 swhwgnpsdnn whalhwljuwquh Ynnthg:

6 To be defined by Consultant/Supervision Company and CGHC operation staff. / Yhuwnwlkgh nphpyunnydbpwhulnng Culjtpnupiwi b

£G24 pwhwgnpénn whdlwljuwguh Ynqdhg:
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gnn UNU-tkpp (nku «dkpuqhituh dpwgnph opowbiw-
gnud  Uupkuwnh Zkwnwgnunnipjulb Zupybnnipnih,
Swpl, Twp b Uywbnuppuh ZEY-tp», Swpl 2EY-nud
hpuljubwgus hEnwgnumpnitbtph pwdhi,
Zwjuwunwb,  Uwpn  2017) hEpuknhlyljugnudp,
hEkpugmut  m dudwbwluynp yuwhbunwynpniti
hpwlwbwght) Ulpkqhu puykpnipjul wpwewplikpht
hudwywunwupwih — (nku «Uupkunnh  hhnwgdw
wphunwbiph whfunubgnipyui hwlwljupgbp Swpl,
Cunlp b Uwywibuipjuh ZEY-kpnuds, Zuwywunwl, Uwjhu
2017)  wyny  bwwwnwlng bwpwnbugus  wwhku-
nuynplwl  wwpwspnud (Cwdp  2RYU-h  UML
Wuwhbunwnpuub tnupusp?)
®ny 3 - hEwwgnuulwi Upgwinnipinibiikp UMu-
utph htwn nunnpy wphunwbiplibph hwdwp (nku Suipl
2EY-h Jkpuqhtifwb dulwbwlugnyg): Yuwuwunnih
Yuiuh UM'L-tbph hknwguwh wphiwnwbiphipp RQ2Y
wwhwbgn] b whwp b Yuquwlpuh/inphihqughh
wpliuinwuqut ne wy wihpwdbpn Wnipkpp 2 woluw-
wnublipughl opnud (hujwbwlwl/yubhwnbuth t 3-5
Uhgulnnipjni ik, Jmipupwbgnipp 5 op  wnbinnm-
pyuUp):
Snipwpwlymp  thmph Jud  Eupwthnh wjwpunhg
htnn  £Q2U-hi (Muwnyhpunnnihiy) tkpluywghly
htnugjus  UMNL-ubkph Ybpowlwl  swjuilibph nu
wupqupwijwd whywpwbnipub/puuwlupguuh,
hiywku twl UMNU-ukph hikwn Quuuwd Junwbqukph
YEpmdnipjub Yhpwpkpyug huwpybwinynipynii:
UMNL-ukph hEpdknhjwugnud, hhnwignid b
dudwbwluynp wuhbunwynpnud Sudp 2EY-nud
®ny 2-pugwhujink) «uquin hwuwblhmpmnits niik-
gnn  UMU-Ubkpp  (nbu:  «Jhpugqhidwh snwqph
nowlmlnud  Uupkuwnh ZEnmugnuumpiul  Zwp-
YEnnipmb, Swpl, Swdp b Unwbnupjul 2EY-kp»,
Cundp ZEY-nud hpuwihwgyuws hEwnwgnunipmbiikph
pwdhl, Zwywuwnwh, Uwpn 2017) hbputwnhljugnudp,
htrwgnidt m duldwiwluynp  wwhbuwnwnpnudh
hpuljwiught) Ubpkqhu pulEpnippul wnwgwplukpht
hwdwywnuupwh — (nku «Uupkuinnh  hlinwgdwi

days (likely/foreseen 3-5 intervention of 5 days
each’).
Final volumes of removed ACMs indicated
typology/classification/ and ACM related hazards
analysis report should be delivered to the CGHC
(Customer) after each phase (and/or sub-phase)
completion
ACMs insulation, removal and temporary storage at
Shamb HPP
Phase 2 - identified “free access® ACMs (see
“Asbestos Removal Safe System of Work, Tatev,
Shamb and Spandaryan Hydroelectrical Power
Plants (HPPs)”, Shamb HPP section, Armenia, May
2017) insulation, removal and temporary storage,
according to the Anthesis recommendations (see
Anthesis report: “Refurbishment Asbestos survey
Report, Tatev, Shamb and Spandaryan Power Plants
(HPPs)”, Armenia, March 2017) at designated
storage area (Shamb HPP ACM storage area)
Phase 3 - intrusive investigations for remedial
ACMs handling (see Refurbishment schedule for
Shamb HPP). Contractor will start of ACM removal
works by CGHC request, and be able to
organize/mobilize staff and means on 2 working
days (likely/foreseen 3-5 intervention of 7 days
each?®).
Final volumes of removed ACMs indicated
typology/classification/ and ACM related hazards
analysis report should be delivered to the CGHC
(Customer) after each phase (and/or sub-phase)
completion.
ACMs insulation, removal and temporary storage at
Spandaryan HPP
Phase 2 - identified “free access”® ACMs (see
“Asbestos Removal Safe System of Work, Tatev,
Shamb and Spandaryan Hydroelectrical Power
Plants (HPPs)”, Section Spandaryan HPP, Armenia,
May 2017) insulation, removal and temporary
storage (according to the Anthesis recommendations

7 Volume and schedule of works non-defined/unknown/, to be identified during the refurbishment process, / Quupquipwius
wphiunwhiphitph dwywb ny dulwbwlwgnigp Yhunwltgykb YEpwghtiful Spwgnph phpwgpnud:
8 To be defined by Consultant/Supervision Company and CGHC operation staff. /Hhumml;hg:.[b Bnphpnunnnu/dEpwhulng Culjkpnipub b

£92Y pwhwignpdnn widlljuquh Ynnuhg:

9 Volume and schedule of works non-defined/unknown/, to be identified during the refurbishment process. / Quupquipwbiy]ws
wphiunwbplikph dwiuh n dulwbwlugnygp jhunmlbgku YEpwghudwh spugph plpwgpnud:
10 To be defined by Consultant/Supervision Company and CGHC operation staff, / Ghunwlkgyh anhpqmmnm{tpmhulmr] Culjkpnuipjub b

324 pwhwgnpsnn wbdlwlwqup Ynnihg:
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woliunwbiph winfinubgnipul hwdwlwngtp Swpl, (see Anthesis report: “Refurbishment Asbestos

Cundp b Uyywbinupyub ZEY-kpnudy, Zwjuunwd, Uwjhu
2017) wyn Lywnulng bwhwnbudus
wwhtunwnpuuh  nwpwspnid (Cudp 2EY-h UML
wywhbununplwh nwpusp)

@ny 3 - htwnwgnunuluwh Uhgwlinnipnibiikp UM L-
ubph  htwn  nuphy wpuwnwbplitph  hunfwp
(nbuzwdbpuws 4, Sup ZEY-h  dkpuqhidwh
dulwbwlugnyg): Ywwwunmb Yuluh UML-ukph
hEnuguwh wplhiunwphbpp  £92Y wuwhwlygny L
whup L llmqtimlmplqh{dnphﬂ'lqmghb wphiunuljuqul
nt wy) withpwdbpwn tynipkpp 2 wphiwnwlipught opnud
(hu.u[mhmi.lulhﬂimh]ummhuh]jl k 3-5 Uhow-
Unnipiniitp, Jmpwpwiynipp 7 op mbinnnipjudp).
Snipwpwliginip  thnyh  Yund tipwihnh  wyjwpunhg
htwn  £Q24-hi (MTwwnyhpuwnnihh) tbpluyuglty
htnwgjud  UNL-ukph Ybpglwul  Sunjwiibph m
yupqupwinjwsd mhlqmpmhmp}mh/l}mumllmpqﬂmh,
hiswbu twl UML-iukph hbwn Yuupjud Jinwbqlbkph
YEpnidnipyub JEpupkpyug hwpybnynipynii:
hiputnhjugnu, htnwgnud b
dulwbwluynp wuwhbunwynpnud Uywbnupyub 2RY-
nud

Ony  2-pugwhwyinky cauquin  hwuwbbihnpniis
niikgnn  UNU-tkpp  (nku «dkpughiwt  dpwgph
opgwhwlynid Uupkuinh ZEnugnunnipjul
Zwpybnynipinih, Swpl, Cuwnlp b Uywbnupuh 2EY-
tp,  Ugwbnupublh  2EY-nud hpujuwbwgus
hEnwqnunipntiikph pwdhl, Zwjwunwb, Uwpun
2017) htputwnhugnuip, hbnwgnidh m dundwbwljwynp
wwhbunwynpnudi hpulubwghty Uliplighu
pulkpnipjub  wpwewplukpht huwluyuwnwuhwh
(nku  «Uupbunh  hhnwgiwb wphiwwnwiph  wh-
Jinubgnipjul hudwlupgbp Swpl, Cwip 4 Unuli-
nupub ZEY-kpnub, Zujwunwd, Uwjhu 2017) wyy
lywinwlny bwhiwintujws wwhbunwynpuuh
nupwspmd (Gwdp 2EY4-h UML yuwhbunwynpuwi
wnwnwsp?)

@ny 3 - htwnwgnunuluwh Uhgwdinnipymbikp UML-
ukph hbkn ninnhs wphiunwlpiph  hunfwp  (nku
cufbpus 4. Uwwhnupjub ZE4-h  dbkpwqhidwh
duwlwbwlugnyg): Ywwwunnih Yujuh UMNL-ukph
hknuguwh wpliwnwbptpp  £92Y wwhwheny U
wlwnp & juquwltpuh/ dnphihqugth wohmnuuqdt
ni wj) whhpwdbpw Wympkpp 2 wpuwnwbipught opnud

survey Report, Tatev, Shamb and Spandaryan Power
Plants (HPPs)”, Armenia, March 2017) at designated
storage area (Shamb HPP ACM storage area).
Phase 3 - intrusive investigations for remedial
ACMs handling (see Refurbishment schedule for
Spandaryan HPP). Contractor will start of ACM
removal works by CGHC request, and be able to
organize/mobilize staff and means on 2 working
days (likely/foreseen 3-5 interventions of 4 days!!
each).
Final volumes of removed ACMs indicated
typology/classification/ and ACM related hazards
analysis report should be delivered to the CGHC
(Customer) after each phase (and/or sub-phase)
completion.

ACM s Final Disposal Works
Based on the study performed by ANTHESIS and
the approximate amount of ACM, CGHC will
provide the finances for design and construction of
contemporary Final Disposal facility construction
(to be done by Contractor). Agreement /permit/
with the relevant local Authority (Local Waste
Management Unite (WMU)) for construction and
management of this facility shall be reached by
Contractor the end of 2017 -Trenching/earth works/
and concrete works of ACMs “Final Disposal” Area
construction preparative should be started after
Facility design validation/approval by
Consultant/Supervision Company (ACG/Anthesis
Ltd.) and relevant local Authority (Local Waste
Management Unite (WMU)).
Transportation and disposal of temporary stored
ACMs should be carried out according to the
Consultant/Supervision Company recommendations
and training,

Safety Signs installation and Securing/Barricading
works of ACMs “Final Deposal” Area should be
determined and installed according to the
Consultant/Supervision Company recommendations
and Local Waste Management Unite requirements.

Official handling (including Final volumes of
removed ACMs indicated typology/classification/
and specific ACM related hazards analysis report) of
the ACMs “Final Disposal” Area, for further

11 Volume and schedule of works non-defined/unknown/, to be identified during the refurbishment process. / Jwuipquipwinjus
wpluwnwhbplibph dururb ny dunfwiwlugnygp Yhunwljkgyl Jhpughtnfub dpwgph plpwgpnud;
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(hujuwbhwjuiy julhwnkukh k 3-5 maintenance and management, to the Local
Uhgwlnnipiniiikp, Jnipwpwbyinipn 4 on Hazardous Waste Management Unite should be
wnlinnnipjwp): done with official Memorandum signing between
- Smipupwhymp thmyh Jud  khpwihngh wupinhg Contractor, CGHC and Local Waste Management
htnn £92Y-htt  (Mwundhpwinnihty) ukpyumghty Unite (or Ministry of Nature Protection of RA).

htnugjuws  UMNL-Ukph  Jbpghwlubt  swuybbph m
wupqupwijws  nhywpwbnippui/puuulupgdwi,
husybu twl UMNL-tkph htwn Juwwd Juwbqlbph
Ytpnidnipyul Ykpupkpyuy hwoybnynipinib:

* UN'U-tkph JEppliwlul nknunpiuh wyhwnwbphtn

- Zhldkim]  Ulpkqhuh  Yonuhg  hpulwiuglus
htnwugnunnipjut b UNL-tkph dniwnp swuybikph
Ypw, LI2Y-t whup b wywhmlh dwlwhwluljhg
YEpgtwlul  nknuypiwb  Juyph  bwwgstwh  m
2htwpwpmipul (whwnp b hpulwiwgyh Yuwwywjwnnih
Ynnuhg) hunlwp withpudtion $htwbuwlut
Uhongukpp: Zwlwywnwupwbh Sknuljwb
Quwnwjupdwl  Uwpdihg  (Sknuiut  @uihnbbibkph
Yunwjwpdwub Uupdth  (PYU)) hwlwdwbni-
pInLl/poypunipinih ufjuy  Junnygh ohbwpu-
poipjub b jurwjupdwi hudwp Ywywjwenth whnp
k unwbw  Uhigh  2017p-h  Ykpep:  UMUL-kph
«{tpgiwfull wnknugpiwbs Juyph phtwpupnipub
bwhiyunpuunwljw i’ hnpundwi/hnnuyht b
piintughtt - wpliwwnwbplbpp  whnp b ulukh
unphpywnny/dkpwhulnn nulEpnipput u
hulwywinwuiwb Sknuljuwt junwjupdwi dwpdith
(SEnuiwt  Euinbbbph  Ywrwwplwh Uwpuhl)
ynnuhg nyjuyg Yunmgyusph twpiwmgsh
Juytpugnulhg/hwunwinnithg htnn:

- Julwbwfwynp wwhbunwynpyuws UNU-ikph nbnu-
thnjunuft nt hknwgnudp whnp b hpwwbwggh uvnp-
hpppuinny/dEpwhulnn phljbpmput wywhwbebkphb b
JEpuyunpuuniuip hudwywinwujuwb:

- UMU-tbph «dkpowful nknupplwiy nwpuspnid
Uluinwignmpjub pwliikph ni
Nupnyutwlwi/Fuphlugitph nknunpuiub
wphiwtnwbiptpp whwp b wwhdwbkh U
hpuwljwiwgltt  Tunphppunny/<kpwhuljng nllyk-
pripjul wpwgwplukpht b Sknwlwh Puhnibph Y-
pujupdwl puduh ywhwbebtpht hudwywnwupwb:

- UMU-tbph «dhpgliwljul whnunpuubs Juyph wwownn-
twfub hwbdimd (bkpunjuy hknwgdusd UNu-ukph
Yhpowljuh swjuikipp, wwpqupwbgud
whywpwinipmbp/puuulupgnuip - & UNL-ukpht
plinpny Juwtqubph yEpnidnipjniiikph
hupybwnympmniip) Sknuijut Jwnuwbquynp
Buhntitbph  Ywnwjupdwh  Awdihb, Ytpohithu
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htvuqu  jurwjuplut b wywuwpliwb  hwdwp,
whwp t hpujwbwglh Ywuywjwenth, £32U-h b Skqu-
Jutt @YU-h (qud 22 Rhwwywhywimpul Lupwpu-
poipjul) Uhol wwpwnntwlwh hnipwgph unnpugp-
Uwdp:

3.2
Huyujunnt(Bipwljwuywiwenth) whunp £
¢ Nuwnulbwuhph  2ufbpjustitp 1-6-md ibphuyugus
dpugptpp/nthtthhuljul pimpwgpkpp, pugwhwjnbn
pt  wpyn’p wju  dpwgph  ppowbwlhbtpnid  Ukhw-
thufut W/ jud HEjnpulut vwppuynpudibphg b
hulwlupgliphg hwpnbwpbpgws UNL-ikph hkpwgduh
hulwp  wbhpwdbpn &t hwwnnly npwlunpnud b

U wphiunmiphikp

ghnbjhpiitp  (upnn &b Jupdwluly npyhu
Ghpuluwwwenm  hwinbu  qup  Chljbpmpnit  Yud
Ubdtwljuqu);

¢ ywunwupwbwnnt {hth hwdwywnwupwi gnpsnnn-
pinLtpt wjwpinhi hwughbpne hundwp;

e duwwnskih nupdh gubljugus Lhpwinkih
wpliwunwbpwihtt phpp, wpnunpnnh phingpugpuljub
plipp, wywininwddwb Jipuhulnnnpnib;

* hwdwjuh hwlinhynutph b dwubwlgh Mwnghpunnth
(PF24) b PATY Ywywjwnnith dpugph Ukpljuyugnighs-
ubph/Munuuhmbwinmibkph dwubwlgnipjudp hpulw-
twgynn pninp qnpénnmpmbbkpht twpwb Muwjdwb-
qpp unnpwigpnudp wfjuy Spwgph hwdwp httwpwynp
$htwtuwlwl pupwpmiunid b qhgnidtikp/ thnjuhunnnt-
gnulubkp winwbwnt hwdwp:

qbpp tpYwd wphmuwnwbphtiph htwn Juupjws pnnp Swhiukpp
nphppuinmh - Ynqihg whwnp b qhwhwndbt  dhunp
wndtpny, b bkpundbb $htwbuwub Unwewplynud’ opjkljunh
hhdtwlwb wipdtph Uke:

£32Y9 wpnkh huly hpuljwbmgnpt)  Swpl 2EY-nud (3 uUhurynp)
u Sundp 2EY-nud (2 Uhun]np) Shukpunnnph plknubph yupqu-
pwnud (12 phtntikp, joupupwbymp SEbkpunnpnud), npp gh-
wnuplpnud £ npybu  khikpquqquynit jupquynpmd (RY) b
yuwhwbgnul £ hwwnniy npuljunjnpnid b ghwnkyhplitp (yupnn L
Jupdwluyk) /Cupwluuyujunnt Chljkpnipnih jud Uhdbw-
Juqu): Lpyws wphmnwbpulph nkihjulwh plunipughpp
gqws k (hubpgws 2):

3.2. Miscellaneous;

The Contractor (Sub-Contractor) shall:

* review the programs/technical specification described
on the Annex Ito 6 of attached SoW to determine if
identified ACM removal from the mechanical and/or
electrical equipment and systems for this project
requires special qualifications and knowledge (Company
or Personal can be hired/Sub-contracted);

* shall be responsible to complete the appropriate action
and applications;

¢ make available any applicable  worksheets,
manufacturer’s  specification  sheets, dismantling
controls;

* attend meetings, and participate in all activities with
Costumer (CGHQ) and EPC Contractors

Representatives/Responsible of the project
* a prior to the Contract Signing to obtain the entitled
financial incentives and rebates/refunds for this project.
All costs associated with above-mentioned works shall be
evaluated in unit price by the Consultant, and included in
the base bid of their Financial Proposal.

CGHC already identfied ACM at Tatev (3 unites) and
Shamb HPPs (2 unites) Generator poles (12 poles in each
Generator) which are considered as Eneregy levelheaded
settings (ELS) and requires special qualifications and
knowledge (Company or Personal can be hired/Sub-
contracted). Technical specifications for mentioned works
is attached (annex 2)

4. dundltwnibp
Ughiunwbiplibipp wbwnp £ junwup]kh wuypdwiugpnud aogus
dudljbnbpht hudlwywnwupiw:

4. Time of supply
The works should be done according to the timing
mentioned in the Contract.

5. Nuwpnuljwbnipnibikp,
pugunnipniiibp

uwhdwbuhwlmdkp,

5. Responsibilities, limits and exceptions:
5.1 Obligations of the Contractor
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5.1 Qwuyuunnth yupnwluimpnibikpp

Guyuwjuemb whup L hudwywinwuwih gnpsh 22

opklipiiphli b tnpuwnpy wlntpht hulwywnwuewh:

Cpt Ywwwjunnb sh hudwwywunwuhiuingd gnpdnn opkhu-

npnipjubp  Mwwnyhpunnth hpwyniip  nitp wpghy b

Ywwwiwenih dnunp gnpsty nwpwdp wnwhg Ypkny nplk

Wunwupwbwinynipinih Ybpohtihu ynnuhg Upws

Ynpniuntitph hwdwp:

Quyuwjuemth whnp E htwbh, Ukplwyughh (yuhwlgh

nwpnud) U wwhwywbh PRI wjb thwuwnwpnpbpp, npnbp

wihpudbpn b ipdud wphinuipbpp Yuwnwplym hwhwup:

Epk npnp wphunwbplbp Junwpbng hwdwp Yuwwjunmi

pungpynud k khpulwuywiwnnt, PnInn uwhwbgbbpp wwpunw-

nhp Lt hwh kipwljwywiwenth huntwnp:

Hwwuwwenil hpwyniip nibh wnwpwsp Ununp gnpsty dhuy

pun Mundhpuinnth wphwnwbph PRypnipjub phpugu-

Juipgh:

Ungnyph phipugpnud P dwubwlhghbpp hpunilp niiki

Nuwwnyhpuwwnnih hkn Upwuht dnbit] nwpusp wphimnwbip-

utph dwywybkpp b junwpdwh Juypp &pubpm hwdwp:

Quuyujunenih whup £ Jutundpny YEpwpkpyh Nuwinyhpunnnth

uwppuwynpnuditphb b wphunwlpkph Junupdub plpug-

poud juijuwipgh nputg Yuwubyn:

5.1.1  Huwuyjwpmb wwnwuiwbundmpnit £ pnud
hEnlywp wywhnybym hwdwnp'

5.1.1.1 8324 Ynnuhg Juquultpyus b dEpwhuljnn
pulkpnipput ynnihg wywhnyus
YEpuywnpwunnufubpht 4 utpnhbhjuguw
qnpédppught vwubwlgnipput wywhnyuwh hwiwp:

3.1.1.2 Ubpkqhuh  hwplbinmpjut ke’ dkpughidwb
dpwqph  opowbmynud Uuptunh  Zbnwqnunnipyui
Zwzytnynipjnil, Swpl, Cwp U Uywunupjub 2EY-
bp, Zwjuwunwh,  Uwpa 2017 tbpluyugdus
wuthwlohbpht hulwyunwupiwuh wplimnubiphtph
hpujubwgdut hudwp wihpudbown pninp tymphph,
uwppuynpnudliliph, wphunuljuquh  wwywhnyuub
hwdwnp:

3.1.1.3  Uphiwwnwbipikph hpuwiwugdwh hundwp
wihpwdton  pninp prypymipnitiph - b/Ajwad
dwimgnudtbph  wwhwywblwh Jupgh b Wwlwb
poypnynipimutph b Swlinignidlibph htn Gugus
pninp Y&wplibph Jwpuwh hunfwnp:

5.1.1.4 UMNU-ukph JEpolwlub untnunpuwb Juyph twwgsh
wywhnyuwib b phiwpupnipyui hwlwp wihpwdton
PRI poynympimbibph unwugdwh hunfwp:

5.1.L5 UMU-ubkph dkpotwluwb SEnunpuwl Ywnnigdwsph
2htwpupmpub hpuubugluh hundwp:

5.1.1.6 Sknulwih opkunpuljui wwhwhbelkpht b 2wkj]ws

The contractor should comply and follow the respective
Armenian legislations and regulations.

In cases that the Contractor do not comply with the
applicable legislation, the Client has the right to refuse
access to the site without being held responsible for the
subsequent Contractor’s losses.

Contractor should follow, present when requested and keep
records for all necessary documentation related to the scope
of works described in this specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work permit
procedures of the client.

During the tendering, all tenderers can request joint visit to
the site, together with the Client, for clarification of the
scope and the place of work.

Contractor should take care and prevent damages on the
equipment of the Client caused during his activities on the
site.

5.1.1. Contractor is responsible to ensure:

5.1.1.1.Participation to the trainings and certification
process organized by CGHC and provided by
Supervisor;

5.1.1.2.Providing all labor, materials, PPEs and equipment
necessary for performance of the work
according to the Requirements provided
Anthesis report: “Asbestos Removal Safe
System of Work, Tatev, Shamb and
Spandaryan Hydroelectrical Power Plants
(HPPs), Armenia, May 2017).

5.1.1.3.Retaining all permits and/or notifications required
for performance of the work and pay for all
fees associated with such permits and
notifications.

5.1.1.4.Provide design and get approvals for ACM final
disposal facility construction.

5.1.1.5.Conduct construction works of ACM final disposal
facility.

5.1.1.6.Removing and disposing of all asbestos-containing
materials (ACMs) in according to the Local
regulatory  requirements and to the
Requirements provided in Anthesis report:
“Asbestos Removal Safe System of Work,
Tatev, Shamb and Spandaryan
Hydroelectrical Power  Plants (HPPs),
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Spwgnph  ppowbulynud Uupbuinh  Zknwqnuinipiul
Zwpytwnynipynil, Swpl, Cwp U Uyulnpupub 2EY-
&n, Zwywunmb,  Uwpn - 2017) Lkplwymgus
wuwhwlgbtipht hudwywinwupiwb  pojnp wuphkun
wupnihwlnn  Wmpkph htowglwi b nknunpuwh
hunfwp:

5.1.1.7 Zknugywud UNML-ubph  Jkpupbpyuy gpuemdttph
hpujubuglub/yuhywinppub b Onybphg (W/hwd
Lupwthni kphg) Jmpupwliginiph wywpwnhl
htnwgdué  UMNL-ukph Jbpolulub  Swjuybph,
wwpqupwbyws nhywpwinipiub/quuwupglui b
UNL-ukph hkwn Juwyyws Yunubqukph
YEpnidnipiniiiph hwyybnnipyut ukpluyugdwh
hunfwp:

5.1.1.8 Stnuljui Puwinbibph  jurwjupdwb pwdihb,
hbnwqu  jurwjupdwh U uyuuwnpluwh  hudwp
UNU-tkph  «Ibpotuljut nknunplwts  Juyph
wuwpnnbwlub  hwhdbnud: UNL-tukph  hhnwgdwh
wpliwwnwbpph  npny dwuh  wjwpnhg  hknn
Upnuljult wwhkununpiwl Jwjph Yurmgqus U
pwhwgnpdiwl  hwhdin]wd sthubnt - phwpmud,
Huyuwjwenth whnp k wuwhtunuwnph  hknwuggué
UNU-tkpp - dudwhwlunp ww  htunnud  dhbsh
htwnwqu gngnidikpp:

5.1.1.9 Pp wolmmnnnikph thniwnpnudp

5.1.1.10 Upnwnpulub uwbnnnpitp Wjud junwhbwpub

uhtisli 3 U pupdpnipjuh

5.1.1.11 Pupdpughng hupdwpubptbp, ophtiwy’ wnwih (dhish
3 n hqnpnipyuih)

5.1.1.12 Pupdpnipinitiibph Jpw Juinwnynn

wpliwinwpbph  ghupnud wwwhnyb)  ubkpplnud
wphiwwnng - Yud quidnn  wphmunwlhgikph
whfnubgmpniip:

5.1.1.13 Uthpwdbown swithhy gnpdhplkp

5.1.1.14 Pninp  nbuwlh puthnbitpp nbnuithnfuly hwwnnyy
huwnjugdws Juyp

5.1.1.15 Pninp  dntnwdughy Wmpkpp  hkgnu, Uwbky,
punhnonuly, UkYniuhy Wnipkp, unuhptd b wyb,
npnbip  plupllus sk Munghpuinnih - Ynnuhg
npwdunpynn ynipbph gublynud:

512 Ughunwdwdwbmy

Ughunwliplitphg wowg Juuwjwunnih whnp k ukplujughh

pp  wplwnwbplkph Uwbipulyphun dunlwbwlwgnygp,

wpinubipwhb nkunipuitkpp’ Jubqunh

dudwbwlwhwnwdnud wphunwbplibpp  wjwpnkyn

hunfwp:  Mwinfhpunnth inpuu) - wpluwnwbipughh onp

gipklwyhs  hbppwthnjt . 9:00-1745-p: Ny

I-nud (Ulipkqhuh hwoyknynipnii T-I.hpmqjlhlfluh‘

Armenia, May 2017)

5.1.1.7.Conducting/keeping records on removed ACMs
and submit final volumes of removed ACMs
indicated typology/classification/ and ACMs
related hazards analysis report to the CGHC
(Customer) after each phase (and/or sub-
phase) completion

5.1.1.8.Official handling of the ACMs “Final Disposal”
Area to the Local Waste Management Unite
(WMU) for further maintenance and
management. In case the permanent storage
facility is not constructed and made
operational by the time of completion of
certain part of the ACM removal work, then
the Contractor shall store the removed ACM
in a temporary storage until further notice.

5.1.1.9.Transportation of all his employees involved in the
activities on the site.

5.1.1.10.  Industrial step ladder and or Scafolding with
at least 3m.height.

5.1.1:11. Lifting equipment such as hoist for small
loads (at least up to 3t.).
5.1.1.12.  When works at heights, to ensure protection,

restriction for the people passing or working
in the areas below.

5.1.113.  All neccessary measuring tools.

5.1.1.14. All waste parts to be disposed at designated
areas only.

5:1:1,15. All small installation materials like bolt,
isolation bands, isolation varnish for the
isolation repairs end etc. not listed in the
scope of delivery of the Client

5.1.2.  Working time:

Before the start of works, Contractor should present his
detailed work schedule and labor resources necessary to
complete the scope within the outage period. The normal
working time on the site is Day shift, from 8:00 till 17:00.
Works, out of the normal working time are allowed only
after preliminary agreement with the Client,

B.1.3. Cleaning the site and house keeping:

During the execution of the works, the Contractor is
responsible entirely of the cleaning and housekeeping of
the area where he works.

Al the equipment and materials which are not currently
used, should be arranged in special locations. After the
completion of the works, area should be handed over to the
Client, clean neat and tidy
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'_Luzlummmhpm]hh dudbphlt wpliwwnwilpp pnyp k npynul
Uhwhtt NMunmlhpuinnih htwn hwlwdwjitkghtinig hknn:
513 Ugluwwnwunknh Uwppnipintip
Pp wohiwnwtiplitpp Juunwpbint ppugpnud Yuyuwjwnnth
yunwupwhwmfmpnit - Ypnd hp wphuwwnbnh phy
Uwpnuwi b hwjupdwh hwdwp:
Uwppwynpnudikpp b Wnipkpp, npnbp skh oguugnpdynid
ujjuy wwhhi whunp ntnunpjus (hkl hunljugqus
nbnbkpnud: Uplwnwbiptikpp Juinuptinig hkwnn nwnpwdpnp
wiwnp & dwppyh, Yupgh phpdh b dhwib npubhg htwn
hubdinJh wuwnghpwnnipi:

5.1.4 Ughuwnwbplikph hupdwpnipinibinkpp
Quyuwwnnth whwnp k wwwhnyh hp w 2lamnwjhghkiph pnjnp
[pwgnighy  wwhwhglkpp, npnbp bwwntugus  skh
Mumlhpunnnth Ynmiihg npwiwnnynn dhgnglikph guiynud:
Muwnyhpwunmb  sh wwwhnynud  &wpwpwbing, ubiinh
yunpuundwh jud uiflne wy Uhgngltpny: Ujn pninpp
whwnp k wywhnh Yuywiwnnih bp U hp Eipuluyuunenth
wpiwinnnkph hwiwp:

515  Shnnud bikhupwlwh ubiniqgnud

Uphiwnwjuypnid wnw 220/3804 50 Zg wnpmplkphg
LEyupuubnipuh ubmignud: Yuywjwenih whwp L
wwwhnih  pninp wbhpwdbpn  Ephupugiut [wpkpp,
gupdulwl  nuuwnnibbpp,  wbdwb dudwbulwynp
Juhwbwlubpp b dnu POInp uwppbpp, npnbp whwnp k
huduyuinwuwm ikl wprynibwpbpufubt - swhwithobbpht'
nkhbhljulwb b nkhwin]inwbqnippui dwuny: Pninp ubidwb
Juhwbwljbtpp/unpmpibpp whwnp L hoqubglkh G
yuonyutgus (hukh jupg Uhwgnuitbiphg: Upglpynud

oquugnnshy whuwpp, huiptwpkh whownhslikp,
wywhndhstitp, pwipnywd lpnguyubp, qupnulikp b wyl,
huswbu  twb  guilwgus whwh  whuwpp/Alhwuws
uwppuyynpoudlibip, nnnlip Jupnn kb hubghkglb)

hnuwbpwhwpdwlp: Fninp - dwdwbhwluynp dwniulikpp
whunp Lt wbnunpl) snp Uwljpkutiipht’ Pugunkiny npuibg
wpiwinubiph dudwbul Jowubn hiwpwnpnipynip:

516  Munwgwb onh dwinwlwpupnud

Uphunwintnnud Munhpuinnih wuywhnynud k pnwgus
onny: Ubhpwdbyn jpugnighs funnnjwllitpp wywhnynud £
HQuuuunntb:

517  Shjuwijinwbqnipmnih

Ughiwnwliphiipp whwnp E Juunwupykl nbkhwinjnwbgnipui

ZZ unpuwinhy wwhwleukpht b
qlulmL]hpmmm]mhpmguﬂ{mpthhh L suhwhobbphh
huwdwywnwuhiui:

Ughiuwnwbpltipp uljubinig wnwg NMundhpunmb junwpnud
E Ywwywwemh U Eupuluuwwiwunnih wphiwnnnkph

5.1.4.

Contractor should ensure on the site, any required by him
site facility which he needs additionally to the one listed as
a supply of the Client.

Site facilities:

Client do not provide any cooking, canteen or other
catering. Such should be ensured by the Contractor for his

employees and for the employees of any of his
subcontractors.
5.1.5.  Power supply at the site

The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension cables,
portable lights, temporary power boards and etc.
equipment, all as per the industrial standards and without
damages or hazards for using. All used power boards should
be grounded as a protection against short circuits. It is not
allowed to use faulty breakers, self-made fuses, broken
plugs and sockets and etc. damaged equipment which can
cause electrical shocks. All laid temporary cables should be
installed at dry surfaces without possibility to be smashed
during the works.

5.1.6.

Client provides compressed air on the site. If are required,
additional to the existing hoses, they should be supplied by
the Contractor.

Supply of compressed air:

p.1.7.  Safety:
Site. works must be performed following all Armenian
safety regulations and Clients safety procedures and

standards.

Before start of the work, Client makes safety induction for
all employees of the Contractor and subcontractors, All
existing hazards should be assessed and measures should be
taken to prevent injuries.

In confined spaces, only low voltage to be used for portable
lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation schemes
and procedures in case of emergencies.

Before the beginning of the works, CG representative will
inform the Contractor for:

- All specific hazards on the jobsite.
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hpwhwbqunpnud wphiwnwiiph wijnubgniput
Wuznuyubnipjub phluyny: Mknp k quuwthwinty popnp wnljw
Juuwbqhkpp U twjuwdbntt]  Uhgnglikp Juwugwbplkpp
Yulihiwpghn huniwp
Pl nwpwbphbpnud oquuugnpdt] Uhuyl gudp qwpuwh
Intuunnnibikp (12-364):
Uglnunwliptpp — ululynig wnwg  Ywwwjwemh  pnpnp
wphiunnnutpht wwnp k nbknkjught) muphwitwh ulubidugh
b wpunwlunpg hpudh&wllikpnud qnpstint plipwgulupgh
dwuhf:
Upliwwnwubiplibpp ulubimg  wnwyg fnlipmipQnpwih
tkpYujwgmghsp Juwywuenthb nknkjuginud

- Uplununnknh jnipuwhwiinndy quwbqukph

- ‘unyh wphiwnunjuypnud wphuwinnn

Juwywpuemtkph wplwwnwbiph
wrwgwgnn pninp Yunwbiqubph dwuhh

Sknulwuntd gubljugwd  wphiwnuwbp uljubjnig  wnwyg
Yuwwwjwnnih ukpywjwugnighsp wwpwuwynp k Aknp phply
wlhunwiph  pnuynynipnth (yuwpqughp) Muwwndhpuwnnth
wpinugpujub unnpupwdihg:
5.1.7.1 Uthuwnwlwi Wwunwwlnipeiub thenghkp (LUT)
Ughiwwnmbiplibpp uljubinig wnwy Quwuwjuemb whunp E
ukpyuywgth, np php Pop woiwnnnbpp wywhnyqus ki
wihpwdbon wihwwnulub Wupnywbnippub dhgngibpny
hwdwdwgh Nuwnhpunnih nkuwinwbgnipuh swthwlthy-
tkph b pipwgulwpgkph:

ujp
wiprynibipnud

Upgbpynud
- Oquugnpdby whuwpp Yund hplwpkl gnpshplikp Yud
dwlytwnwbig gnpdhplibp Jud uwpphn
- Oquugnpdt] whuwpp Yud ny  hulwyuwunwuhiwi
(qwthkph) Gplwpugiwh jwptp, Intuwnnibibp, Jud
lwpnwd, npnbp skl hwlwyunwunud — hay
nwpwdphbipnid wphiwnbym wwhwhelbknht:

3.1.7.2 zwjwhpykhught Wupunyubnipiul  phghwinigp
Yubnbitkp’ tnwlguwb, hpjuwh b obpuuyhli wy
wplwnwiphkph dudwbul:

Bninp obpuwyhh wphinwbphbpp whwnp k Juunwply dhuygl
wphuiwnwbiph Py nipimb/jupgughp utnubiwnig hkwun:
Yuyujwnnih whunp t,

- Qpuughl  wphunwiipibph nknudwup  Jwpph
pnipuun ympkphg b Wwhwywih winwiqnpui
gnnp’ wnfuqh SU wwpugsny:

- Bpk gnipuwjun Wmpkpp hbwpunp sk hEnwghly
whjinubgmpub kqpugshg ub Ynnd, Yuywyunnih
wjy  Wopkpp whwp E Uknuwghh  hnwuwh
guiljuyunnny:

All existing hazards arising from the works of other
contractors working at the same time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work permit
(NARYAD) from the operational staff of the Client,

3157,

Before the start of the works, Contractor should show that
all his staff is equipped with the required personal
protective equipment as per the safety standards and
procedures of the Client.

Personal Protective equipment (PPE):

Forbidden is:

* usage of faulty or self-made tools or such tools for
which any required periodical check is expired;

* Faulty or not correctly sized extension cables,
lamps or voltage level different from the required for
work at confined spaces.

51.7.2. General rules for fire prevention and
firefighting during hot works (grinding,
welding):

All hot works can be performed only after obtaining the
required work permits.

Contractor should:

- Clean the area of the hot works from flammable
material and maintain safety perimeter of at least Sm.:

- When flammable materials cannot be removed from
the safety perimeter, contractor should ensure reliable
fences around that materials.

- Ensure the necessary fire extinguishers and if
needed other firefighting equipment near the hot works.

- Not allow, during the hot works, arcs and/or hot
debris to reach flammable materials.

- After the completion of the works, all power or
other supply to the welding or grinding equipment should
be unplugged.

- In case of fire, all works should be immediately
stopped. Immediately should be notified the responsible
operational staff and firefighting started
immediately by the involved workers.

actions

Hot works are allowed to be executed only by qualified
workers.




5.2 Muumlhpunnnmh yupunuubnipimbbkpp

5.2.1 Spwdwnnty Wynipkph b whiwnubiph hwlup winjunwig
whuwnuduyp

2-22 (Uhuyb) REynpulub uinwh wywhnynud' 380220 4
thnthnpiwjwt hnuwbiph:

5.23  Uwhdwbuhul nwpwdphtpnud 36 qupdub
phnfuwut hnuwbph wywhnygnud:

5.2.4 mnugws onh wywhnynud wwnu]wypnud:

525 Qniqupubh U [Juwgupwih  wpudwugpnud (Untinph
wwwhnyniu):

5.2.6 Ptnh pupdpugdwi hudwn Ypniih wpwdwnpnud:

5.2.7 Ugqpkuwnh hknugdwh wuunubpttpnd bkpgpuyyus
wphunuljhgph Jkpuywinpuundwi b hujuunwgpuml
wujuwhnynud;

5.28. Zwnnil] wihwwnwlwh wupnywhwfuwl dhgngukph |,

Wmptph U uwppuinp nulikph - wywhnynd’ wqpkuwnh
htnwguwi l uwppwynpnudibph, Ukluwthquitnph,
hwgnygutph, wnwpubdph nEYntinuhtwghwgh

whunwbipttph hpwwbwgluh hwlwp/dunfw il

5.2.9. Spudwnpl) pnynp wbhpwdbom  gnpswpwhbught
qdwgplpp;
Stnkjuunjulwi thwunwupnphp
- UMU oqunugnpsuwt hpwhwhq
“SEjutthjulwt Jwhntwlupg, Eljunpuljuyubphtph
owhwgnpdiwl  wijnwbgmpput  Ywinbikp”

huunuindus 22 junwjupnippui 2006 pyuljuih

[ CONTOURGLOBAL
zhinpn Guwuljpun Document no.
ContourGlobal Hydro Cascade Quumwpgph N
TECHNICAL SPECIFICATION  [REV. 0 29.10.15
Lhpubuynid ]
Stuthjwlwl pimpwghp Sheet i
ke 16 17
[ - Qupdughn wohwwnwphk wnwpwspp  wwywhn 5.2.  Obligations of the Client
play 2 pukp [Wopp  wyy

Ypwldwphsbpny U wihpudbpunipjut  phypnud

hmhmhpqhhm]bh utjj Up gnglikpny: 5.2.1. To hand-over safe area for the works and materials;
- Ypwln]  wpwnwbplbp Juunupbint  dunlwhwly

Yuithwupgh pngbnh, wuwp durutthlakph huynup 5.2.2. To ensure feeders (only) of 380/220VAC;

ynipuiwe bniphph hkn 5.2.3. To ensure feeders (only) for 36VAC for work in
- Ugpunwbpliiph  wjwpubimg  htwnn whyywydwh confined spaces;

wbguwnh  ponp ubnfwlb wnppipbpp  (hnlplwl, | 524, Compressed air as existing on the site;

Enulgudwin); 5.2.5. To ensure access to WC and washing facilities;
- Zpnthh polljuwh phupnud whnp b winlhgwybu g _ Toad Lifi

nupupkgth - pninp wpwnwbiplibpp: Utthwiyun 3-2.6. Crane for heavy load lifting,

nkntlugih wpnugpuluh utnnpwpwdih 5.2.7. To ensure all the employees involved in the works

wunwufiwbwnn whdbwljuquhb l for asbestos removal are trained and certified.

hudwyuwnwupwi wolimwnwnnbbpp  wkwp k| 528 To approve special PPE-s, material and equipment

whthpwybu  twhwdknikl Ypwlp  Jwpkn works related to removal of asbestos and

qnpénnmpnihbbp: decontamination of equipment, mechanisms,
LEplught wpliunnwlplitp Jupnn &b hpwlwbwghby joints and the sites.
Upugb  hwdwywwnwujuwb npuluynpnud niliignn 5.2.9. To provide all related manufacturer's drawings;
wphimwnnnbibp:

Reference Documents:

Instruction for usage of PPE.

State Regulations on Safe Operation of electrical
equipments, systems and facilities, approved by RA
Government Resolution N°1933-N/2006

Procedure of ContourGlobal for H&SE:

Refurbishment Asbestos survey Report, Tatev,
Shamb and Spandaryan Power Plants (HPPs),
Armenia, March 2017

Airborne Fiber Monitoring Report, Tatev, Shamb
and Spandaryan Hydroelectrical Power Plants
(HPPs), Armenia, April 2017; and

Asbestos Removal Safe System of Work, Tatev,
Shamb and Spandaryan Hydroelectrical Power
Plants (HPPs), Armenia, May 2017




CoNTOuURGLORBAL

Zhnnn Wby i

- —)

ContourGlobal Hydro Cascade

Document no.
Quunnwenph N

TECHNICAL SPECIFICATION
SEutihjuljut punipwghp

REV. 0 29.10.15
| LEputugnud

Sheet _

ke 17 17

ehy 1933-UL npnpuwip |
2% nkhwlijnwignput, wohwnwbph b opowlu
Upguuyph wwpnwwintpjut phpugulupghn
dbpughtidwb  dpwgph 2pgpwhwlnud  Uupkuwnh
Zhnugnuinipput Zwoyknynipnih, Swpl, Cwdp U
Uywbnupjut 284-bp, Zujuunwb, Uwpn 2017
Onuyhtt dwhpwphkh Unthpnphtgh hwpykwnynipnih,
Supl, Cwlp b Uwwhnupub ZEY-tp, Zwjwunwi,
Uwnpy 2017, U

Uuptunh htnwglwi wphiwmnwbph whnwlgnipui
hulwlwpglp Swpl, Tudp b Uwwlnupyui 2EY-kp,
Zwjwuwnul, Uwghu 2017




