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contract for procurement of works N

This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, ----—----——

----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at

Yerevan city, 2/2 Melik Adamyan St.,
registered under TIN: 02619957,
represented by Ara Hovsepyan in his
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capacity of Director, hereinafter referred to |

as Contractor,and

~~~~~~~~~~~ having its seat and registered office
at---------- , hereinafter referred to as
Performer, this contract was si gned for the
following:

1. DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract:

Final Acceptance Protocol - as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical Specification — technical
requirements and conditions submitted and
mandated by the Contractor for performance
of the Work defined in Annex 2;

Confidential Information (trade secret) -
regardless of the form any technical,
financial, organizational, commercial and any
other information concerning the Contractor
and its activity which is unknown to third
persons and by virtue of its being unknown
has an actual or potential commercial value

g |
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and the Contractor takes measures for the
defense of its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --------

--------------- (the Work) based on terms of

Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which

1s an integral part hereof, and the Contractor

shall accept the Work and pay for the Work
as per this Contract.

2. Performer's representations and
warranties

2.1 The Performer represents and warrants
that the quality of Performer’s materials
used during performance of this Contract

comply with the requirements, norms,
standards, conditions and specifications
established for such materials by legislation
of Armenia, international Contracts and
standards. The Performer warrants that
Performer’s materials have corresponding
certificates, technical passports, which
certify the origin, quality and suitability of
such materials.

2.2 The Performer warrants that it has all
permissions and licenses required by
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legislation of Armenia necessary for
performance of the Work, defined in this

Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
Armenia and the instructions and

requirements of the Contractor.

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment

3.1 The Performer shall perform the Work
by its efforts, materials, means, tools and
equipment included in the price and shall be
responsible for their quality and the correct
choice of their respective type.

3.2
the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed

items is forbidden.
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4, Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
Performer before its handover and
acceptance by the Contractor under this
Contract. The Work shall be considered to
be accepted by the Contractor upon the
signature of the Final Acceptance Act of the
Work by the Contractor.

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant
state bodies necessary for performance and
handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for
all possible negative consequences, incurred
by the Contractor caused by non-
performance or non-proper performance of
the obligations provided in Clause 4.2. of
this Contract, including reimbursement of
caused damages.

4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the
Contract.

5. Access to construction site

5.1 The Contractor shall provide all
necessary authorizations to the Performer
and its Employees to ensure their access to
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the construction site. The Performer shall
inform the Contractor about the necessity of
such access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD -—--—————- (N
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are
not subject to change.

6.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final

Acceptance Protocol.

6.4 All payments shall be made via bank
transfers in AMD.

6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to

reasons not depending on both Parties and in
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case the Contractor approved such necessity
after inspection performed in accordance
with this Contract and executing an
amendment to the Annex 2 or in case of
necessity of works volume change upon the
Contractor’s request based on the executed
amendment to the Annex 2, such changes in
the volume of Work shall be taken into
account when making the payment, provided
the final total price is provided in the Final
Acceptance Act and invoice and is approved
by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work
in accordance with this Contract, the
Technical specification, Annex 2 and 4 the
requirements and instructions presented by
the Contractor during the Work
performance, the legislation of Armenia and
the norms, rules and standards generally and

absolutely presented for performance of
such Work.

7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled
to order the performance of the Work to a
subcontractor only by prior Contract of the
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Contractor. The Performer may order the
performance of the Work only to the
subcontractor which has the necessary
license and/or authorization required by RA
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
Contract requirements. In case of
performance of the Work by a
subcontractor, the Performer remains
responsible to the Contractor for proper
execution of the obligations defined in this
Contract.

7.4 The Performer shall comply to all
environmental, health and work safety and
other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which
has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.
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7.5 The Performer shall inform the
Contractor at least 48 (forty eight) hours

prior to start of the Work and provide a clear
and detailed schedule of Work.

7.6 When performing the Work defined in
this Contract, the Performer and the
Performer’s Employees represent the

Contractor, thus they shall act in highly
professional way, for the interests of the

Contractor, in good faith and reasonably.

7.7 When performing the Work the
Performer shall use all reasonable care and
skills of the performer of such Work in
accordance with the generally accepted
standards for performance of such Work.

7.8 The Performer shall be deemed to have
full knowledge of the extent and nature of
the Work and to be allowed for all items of
work shown upon, described by or referred
to in this Contract or which are otherwise

necessary to perform such Works.

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
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protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements

mentioned in Clauses 7.1-7.9 shall be a

ground for unilateral termination of the
Contract by Contractor.

8. cceptance of the Work

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
a result of such inspection, the Contractor
shall immediately inform the Performer.

8.2 The Contractor shall be entitled to refuse
acceptance of Work and to request
reimbursement of the damages caused
thereby, if the Performer does not start
performance of the Work on time or
performs the Work so slowly that its
termination on time becomes impossible.

8.3 In case deficiencies are discovered by the
Contractor during checking of the Work,
the Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,
defined by the Contractor, the Contractor

shall be entitled to request performance of
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the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request
payment of a penalty in the amount of 20%
of the total price the breach of each case
and/or assign elimination of the deficiencies
at the expense of the Performer to other
persons, as well as request reimbursement of

the damages caused.

8.4 Upon completion of the performance of
the Work, the Performer shall immediately
inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

8.5 In case of revealed deficiencies, an
Interim Acceptance Protocol shall be
executed with the Performer defining that
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result and the terms for their
elimination if the Contractor requests
elimination of the deficiencies.

8.6 After elimination of all deficiencies as
well as in cases of necessary price
adjustments as per Clause 6, Final

Acceptance Protocol shall be approved and
bilaterally signed by the Parties certifying
the acceptance of Work.

9, E]J'mix_lation of deficiencies
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9.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or
partially, which have made the Work result
unsuitable for use, the Performer shall
perform the Work again or eliminate the
deficiencies of the Work performed free of
charge, within the term, agreed between the
Parties, which in no case shall exceed 5
(five) days. The mentioned term provided to
the Performer for proper performance of the
Work, does not release the Performer from
the liability to pay the penalties, provided in
this Contract. Should the Performer within
the mentioned term again fail to eliminate
the deficiencies revealed or if such
deficiencies are essential and cannot be
eliminated, the Contractor shall be entitled,
at its sole discretion, to:

9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

9.1.2 refuse acceptance of the non-
performed Work and request to pay a
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J&wpkny npuig hundwp:

10. Gpwpjuhpuyhti dundljtin

penalty in the amount of 8% of the total
Contract price for each case of breach, as
well as reimburse the damages caused in
accordance with this Contract and the
applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as
well as reimburse the damages caused in

accordance with this Contract and the
applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in
accordance with this Contract and the
applicable legislation.

9.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the
Work. The Performer shall assist the

Contractor therein and notably hand over all
documents necessary for that purpose.

9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
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11. Upluunnwbiphiiph Junwpdwh dudlnp

1.1 Upliunnwiiph Juunupdwh - dudljknp
vwhiwiymd £ hudwdwgh NMuwnyhpunnnih
duiwbuwlwgnygh, npp  Ghpluyugjus  k
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Uwubun]npuybu’ yujpdwbwgph bplnnuwih

free from defects and pay proportionally for
them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final
Acceptance Protocol.

10.2 The Performer shall be held liable for
the deficiencies discovered during the
warranty period and shall eliminate such
deficiencies free of charge within 5 (five)
days upon notification of the Contractor. The
terms defined in Clause 9 shall be applicable
regarding the deficiencies elimination during
the warranty period.

10.3 The warranty period shall be prolonged

by the time period during which the Work

result cannot be used because of discovered
deficiencies.

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies
during the warranty service, the Contractor
shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract
price for each delayed day.

11. Term
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11.1 The term for performance of the Work |
1s according to the timetable of Contractor,
specified in the technical specification —
Annex 2, in particular not more than ---------
-(-=mm---- ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay
penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of
delay.

12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in
Clause 6 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause
7 and Annex 4 in accordance with the
Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any

of the obligations provided in this Contract

and its annexes, the Contractor is entitled to
request from the Performer to pay penalties
in case the performed Work do not comply
to the terms of the Contract. The Work shall
be deemed not performed and the Performer
shall be liable to pay penalties as per Clause

12.1 until the date the Work is performed in

compliance with the requirements.




wnnnonipjub b wohumnwbph wjnwbgnipub
yuwhwhbetbkpp, wyw NMwwdhpwnnmb Jupnn k
qunuplghl] Ywwwjunenth wowwnwbphtpp (
wpfuwnwbipbtiph qunupkgdwi nbnympynibp
Jupjws  Yhuh  hwpndwb  Swhpmpjpub
wuwnphdwthg): Uwnngnud  whgugubimg U
Yuuwwjwenith Ynnuhg tkpjujugws ninnhs
Upgngunnuluph  wwip  NMwwudhpwwnnih
Ynnuhg hwuwnwinyljnig htwnn, Muwndhpuwnnth
Jupnn £ pnypunnpl] ud wipglb) pwpnibwly
wphwwnwbptipp: NMupdwbugph dundbnp sh
tpjupugybint wpltunwbpubiph puyupkgdwi
dudljinny: Ldwb phypmud  Nwwndhpunnmb
hpuymibp  muh  wwhwbel;,  npykugh
Yuyuwjunnih juquulbpyh b gupdwiogpnd
ukpgpuyws hp whdbmluquh htin whghugih
epguwiw  vhowuyph,  wenpemput b
upliwwnwbph  whduwbgnmpub  puupbpug
wnijwuqb 16 dud mbnynippudp:
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13. Mupwbwgph nunupbkgnid

13.1 Unyb Mupdwbwghpp nunupbgynud k
13.1L.1 wuwplwbwgph  dwudfjbnp jpubwn
nbypmu, pugurmpunlp kpk Ynnulpp mbkh
squununpyus yupunun|npnipjnibbbp:

1312 Eplm nnutph qpuynp
hundwdwyunipjudp:

132 Unyb  Nuwpdwbwghpp Yupny L
dhwljnnuuuhnpku nunupbgyk

Nunny hpunnnih Ynnuhg

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
Performer’s activities (the term of the
suspension shall depend on the gravity of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have
the right to allow or to ban the continuation
of the works. The term of the Contract shall
not be prolonged with the term of the
suspension. In this case Contractor may
request from the Performer to organize and
hold a health and safety course to its personal
who is engaged with the execution of the
Contract with duration of not less than 16
hours.

12.5 The Performer shall bear responsibility
for breach of warranties, defined in this
Contract. The Performer shall fully
reimburse the damage caused to the
Contractor as a result of breach of such
warranties.

13.Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.
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13.1.2 mutual agreement by both parties,
expressed in writing.

13.2 This Contract can be terminated
unilaterally by the Contractor:

13.2.1 In case of any violation with 15 days
written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for
the actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all

amounts that are due to the Performer for the

work done before termination with the
penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution
of the obligations envisaged by this Contract,
if it is the result of the force majeure
influence which has arisen after signing this
Contract and which Parties could not foresee
and prevent. The mentioned situations are
earthquake, inundation, fire, war, declaration
of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’
acts, etc., which make impossible the

]
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execution of the obligations envisaged by this |
Contract. If the force-majeure continues
more than 3 (three) months, each Party shall
be entitled to terminate this Contract with a
prior notice.

15. Supplementary provisions

15:]
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
mutually and defined in a separate
amendment. The amendments shall be valid
if the Parties have executed them in the
form of this Contract by executing one
mutual document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of
Armenia.

15.4 All notices of this Contract shall be by

e-mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in
English language. In the event of conflict
between the English and Armenian language
versions of this Contract, the Armenian
language version shall prevail.

|
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15.6 All disputes in relation to the Contract w
should be solved by negotiations between the
parties hereto. In case the latter is impossible

the dispute should be brought before the
competent court of the Republic of Armenia.

15.7 The Parties acknowledge that in
conducting their business and managing their
internal relations, both the Performer and
the Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the
Supplier Code of Conduct — Annex 6 and
Vendor Certificate — Sanctions Laws - Annex
7 Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals,
employees, affiliates, or to its knowledge,
agents or representatives will directly or
indirectly, make, promise or authorize the
making of any offer, gift or payment of
anything of value, including without
limitation, the sharing or promise to share its
fees or any other funds that it has received,
receives or will receive under any agreement
with ContourGlobal, to or for the benefit of
any Government Official or family member
or close business associate of any
Government Official, for the purpose of
improperly: (i) influencing any act or
decision of the Government Official in his or

her official capacity; (ii) inducing the

Government Official to do or omit to do any |
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E/h 15700-17462030100

act in violation of his or her lawful duty; (iii)—|
securing any improper advantage; or (iv)
inducing the Government Official to use his
or her influence to affect any governmental
act or decision (any of the foregoing a
“Prohibited Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.

15.8 Annexes to this Contract are integral
part of the present Contract are the

following:

Annex 1 - Declaration of conflict of interests;

Annex 2 - Technical Specification and Bill of
Quantity
Annex 3 - Negotiation protocol and Price

offer;

Annex 4- Health and Safety requirements

Annex 5 - Contractor’s Anticorruption
Policy and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 - Vendor Certificate — Sanctions
Laws

CONTRACTOR
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General Conditions and characteristics of the site :

Lnupnipnpuy hhnpn Juuywugp punjugus & Zujumunwbh hupuy wplbjpnd quninny

(ipnunwt ghwnh Jpu nbnuljup]ws 3 hhnpnljwywbitphg: £3 hhypn Juulunh pinhwhnip
npwépuyht  hqnpnipniip Juqumd £ 404 . Quwulunh hhtdtwhwh wdjugikpp

2.1.

ubphuyugws ki unnph:

ContourGlobal Hydro Cascade consists of 3 HPP's situated on the Vorotan River in the
southeastern part of Armenia. The total installed capacity of the CG Hydro Cascade is 404 MWT.

The key data of the cascade's power stations are given below:

Unyniuwl) 3 hhnpn Yuulunh hhlwljuh ufju nkpp
Table: Key data of the CG Hydro Cascade

2pnpntiklnpurl | Lujuwgbuht | Ugpbquuntlp | Spunfpuplibph 2EY-h
wyuh hqnpoipimtp, hpubwlpl | hqnpoipmiip, uhpu3 Lwjiugdught |~ Poquplnuip
Hydropower LR hqnpmpymiiip Cununikip/thwuinmgh = hwojwpluyghi
Stations Rated Capacity ! &upnuip Commissioning of
MW Number & Water storage, mill.m? Design the HPP
capacity of total / live Head
units, MW @
 Uwwimupyuh 76 2x380 | 257 /218 300 1989

Spandaryan '

Cunlp 171 | 2x85 | 96/ 80 267

Shamb

Swph 157.2 3x52.4 136/1,8 552 1970

Tatev : _

Unqbpugstpp nknunpynud kb Uywbmupub, U

igtnulnp, Sninpu b Tundp opwUpwplbpnud

The barriers should be installed in Spandaryan, Angeghakot, Tolors and Shamb reservoirs.
Lo wphunwlipipp whwp k Juunupgkl 2017p-h hnihu-oqoutnu wdhulikpht:
The mentioned activities should be performed in the period June-August, 2017,

Cpowluw vhgwjuyph punhwimp wwylwhitkp/General environmental conditions:

1.1.
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*  Uptnpnpuught dhght &lipnud” 102 §Mw

Average atmosphere pressure: 102 kPa

*  Uplnnpuiught obpUwunhgwt (Wwpu) Uywnupub gpunipupnud +30°C | Ulgbknulnph U
Sninpuh pwdpwpmu +35°C, Cuniph opunipwpnud +40°C,
* Ambient temperature (max) in Spandaryan reservoir: +30°C, Angeghakot and Tolors reservoirs: +35°C;

Shamb reservoir: +40°C,

* Upltninpuuyht giplwunh&mb (dpis)’ Uywbnupub spudpupnid -30°C | Ulgbnulnph U
Sninpuh gpurdpuipnud -25°C, Cwdph gpulpupmud -20°C,
Ambient temperature (min) in Spandaryan reservoir: -30°C, Angeghakot and Tolors reservoirs: -

25°C, Shamb reservoir: -20°C,

Unuhbuy hwpwpbpulwi hantuynipmt’ 73%

Nominal relative humidity: 73%

3. Qpuuipwplibpnud gph Uuljupnulp dnyh dmllmpqwllbg‘Uulmhqmp]mh opudpwpnud 2063-2030 1,

Ulgknulnp Lpulpwpnul 1677.4-1676.6 1,

opwipmpnud 1335-1334 +f

Smnpu - gpunfpwpnud  1651.5-1625.5 b Cunlp

Height of the site above sea level in Spandaryan reservoir: 2063-2030 m, Angeghakot reservoir: 1677.4-
1676.6 m, Tolors reservoir: 1651.5-1625.5 m and Shamb reservoir: 1335-1334 m

4. Uplumwnwbphibph dvwipuduut ujwpugpmpmiip

Detailed description of the scope:

3.1. Qpunlpwplbpnud Pnlipmp3npwy Zhypn Huuljuy
Yuquulkpuynipyuh wnwpwspnud plwlsnipjui
winnwlignipnthp wywhnylym b ndpwijuin nkyphphg
qbpd dbwym hudwp gpunlpwph 9puyhly Uwljtiplinyph
Ypw wbqunpgnud b Innuubtpny]  Yuhunnpus
&nwuliikpnhg wpghjwqgstp:

3.2, Lnuuhiikpp opp dwhwpnuiljh Jpu wuwhwywiknt
hulwp gpundpuph hwlunhp  wihbpnud nbnunpynid
ku hwpujuwght phumniyu hEtwpwhikp:
Zkbwpwibbphg Uk Upw hwpupaughtt Gkpghp
nhnwht juwydnd dnyulth whpupd duypp, hul
Uniu’ gupdwljult Suypp QJuuymd huljunhp wihh
hwpupiughn hEiwpwbh Jpuw nbnunnus dknph dqnn
Ubhrubhquh wumngng pupluguiih:

33 2qnn Ubjubthqup untwnwdynud ¢ phuniyw
hwpuhiwghi htwpwih Jpw: Uk wpuwnugymu  k
dtnph  midny, oph dwljupnulh nwnwhdwh ko
hwdkdwn:

3.4. 2ph  dwlwpruyh Uks nuwnwbnultkph
| wuwngwen]  dgnn Ubhiwbhqubpp  wbnugpnd b

3.1. Rope barriers equipped with floats should be
installed on water surface of reservoirs in order to
avoid accidents and ensure the safety of people in the
area of reservoirs of “ContourGlobal Hydro Cascade”
CJscC.

3.2 In order to maintain the ropes on the water
surface, anchor concrete supports should be installed
on the opposite shores of the reservoir. The fixed rope
end is connected to the anchor embedded part on one
of the supports and the other movable end is
connected to the rotating drum of manually traction
mechanism on the anchor support of the opposite
shore.

3.3 Traction mechanism is installed on concrete
anchor support. It is operated manually compared to
water level fluctuation.

3.4 Due to large fluctuations of water level, traction
mechanisms are installed only in Spandaryan and
Tolors reservoirs and due to small fluctuations of water
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Uhuytt Uywbnupput & Sninpu gpwlpwiplitpnud, huy
Ubgbnuynp U Cundp  opudpwipiibpnud oph  phs
nwnwbnulibph (+1 b -1 o ) wwwngwnny &nyubh
Eplym duypbpp  wdpulgynud El  hwpupiwght
hEbwpwhbkphi wlpwpdnpki:

level (+1 and -1 m ) in Angeghakot and Shamb
reservoirs, the two ends of the rope are immovably
fixed to the anchor supports.

Pugunmpimbbikp
4.1 Yuyuwwnnh Wupunulwinipyniibkpp
Qwywjunmb yhunp E hudwywinwupwih 4 gqnnodh 22
opklplkphi b tnpuunnhy wlinbtphtt hud wwyumnmufuub;
Bpt Ywwywjunnih sh hudwywinwupumbingy qnpénn
opklunpnipjutip NMuwwinhpunnih l‘lmeIDL'[IP nitbih
wpgl k) Yuwywwenthb Ununp gqnpsky nwpudp wnubg
Ypknt nplik Yunwupiwbunngnipnt Ytpghtihu Ynnuhg
Jpws Ynpniunbibph hunlwp:

Qwuyujunn i yhwp L htnlh, ubplujmgih (yuhwbph
nhypnud) i Wuwhwwbh pninp wy thwunwpnpbpp, npnip
wbhpudbyn ki tpqud wohnwliphkpp Juunupbnt
hudwp:

Epk  npnp wphiunwbipbp Junwplin hudwp
Yuyuwnni plngpynud k& Eipwljwuywwnn, Pninp
wuwhwlghtpp wuwnununhp ki b Eipuljuuwwenih
hwdwnp:

Yuuyuunni i hpuynip mip nupwdp Uninp gnpdlky
Uhuyhi pun Munnyhpunnnth wpuwnwbiph Poynympjuii
RUpwguiljupgh:

Unpgniphg wnwg Poinp dwubwlhghkpp hpwyniiip mbkh
NMuwnghpwnmh  hkn vhwuht Uil nwpwusp
woliunwbiplikph dwiur ukpp, Junwpynn
woliunwbphikph Uuutiwghunwluh wwhwbgkpp L
Juunupdwb  Juypp &ubnt  hunfwp: fiphg  hkwn
Juwywjwnnih yhkwp E  dhigh Upgnypen ukpyuyughh
dpwigph tljuindunip PRI wnwpynipymbbkpp, dpwignh
Uy hudwyuwnuupuui &puinuliikp Juunupbn hwdwp:
Ungnyphg htun  wwnppunnih Ynnuhg
[Wwpwpympiniblikp  sh

3.5. Chhuzpuzpm]a]mh]_l wkwnp L hpulwbwgyh | 35. Construction should be carried out in accordance
hudwduygh Zuwjwunmbh Zwbpuuybnnipiniind | with the actual legal acts of the Republic of Armenia,
npdnn  hpujwluh wljunkph, 2htwpwpulywl, | construction sanitary norms and presented scope of
uwbhinwpwlub tnpltph i ibpyuyugynny | work.
Sunfwupbpph:

4. Tupnwlwinipym bikp, vwhiwhuhwlnudip, 4. Responsibilities, limits and exceptions:

4.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations,

In cases that the Contractor do not comply with the
applicable legislation, the Client has the right to refuse
access to the site without being held responsible for
the subsequent Contractor’s losses.

Contractor should follow, present when requested and
keep records for all necessary documentation related
to the scope of works described in this specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work permit
procedures of the client,

Before the tendering, all the tenderers have the right
to request joint visit to the site, together with the
Client, for clarification of the scope, qualifications and
the place of work. Then, before the start of the tender,
the Contractor should submit all the objections to the
project in order to make appropriate adjustments in
the project. After the tender, no objections will be

plinnituh, Puigunm pjunp accepted by the Client, except for the changes made by
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wwinfhpuianih nnuhg Junwpynn
thhnfum pyn itk

HYuwuunmi whknp L hatiundpny Ytpwpknpyh
Muwwnyhpwwnnth uwppunpnudbikpht & wohmunwbiptikpnh
Juunupdwh plupwgpnid Julihiwpgh npubg Juwukyp:

41.1

41.1.1

4.1.1.2

41.13

4.1.14

41.15

4.1.16

4.1.1.7
41.1.8

4119

Yuuyununnih Wunwuimbwunnipenti £ Ynnud
hknlyuyp wwuhmlbm hudwp'
Pp woiwnnntikph dhnfuwnpnup

Unununpului uwbnninphkp tpgh 2 ¢
Pupdpnmpjuh

Pupdpughing hupuwpwbipikp, ophtimy’ wnuwh
(Uhtish 3 w1 hqnpmpjw)

Ennp whhwnwlwi L hunniy qnpdhpltp,
npnbip withpudbon ki uodwd wphunwiiplikpp
Juunupym hunfwp, pugh Munndhpunnnth
Ynnuhg nputunmjwshg:

Uthunwluh Wuanwwbnipub Uhengikp hp
wphiuwnnnikph hunfwp’ Nunfhpunnnih
swhwbholikphb hulwyunwuhiw i
Fupapnipimiikph Ypw Juunwpiny
wohiunwipiph nhypnid wwuwhnyk) tkpplinud
wpluwnng - Jud quinynn wpluunuljhghkph
winnwbgnipiniip:

Ulthpudbiow suihhy qnpshplitp

Pninp wkuwlh puthnitikpp ubthuljwt
upwbuynpnny nbknuihnjuly hwnml  tpubg

hunfwip hwuunkuyws hwiwyipuyhiy
winpujuin: ‘

Fninp 2htintnwdwyhi nipkpp phunn,
unuifu, qug,  hwpnupuwh yniptp,

tﬂ:llmpmﬂnhuundmlhh U wy by, npnbp PYwnlws

skl Munyhpuinnih Ynnuhg npudunminn
Wnipbph guilynud;

4.1.1.10 Unwipyws uwppwynpdwh L Juunwpyus

4.1.1.11 Pninp Juunwupus wphiuwnwiphikph

ulp_[ummlumulhphhph hudwp b uwppunnpuuh
winfnwbq swhwgnpsiwh ukiuyuwuwp it
hunfwp opkhunpmpjudp yuhwgyny pnnp

thuunnwpnplpp, hunjuunmugntpp,
oquuugnpsdwh hpwhwhqhkpp b gdwignkpp:

the Client.

Contractor should take care and prevent damages on
the equipment of the Client caused during his
activities on the site.

41.1. Contractor is responsible to ensure:

4.1.1.1 Transportation of all his employees involved in
the activities on the site.

4.1.1.2 Industrial step ladder with at least 2m height.

4.1.1.3 Lifting equipment such as hoist for small loads
(at least up to 3t.).

4.1.1.4 All personal and/or special tools necessary to

execute the scope of this works, except the one listed
as Client’s supply.

4.1.15 All personal protective equipment for his
employees as per the standard of the Client.

4.1.1.6 When works at heights, to ensure protection,
restriction for the people passing or working in the
areas below.,

4.1.1.7 All neccessary measuring tools.

4.1.1.8 All types of construction waste should be
transferred by their transportation means to a special
place designed for local waste landfill,

4.1.1.9 All construction materials, concrete, mortar,
plaster, construction materials, electrical, plumbing,
etc., which are not listed in the list of materials
provided by the Client.

41.1.10 All documents, certificates, drawings and
instructions  required by the legislation for safe
operation and maintenance of delivered equipment
and implemented work.

L | 41-1.11 All the implemented work and equipment




vtupnig ny wujuu wpunwbph Epwplupp:

4.1.1.12 Uimgdw B Eunpuyunkp, odwlinul
EEYupuupkp, uwppuynpnudiikp, tnp
ohtwpupwluh uphiwnwbipibp: Ppujutiugily
2whwgnpénud U ubkplyuymghty guthwgnpéuwh
htwn wnbyynn poynp hmgl]_hmt]_mp]mhhhpg:

412 Uowwnwwdudwbm

Uguwwnwiipikphg wnwy  juwwjuemb  whnp  E
ubpuwjugh  pp wphmnwiphkph dwipulpyhin
dunfwhwlwgnygp, woluwnwbipuhia nhumpubikpp’
Juliquinh dulmbwwhunusniy wplwnwbplikpp
wwpunknt hunfwp: Munnyhpunnnih tnpuuy
wphmunwbipught  opp ghpkuhtt hbpputhnu
d. 9:00-17:45-p:

0y wphwwnwbpughiy optiphtt b dwukphi wphiwnwbpp
poyl b wpynd  dhuygh NMuwnghpunnnth  hkn
hunlwdw)ikgtinig hkwn:

413  Upjunwntnh Uwppmipiniiip

Uphiuunubiplibpp Juunwpliny plipugpniu HQuuwjwnnth
Yunwupmbwumnipnih Gpnud bp woliunnunnknh nhyd
Uwppuw b hwjupdwi hunlwp:

Uwppunjnpnudtibpp Wnipkpp,  npnip skl
oquuugnpdymu  wfjuy  wwhhh whup Lt wnbqunpjus
hukl  hwnlwugyws nbntpnud: Uoluwwnwliplikpp
YJuunwpkimg hkwnn nwpuspp whwnp k dwppdh, Jwpgh
prtpyh b dhuyl npuihg htin hwtdingh wuwwnhpuwnnthi:

4.1.4 Upjnunwiphkph huplwpmipeinihinkpp

4.1.4.1 Uphiwwnuljuqd

Uwiuyuwywnnih bwuwinbugus wpluwnwbphbpp
Juunwplyn hudwp whwnp E hudwipjus — (hih
hwlwwywinwupuh Uwulimgbin Junpbpny U

nkhuthjuljwh Uhgnglitipny:

Hwyuunmb whup k wwwhniyh hp wphiunuiljhghkph
Foinp [pugnighs wwhwhbglbpp, npnip lwhunbuyws sk
Mundhpunnth - Yyandhg  wnpudungpynn uhgnglikiph
guiiynid:

L‘Tlmmq_bpmanh sh wuwhnynid dwpwpubing, ulibgh
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N uwppunpnudibpp whwnp B mbkbwh UEY | should have at least one year operational warranty. —‘

4.1.1.12 Power cables, auxiliary equipment, new
construction work. Carry out maintenance work and
present all related reports on operation of the installed
new equipment,

412  Working time:

Before the start of the work the Client should
present its detailed working schedule and work
resources, in order o finish the work in case of stop. A
normal working day for the contracting authority is
the day shift from 9:00am to 17:45pm.

Work is permitted during non-working hours only by
consent of the Contracting Authority.

41.3 Cleaning the site and house keeping:

During the execution of the works, the Contractor is
responsible entirely of the cleaning and housekeeping
of the area where he works.

Al the equipment and materials which are not
currently used, should be arranged in special locations.
After the completion of the works, area should be
handed over to the Client, clean neat and tidy.

4.1.3  Site facilities:

4.1.4.1 Staff

Contractor should ensure relevant professional staff
and technical facilities for carrying out the prescribed
work.

Contractor should ensure on the site, any required by
him site facility which he needs additionally to the
one listed as a supply of the Client.

Client do not provide any cooking, canteen or other
catering. Such should be ensured by the Contractor for

his employees and for the employees of any of his |
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Wunpuundmb - jud - ubidbpn wjl  dhengubpny: Uy
FONDR whup b wyywhngh Quwujuemb hp b hp
Eipwlwuyuwjwenth woliwwnnniikph hunfwnp:

415 Stomu HEynpuljuh uinignid

Upluwwnuuypnud wnlu 220/3804 5029 wnpyniptikphg
BEjnpulwingpui ubmgnil: Yuuwjunnih whup E
wwwhmlh pnjnp withpudbon Epwpugdwi Jwpkpp,
2undwlul [nwuunnniibpp,  ubdwb dunlwbwlunjnp
Jwhwhwlbpp b Uniu pninp uwppkpp, npnip whwp E
huldwywnuum ik wpniupkpuljwh
swhwbhibphtt nkjuthulws b nbut]nwignipimi
Uwuny: Pnynp ubfwi I{uLhmhmllhhpD/wqp]mphhpE ubwnp
E honubgfkh U yupnuywijus  hikh qupg
Uhwgnultikphg: Ungkpynud  E oquiugnpsky  whuwpp,
huptuskh whgwwhshbp, wujwhnyhstikp, owpmjud
lupnguiljiutip, Jupnuljikp U ugi,  hbswbu  bwb
guliljugws inhuyh whuwpp/Jhwuyws uwppuynpnudikp,
npntip juipnn kb hwigkglt hnuwbpwhwpuiwip: Fnnp
dulwbwlun]np Uwynijutibpp whup L wbnunnpk) snp

Uwlbpkubibpht’ pugunkim]  npuitg wphiunubiph
dudwbiuly Yuwutyn htupunpnipynitip:
416 Nunugjud onh dwnwljwpwpnid
Ughwwnunbnnus Muunlhpunnth — sh wuwwhnynud

Junwugud onny: Ulthpudbown Inwugnighs funnnyuljukpp
wujwhnynid t Guygwywnnb:

4.1.7 Skuwtfunmbgnipni it

Ughuwnwbipikpp u kwnp k Junupki
ukluuijunuiquipput 22 bnpuwinhy wwhwbgukphti
Munghpunnth Ripwgwlwpgkphin L sunthwthplikphi
hunfwyunwufuuh:

Uphmuunmbiplikpp uubinig  wnwy Nwndhpunnil
Juunwpnd Yuwyuwjwemh L Eipuljuwwyuwwnnih
wphiunnnbikph hpwhwhquunpnud wpluwnwbiph
winubgnipub b Yupnywbnipiub phuwny: Nbwp k
quwhwnl) pojnp wnlw Juubqukpp U twhiwud nlity)
Uhgngikp Juwuyudplkpp Yuilthiupghyn hwudwp

Quilj wwpwsplibpnid oqunuqnnsky vhwyh gudp jupdwh
[nuwnniibp (12-364):

Ughunwbipitpp uljulnig wnwe Quwwywjwemh popnp
whwnnnbkpht whwp E nknkiwght] nupuhwinfui
upibdugh b wnnwljupg hpwyh&wlibpnud gnpdhnt

subcontractors.

4.1.5 Power supply at the site

The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension cables,
portable lights, temporary power boards and etc,
equipment, all as per the industrial standards and
without damages or hazards for using. All used power
boards should be grounded as a protection against
short circuits. It is not allowed to use faulty breakers,
self-made fuses, broken plugs and sockets and etc.
damaged equipment which can cause electrical shocks.
All laid temporary cables should be installed at dry
surfaces without possibility to be smashed.

4.1.6.  Provision of condensed air
The Contracting authority should not
provide condensed air at the work place.
Necessary pipes are provided by the
Contractor.

41.7. Safety:

Site works must be performed following all Armenian
safety regulations and Clients safety procedures and
standards.

Before start of the work, Client makes safety induction
for all employees of the Contractor and subcontractors.
All existing hazards should be assessed and measures
should be taken to prevent injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the

Contractor should be informed for the evacuation
schemes and procedures in case of emergencies.

-
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pipuguljupgh twupi:
Uphinnwbiplibpp uljuljnig  wnwy £nlpnipnpwh
Ubkpyuyugmghsp Huywuenihb wknkjuginud £
- Uplmunwinbnh mipwhunnnily Juwbqubph
- Unyh ] uypnud upuwnnng oy
Juyyuiunniikph wphiwnwbiph  wpnyniipnid
wnwgwgnn pninp finuibighkph dwuhb
- Shquuwunud gulljugus wphunubp uljubimg
wnug Ywyupunnih ukpljwjugnighsp
wupwynp - k- dknp  phply wluuwnwbph
Poynynipnih (upqughp) Nunnyhpunnith
wpuunpuljub unnpupwdtnidhg:
Uthwnwljui Yuonwwinpub  Uhgnglkp
(Gum)
Ugliwwnwbiplikpp uljulnig wowy Ywwwjwnntl whup k
tkpluiyuagtih, np hp prynp wohwnnnikpp wywhnfws

4.1.7.1

Ei  whhpwdbon whuwnwlub Wy whnipyub
Uhgnglikpny hunfwdwyh Nuwnyhpuwnnih
nkluifnubgnipjui suthwlhplbph i
Rupwguluingbph:

Upgbjynud |,

- Oquugnpdt) whuwpp Gud huplupkl qnpshpltp
Jud dwdyinwig npdhplkp jwd uwppkp

- Oquugnpéty wbuwpp Qud ny
hulwyuwinwupmb (juthtph)  Epljupugdwi
[wnbp, nuunnniibp, Gud lupnwd, npnbp skh
hudwywnwupimbingy thul]  nwpwsphbpnud

wphuntyny wwhwhgukpht:

4.1.7.2 2wliwhpnkhughi Wuanywimpul phthwbnp
Jubnbibp’ Enwlguwh, hnyuwh b obpuuht wy
wohiunwbplikph dudwbuly:
Pnnp obpuwghth woluwnwbpbbpp  whnp E
Juwnuply Uhuy whmnwbiph
poyunynipini i/ jupqughp utnubiuymg htnn:
Quuujwnntl whnp k.

- Qbpdwyhl wpluiwnwbphkph nlnudwup dwpph

mnipujwn Wniphphg [ wuwhwwith
whjnubignipul qnunh’ wrijuqh 54
wuwpwuqgsny;

- Bpk  pnipudun Wynipkpp htwpunfnp sk

Before the beginning of the works, CG representative
will inform the Contractor for:

*  All specific hazards on the jobsite.

*  All existing hazards arising from the works of
other contractors working at the same time
in the area.

*  Before the beginning of any site activity, the
representative of the Contractor should
obtain work permit (NARYAD) from the
operational staff of the Client,

4.1.7.1. Personal Protective equipment (PPE):

Before the start of the works, Contractor should show
that all his staff is equipped with the required personal
protective equipment as per the safety standards and
procedures of the Client

Forbidden is:

* usage of faulty or self-made tools or such tools
for which any required periodical check is
expired;

* Faulty or not correctly sized extension cables,
lamps or voltage level different from the
required for work at confined spaces;

4.1.7.2. General rules for fire prevention and
firefighting during hot works (grinding,

welding):
All hot works can be performed only after obtaining
the required work permits.
Contractor should:

* Clean the area of the hot works from

flammable material and maintain safety perimeter of
at least 5m.;

When flammable materials cannot be
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wywhnynu):

5 Shpkjuwndulwh thwunupnpkp

removed from the safety perimeter, contractor should
ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and if
needed other firefighting equipment near the hot
works.

* Not allow, during the hot works, arcs and/or
hot debris to reach flammable materials.

* After the completion of the works, all power
or other supply to the welding or grinding equipment
should be unplugged.

* In case of fire, all works should be
immediately stopped. Immediately should be notified
the responsible operational staff and firefighting
actions started immediately by the involved workers.

Hot works are allowed to be executed only by
qualified workers.

4.1.7.3 Along with tender documentation, Contractor
should submit supporting documentation on the
availability of specialists, equipment,
machinery and vehicles for carrying out the works
specified in the scope of work.

relevant

4.2 Obligations of the Client

421 To hand-over safe area for the works and

materials;
4.2.2To ensure feeders (only) of 380/220VAC:;

4.2.3Provision of AC power of 36V in limited
areas.

4.2.4Provision of condensed air in the work place.

4.2.5Provision of toilet seat and sink (ensuring
access)

5. Reference Documents
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Procedure of ContourGlobal for H&SE:
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1. Uwnwlhwpupdwh Sunjuyp /Scope of supply
Unyt twhiwhwolh wnwipljw hwlnhuwgnn wyhmuinwbipiph sunjuij £
Scope of works subject of this Bill of quantity is:
22 Uhiunnuitipibph b swipuukph Quthh | fwlwlp | Uhwynp Cunudkp
N wijwlnulp Uhwynp | Quantity ghtp Total
Name of works and costs Measure Quantity
unit Unit price
1 3 4 5 6
Uywlinpupjut Qpuidpup
Spandaryan reservoir
1| Zhptph il IV | gpnitunp us 3.4
putmnud dknpny nnihgny m?
Demolition of IV class ground under the
foundations manually into a disposal
area
2 | B20 dwljihoh plnniihg hwpuhiwghty us 3,0
hhupkph wuwwnpuwunnud m’
Making anchor foundations with B20
concrete
3 [ mwpujuuyht hhuph Uky wynquunk nh 0,03
huwphufu - tkpnhp gl utph S
wnknunpnud
Installation of steel anchor-embedded
parts in the anchor foundations
4 | &nyuwlip dqnn Ukjuwtthquh hunn L
nknunypnud piece
Installation of rope traction mechanism
5 | Lnnubiikpny Unuy Eyinunpyus gdu 350
dnywth nhnunpnud lin m
Installation of rope with floats
Ulgbnuynph opwilpup
Angeghakot reservoir
1| zhdptph vl IVY gpnitunp s 2,8
puinnul dknpny Unnihgny m?
Demolition of IV class ground under the
foundations manually into a disposal
area
2 | B20 dwlihoh pEnnthg hiwpupiwht b 25
hhupkph wuwwnpuunnud m’
Making anchor foundations with B20
concrete




wpupiuyght hhuph dky wnquunk nl 0,025
Juwphufu - tkpnhp gl ukph o
nbnunpnud
Installation of steel anchor-embedded
parts in the anchor foundations
&nwuibp dqnn Ukhuwtthqup huwn 1
nbknunpnud piece
Installation of rope traction mechanism
Lnnuibiikpny Ynuy 1Eyununpyus qou 100
dnujutth wknunpnid lin m
Installation of rope with floats

Sninpuh gpwdpuip

Tolors reservor

Zhdptph nwl IV Y gpnitunp us 3,4
pwlipnul dknpmy] Ynnhgny m’
Demolition of IV class ground under the
foundations manually into a disposal
area
B20 dwljuhph plwnniihg fuwpuhiughta 2 3,0
hhuplph wuwwnpuumnnud m’
Making anchor foundations with B20
concrete
vwpupiught hhuph ke wnnuuink nh 0,03
howphulu - tkpnhp glnwbibph e
nbnunpnud
Installation of steel anchor-embedded
parts in the anchor foundations
&nwuiip dqnn dkhuwithqup huin 1
wnbnunpnud plece
Installation of rope traction mechanism
Lonuitiitipny iy Eunwynpyws qdu 400
&nyutth mknunpnid lin m
Installation of rope with floats

Cunlph gpunipuip

Shamb reservoir

Zuiptph vl IV gpnitunp us 2,8
pwtipnud dknpny Ynnhgny m’
Demolition of IV class ground under the
foundations manually into a disposal
area
B20 dwljuhoh plnntihg hwpuhighta us 25
hhuptph wwwnpuwumnod m’
Making anchor foundations with B20
concrete
wpupuuyhti hhdph Uk wnnupuink nh 0,025
hwphulu - tkpphp glnwikph tow
nbnunpmud
Installation of steel anchor-embedded
parts in the anchor foundations
[nnuitiikpny Ynuw yunwynpgus gdu 130
&nyulh nknunpnud lin m

Installation of rope with floats




