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«CONTOURGLOBAL HYDRO CASCADE
«CJSC

contract for procurement of works N

This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, --——-=----—-

----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St,
registered under TIN: 02619957, represented
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by Ara Hovsepyan in his capacity of Director,
hereinafter referred to as Contractor,and

----------- having its seat and registered office

hereinafter referred to as
Performer, this contract was signed for the

following:

1 DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract;

Final Acceptance Protocol - as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

Specification -  technical
mandated by the Contractor for performance
of the Work defined in Annex 2;

Confidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the
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Contractor takes measures for the defense of
its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --------
(the Work) based on terms of

Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as
per this Contract.

2. Performer's
warranties

representations  and

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,
conditions and specifications established for
such materials by legislation of Armenia,
international Contracts and standards. The
Performer warrants that Performer’s
materials have corresponding certificates,
technical passports, which certify the origin,

quality and suitability of such materials.
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2.2 The Performer warrants that it has all

permissions and licenses required by

legislation of Armenia necessary for

performance of the Work, defined in this
Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
the

requirements of the Contractor.

Armenia and instructions and

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment

3.1 The Performer shall perform the Work by
efforts,
equipment included in the price and shall be

its materials, means, tools and

responsible for their quality and the correct

choice of their respective type.
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32  All Performer’s materials provided by

the Performer shall be brand new. Usage of
used, self-made materials and reprocessed
items is forbidden.

4. Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
before
acceptance by the Contractor under this
Contract. The Work shall be considered to be
accepted by the Contractor upon the
signature of the Final Acceptance Act of the '
Work by the Contractor.

Performer its handover and

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant
state bodies necessary for performance and
handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,
including reimbursement of caused damages.

4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site
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5.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such
access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD ---------- (-
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.

6.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final
Acceptance Protocol.
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6.4 All payments shall be made via bank
transfers in AMD.

6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and

invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in
accordance with this Contract, the Technical
and 4 the
requirements and instructions presented by
the the Work
performance, the legislation of Armenia and

specification, ~Annex 2

Contractor

during

the norms, rules and standards generally and
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absolutely presented for performance of such
Work.

7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the
Contractor. The Performer may order the
performance of the Work only to the
the

license and/or authorization required by RA

subcontractor which has necessary
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
of
performance of the Work by a subcontractor,

Contract  requirements. In  case

the Performer remains responsible to the
Contractor for proper execution of the
obligations defined in this Contract.

7.4
environmental, health and work safety and

The Performer shall comply to all

other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when

performing the Work. The Contractor shall
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not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which

has negative effect on the environment or
breaches the health and safety requirement as

well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

75 The Performer shall inform the
Contractor at least 48 (forty eight) hours prior

to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this Contract, the Performer and the
Performer's Employees represent the
Contractor, thus they shall act in highly
professional way, for the interests of the
Contractor, in good faith and reasonably.

77 When performing the Work the

Performer shall use all reasonable care and

skills of the performer of such Work inJ
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accordance with the geﬁerally accepted
standards for performance of such Work.

7.8 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work
shown upon, described by or referred to in
this
necessary to perform such Works.

Contract or which are otherwise

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements
mentioned in Clauses 7.1-7.9 shall be a ground

for unilateral termination of the Contract by
Contractor.

8. Acceptance of the Work
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9. PEpmpyniuukph §Epugnudp

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
a result of such inspection, the Contractor
shall immediately inform the Performer.

8.2 The Contractor shall be entitled to refuse
of Work
reimbursement of the

acceptance and to request

damages caused
thereby, if the Performer does not start
performance of the Work on time or
performs the Work so slowly that its

termination on time becomes impossible.

8.3 In case deficiencies are discovered by the
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,
defined by the Contractor, the Contractor
shall be entitled to request performance of
the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request
payment of a penalty in the amount of 20% of
the total price the breach of each case and/or
assign elimination of the deficiencies at the
expense of the Performer to other persons, as
reimbursement of the

well as request

damages caused.
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8.4 Upon completion of the performance of
the Work, the Performer shall immediately
inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

8.5 In case of revealed deficiencies, an
shall be
executed with the Performer defining that

Interim  Acceptance Protocol
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result the
elimination if the Contractor

and terms for their
requests

elimination of the deficiencies.

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol
shall be approved and bilaterally signed by
the Parties certifying the acceptance of
Work.

9. Elimination of deficiencies
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Uojiunnwbiph  hunfwp  uwhdwijws ghtip b
wwhwtek) J&mpl) nnyd Nupdwbwgph quh 8
nnlnup  suhm]  pwjundwb - mpupwitynip
ntyph huwdwp, hbpybu  bwb  hwnmgh
yuwndunjwd Jowubbpp’ unyb Mwplwbwgph
L gnpdnn opkunpnipjub hulwdwyb.

9.1.4 wwhwhpk] hwwnmghkim phpmpnitbpp
YbEpuginmt hwdwp hp junwpws swhaubpp b
wwhwibek) J&wpl) wnyd Nujdwbwgph quh 8
nnlnup  sunhm]  powpundwb  nupupuiisymp
ntyph hwdwp, hiyyhu twb  huwwnngly
gundunmjus Juwubkpp' unyt Mwypdwbwugph
It gnpdnn opkunpmpyut hwdwdwyt.

9.2  Muuppunmb  hpwjuum £ bwb
Yuuywjwnnth hwoyhtt b nhulny whdwdp jud
hp Yynquhg plnpyud kppopy whdh dhongny
uuwnywd wbuph phipk Juwunwpywd
Upjpmnwtipp jud wjwpunht hwugub] ppu
Junwpnuip: Yuujuuenit yupuuynp £ wju
hupgnud wewlgh) Nwwnyhpuwinnihtt b bpub
npudunpl] wyy hyunulh hpujubugdub
huwdwp wihpudbywn popnp hwunwpnpbpp:

9.3 bphk Juwnwpjus Uplunwph dhuyb dh
dwubh E phph, wyw NMwudhpuwnnmb  hp
hwjignnmpjudp  hpwjwunt &
Usjuwwnwbiph Uhwyb uy dwukpp, npnbp qlips

punniky

9.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or partially,
which have made the Work result unsuitable
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:

9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the




L plipnipmitubphg’
J&wpkiny] npubg hudwn:

hwdwdwubnpka

10. Bpwojuhpuyhlt dundljbin

10.1 Yuunwpyws wpluwnwtipbph
Epwoluhpuhta dudljtivp uqunud k
dhpotwljut  Copmbdwib-hwbdiniwh  wlwnh
Lpyynnuwth uwinnpugpuwi wduwpyhg dhush
12 wdhu:

10.2 Guyymjpunnm it yunwuppwbwnynipnb k
4pnud tpughuhpuhi dudinh vwhdwbbpnid
hwjntwpbpjwsd pipnipnibubph hwdwp b
wupunuwynp Ewithunm)g yipugiubk) gpubp

w)n Uwuhbt M hpwwnnih Ynnuhg
HYuwywjwnniht mknkljugukim wywhhg 5 (hhug)
opjw pupwgpnid: Gpwigfuhpwyhtt dundjnp
pupwgpnid hwjnbwppywsd plipnipnibutiph
htwn Juupwd Yhpunynud Eu unyh
Nuyjdwbwgph 9 jEnny] vwhdwbud
npnypubpp:

10.3 Gpwpluhpwjhtt dwdtinp Epjupwdgynid k
wjb dundwbulyny, nph pipugpmu Upjuwnwbiph
wpynipp sh Jupnn swhwgnpdyl] ppubnud
hwjnbwpbpjwd phpnipynibuiph ywwnwdwnny:

10.4 Gpwigfuhpuphtt uyywuwpfuwb phpugpmud

plpmpmbutubph  Jhpugiwb  vwhdwbywsd
dudljnntitipp sujuwhywbikym nypnid
nipwgdwb  jmpwpwbymip  opjw  hwdwp

NMuunyhpuwunmb  hpwyniip nmith  wwhwbely
Yuwywjwnnihg Ydwupk) innyd Nuypdwugph gih

0,1 wnlnuph swthny jmpupwbynip npwugywd
opju hwdwp:

11. Ugluunnwiipibph juwnwpdwh dwdljkwnp

1.1 Uplowwnwtph  juunwpdwb  dwdlbnp
uwhiwinud £ huwdwduwji NMwwnghpuwnnih

damages caused in accordance with this

Contract and the applicable legislation.

9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
the
accordance with this Contract and the

as reimburse damages caused in

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this
legislation.

Contract and the applicable

9.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the
Work. The shall the
Contractor therein and notably hand over all

Performer assist

documents necessary for that purpose.




dudwtwljugnygh, npp  bhpuugjus L
nkbhjuljwb wpwewnpuiipmu thwykpuws 2),
dwubwynpuybu yuwjlwbwqph  Epljlnnqudwtp
jupdwh wwhhg ny wl), pub - G
opwgnyguhb opyuw phipugpnud:

12, Munuwuppwbunynipinih

12.1 Uwhdwiuws dundjbwntbtpnid
wphiumnwibipiipp shuwnwpbiny nbtypnd
T ppunnnits hpunnip nith Ywupuwnnihg
wwhwhbgl) Jdwpl] wmqubp 6-py Yhnny
uwhlwiws wuwplwbwgph pughwbnip  quh
0,2%-h swthn] jmpwpwbsnip dudljinwbg
opjuw hwdwp:

122 Unyb  wuwjpdwbwgph  7-py Yhung U
Zuy i wd 4-ny hwhunbuwus
yuwpuwynpnipyniibph shunupdwb ghypnd
Nunyhpwwnnit hpun]nibip niith Ywwywjwunnihg
wwhuwbgl] Ydwpk] wmqubp 6-py  Yhwnny
uwhldwbjws wupdwbwqgph quh 8%-h sunhny 7-
py Jhunnyg b Zwdbjjws 4-nd bwpuwnbujws

jnipupwiiisnip nupununpnipjui
sjunmupiut jud ny yuuowd junwpdub
hwdwn putwljgmpniuutiph
wpdwlgpnipyutip hwdwyunuujuwut
(hun]Epws 3):

12.3 Unyb Mujdwbwgpny b hubpjwstbipny
twhunbujwd gubljuguwsd yupunwynpnipput
sjunupdwi nkupnid
hpwymbp nmuh wwhwbeok] Ywuywjunnihg
Ydupky unidwtp, Liph Juwmnupywd
Uplnwwnmbpp sh hudwyuwunwufuwbind
Nupdwbwugph wudwbbbphh: Ll
Uglnwwnwbpp hwdwpymd £ sjunupjus b
Quyuwuemb  wwpunwynpyiime £ J&uply
uniquibip 12.1 fEnnm] vwhuwinfws swhny dhugh
wjt wduwphyp, Epp Upwwnwbpp jhunnwpih
wuwhwbetibphtt humlwywwnwu e

Nuwwnyhpwwnntl

9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for
them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance

Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during

the warranty period.

10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered

deficiencies.




124  Gph Yuuywjwrmb  juwponnd L 22
opkbunpnipjudp, hsytiu il unijt
wuwplwimgph 7-pn hnn] b Zudbpjws 4-ny
uwhuwbyws opowljw Uhowuwyph,
wpnnonipjul b wpfiwinwbph winjinwbgnpyub
yuwhwbgubpp, wyw Mwundhpwnnitt Jupng k
nunupkgul] Ywywjwenth wppiwnwbplbpp (
wpluwnwbpuiph nunupkgdwmi wbngmipniup
quwhnJwd  Yhth  fowpundwt  Swipnipjub
wuwmhdwbhg): Unmgnmd  whgljughtimg U
Yuyuwijuenith Ynnuhg bplujugus nignhs
dpgngupnudtiph  wjup  Mwudhpunnih
Ynnuhg hwunwntjmg htwnn, Muwnhpunni
Jupnn £ pnyjunpl) juwd wpghty owpnibwljly
wpuwwnwbplipp: Mupdwbwugph dudljtnp sh
pupuglint wplowwnmwipubiph punupkgdui
dudjlinny:  Udwb phypmd Nwndhpunnii
hpwyniup nilth wuwhwgh, npuykugh
Yuyupuenmb juquulpyh b gupdwbagpnd
ukpgpunfjwd hp wtdtwljuquh htn whghuguh
erewlu Uhgwjuyph,  wenngmpyub b
wpliunnwbiph  wijunwbgmpjub  puuptpug
wnyjwuqb 16 dwd nbinnnipjudp:

125 Buyuwjunrmt yunwujpwbwnynipejnt b
jpmd - unyt Nwpdwbwgpny  wwhdwb]ws
Epwpfuppuyhta dundjivnnud unwhdwbws
yupuunpmpjnbbbph  wpndwt - hwdwp:
Yuyuwjunmb yupnwynp E Munyhpunniht
hunnmigly pwohihpuyht dundljwnnnid
nwhdwbywd wupunwynpnipnibbkph
fowjpndwb wpympnid yuwnwdwnwsd Juwup
wudpnnontpjudp:

13. Mupdwmbwgph nunuptgnid

13.1 Unyt Mupdwbwghpp nunuptgymad L
3.1 yuwpdwbwgph  dudljbinp  jpubugn
niypmd, pugunmppudp kpk Unnukpp nibki
squunupjus yuwpunwynpnipnibbbp:

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies
during the warranty service, the Contractor
shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract
price for each delayed day.

11. Term

11.1 The term for performance of the Work is
according to the timetable of Contractor,
specified in the technical specification —
Annex 2, in particular not more than ---------
~(=—==--- ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the

performance of the Work, the Contractor is
entitled to request the Performer to pay

penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of delay.

12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex

4, the Contractor is entitled to pay penalties




13.1.2 Eplnu nnukph gpuynp
hwlwdwjunipjudp:

132 Unyt  MNuwydwbwghpp  Yupnp &
Uhwynnuwithnpki nunupkgyky

Muun]hpunnnih §nmihg
13.2.1 gubjugwd hwjundwi nypnmd 15 op

wnwe  Yuwwjunpniht  gpuynp  dwlnigmd
nijuipljliny,

1322 wnwbg wwwdwnh® 15 op wnuy
Yuwuywjunniht  qpuynp  dwbmghing b
Jdupkn]  Juunwpywsd b phgmbwd
wofumnwbiptiiph hwdwnp:

13.3 Mupdwbwgph 13.2.1 §Enn] vwhdwbwd
yuydwiblpny Nuwjdwbwghpp nunuplgbin

ntypnud, MNuwudhpuwunmt  hpuymbp nibp
wwhwbgl 12 Jhwnny uwhuwin]ws
uniqubptbpnp:

Nunyhpunnit jupnn £ hwoguigh] twjupwb
wyuwplwbwgph  nunuplignudp juunwupjwd
wpuwnwph nhuwg Yuuyuwjunnihl
hwuwbbihp  popnp gnudwplbpp’ Jbpp Gogws

uiniquiipiph htiwn:

14. dnpu dwmdnp

14.1 Unnutpt wquuymd L unyb
Nuydwbwugpny uwhuwiijwd
wupunwynpoipimbibph sfunwpdwb jund ny
wuwnowd Juunupdub hurdwp

yuunwupiwbwwnynmpiniihg, pk nu wbnh L
niukighy $npu
wwwdwnny, npb  wnpwewgk] L umyjh
NMuyuwbtwgph  unnpugpnuihg htwn b npp
Unndkpp  skhtt Jwpnn Juwbppwwnbubp b
Juijuupglyk;: - Umyhuh - hpudhdwljubp - b
huwdwpynud. Gpypwowpdp, ophtinknp, hpythp,
yuwnbkpuqup, wpnwlupg jud nwquuljub

Uwidnph wqnhgmpjuh

ppoipjub hwjnwpwpmudp,  punupuljub
hoignudubipp,  hwnnppulgdwt  mnhubph
hwihwinudp, juprwjwpulwt  Jwpdhiibph

wljnbpp b wyb, npnip wthtiupht G pupdind

amounting to 8 % of the Contract Price set in
Clause 6 for each requirement non-fulfilment

or non-proper fulfilment provided in Clause 7

and Annex 4 in accordance with the

Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in

compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the
suspension shall depend on the gravity of the

Performer’s activities term of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In

this case Contractor may request from the




Nujdwwgpny hu.l_[uulmhumub
wupnuynpmipmitiph - junwpndp: Bpk
$npu dwdnph wqnlignipeniip wbnid & 3 (kpkp)
unfuhg wyliph, wyw Ynnuliphg jnipupwbsnipp
jupnn £ Jdhwlinpuwih  hpwdwpdl) umja
Nupiwbwgphg' bwhuwbu wyn dwuhb nbpuy
wwhbm] djniu Unnuhb:

uniju

15. Lpwgmghy gpnyplbp

15.1 Unyb Muydwbwghpt mdh dke L dwminud
unnpugpuiub wwhhg b gnpdmd L dhish
Unndtph  Ynnihg  wupwunnpnipnitkph
wupnnowljwt junnwpnudp:

15.2 Uny NMupdwbimghpp Yuipng £ thnthnjuby
Jund jpugdl) dhwjb Eplme Unnubph Ynnguhg
putwpljwd b unnpugpimws  wpwbdhi
hwdwdwjuntpjudp: Onihnjunipjniukpp
Yhundwpykt ophtuljwl, tphk YUnndpp npuip
ppujwimgpt) ki unyb Nwpdwbwgph dlim]*
unnpugpliny Uty ptinhwinip thwunwpninpe:
153 Unyb Nwpdwbwghpp nhjujupynid b
Ubjtwpwinmu k 22 opkiunpmpyudp:

15.4 Unyj Nuwjdwbwgnpny pninp
dwbmgmdubipp ylwnp k niquplyku
LiEjunpnbuht - twdwlyny], hnwyungdbinm]

Juu gpudnp bwdwlny]' unybh Muydwbwugpnud
updwd hwughubpny:

155 Unyb wuydwbwghpp juqyl) E Epynm
hwjwuwpwgnp  phophtwlny  hwpbpkt b
wbqtipkt  (kgmubkpny:  Lhqoiukph  Uhol
wihwluywnwuiwbnippub nhupnud,
twpwyunynipmbp  wpynd L hwykpki
1kqpt:

156 Unybh wuwplwbwgph juwywlgmppudp
dwqwd YLdipp mdymd kb Ynnukph Jhol

pwliljgnipinitiitiph Uhongny:

Performer to organize and hold a health and
safety course to its personal who is engaged
with the execution of the Contract with

duration of not less than 16 hours.

12.5 The Performer shall bear responsibility
for breach of warranties, defined in this
The shall  fully
the damage caused the
Contractor as a result of breach of such

Contract. Performer

reimburse to

warranties.

14. Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.

13.1.2 mutual agreement by both parties,

expressed in writing.

13.2 This can be terminated

unilaterally by the Contractor:

Contract




Zudwduynipym  dknp  sphpim

yhL&kph
nuunwpubbkphi:

nluypnid
hwtdtynud E 22

|ndnudp
15.7 Unnubpp hwunwwnnd kb, np ulithwljwb
phqubup b tkppht hwpwpbpnipinibblpp
huquulbpybim dudwbwl] Nun]hupunnt b
Huywjunnih wnwetnpynud ku
NMuwuhpunnih Zuljulnnnmuyghntb
punupuljuiinipinit (hwykjuws 5),
Uwwnwljwpuph qupylgnnnipjub
Juntwughpp (hwkjjwd 6) b Ywgwpnnh
hwjuunwgpmu - yuindunlhgngiph dwuht
opkunpmpjut ywhwbebp (ZukJus 7)
punupuljubnipymbbbkphi: YUnnlkpp
wyupunu]npynud kb subpgpun]dty npuk
gnpdsmiubtinipjub, npp jupny k Bupunpt) wyfjuy
punupuljunpyub wuwhwhebtph pwpnnid
Jund hwiigkgul) ppwpandwi: Ynnutpp
hwdwdwjimd kb, np gmujugus
hwdwdwjtwgph ppowtwmljubpnud dwnmgyny
swnwjnipnibiibph hbkwn Juupws, |huh gpuynp
Yund wyp Yhpuy, ny Yndiphg nplk dkyp, ny by
tpw nEuygupbbpp, wphiunwyhghbpp,
nniuwnp puljipnipenibipp jud bpu
ghnnipjudp qnpdwljwyitkpp ud
ulipluywgmghsttipp nunnuih jund winiynulh
dliny skt wnwewplh, pnunwtu Jud
pnyunnph fEiph wpwdwnpmd Jud
windlpun|np npbk wy) pmtth Jdwpnud, wyy
pynud’ wnwlg uvwhdwhuhwlpwh, kb Yhugh
Juwd sEb junuwnnwtiaa Yhuybk) nplk
Jdwpnuduipny jud nppudwljub wyy
Uhgonguiipny, npnuip unnwgl kb, unnwinud ku
Jud juunwbwb Lnupnip3npuh hkwn nplk
hudwdwiwgph ppewbwlubpnd’ h pwh Yud
h ognun nplik ywhnwljwbh yupnnyugh Jud
npbk yhnwlwh ywuwpwnnbyugh pivnwhph

13.2.1 In case of any violation with 15 days
written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the
actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
which has arisen after signing this Contract
and which Parties could not foresee and
The
earthquake, inundation, fire, war, declaration

prevent. mentioned situations are
of state of emergency or martial law, political
movements, termination of the means of

communication work, governmental bodies’




wbnuwuh jud dntiphd gnpdpuljipng, ny
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the
execution of the obligations envisaged by this

acts, etc., which make impossible
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice.

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
and defined in a

mutually separate

amendment. The amendments shall be valid
if the Parties have executed them in the form
of this Contract by executing one mutual

document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of
Armenia.
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15.4 All notices of this Contract shall be by e-
mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the
competent court of the Republic of Armenia.

15.7 The Parties acknowledge that in
conducting their business and managing their
internal relations, both the Performer and the
Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor
Certificate — Sanctions Laws - Annex 7
Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,

including without limitation, the sharing or




promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part
of the present Contract are the following;

Annex 1 - Declaration of conflict of interests;

Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 - Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws
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TECHNICAL SPECIFICATION
CoNTOURGLOBAL Skjutihuluh pinipwghp
zhnpn Juiuyuin
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1. Opjtywnh piphwbnip wuwydwbikpp b wrwhdbwhunlnipjnibitkpp
General Conditions and characteristics of the site :

Ll Pnbpnip@npwy hhppn Juufuyp punjugws £ Zujuunwbh  hwpuy
wplikjpnid quindnn Npnunwb gknp Ynuw nknujupws 3 hhnpnljujwiiikphg:
£% hhnpn jwulunh pphwbng gpdwspuhi hqnpmipnitp Yuqunud b 404
Udwn. Ywuunh hhdtwwb njjuitbkpp tkpjujuggws kb unnpl:
ContourGlobal Hydro Cascade consists of 3 HPP's situated on the Vorotan River in
the southeastern part of Armenia. The total installed capacity of the CG Hydro
Cascade is 404 MWT. The key data of the cascade's power stations are given below:

Unjniuwly’ £ hhnpn Juufunh hhdtwlwb njugbikpp

Table: Key data of the CG Hydro Cascade

Tatev

ZhnpohjEyupw LVwhiwgsugh  Ugpkquuntk Qnpuilpwpbikph 2EY-h
Yuyuly u phpuwtwlp  hqnpmppitp, Wb U3 Lyhwgsughtt  PRqwplnuip
Hydropower ~ hqnpnipjnih b Cununfkp/thwunmg - hwpdupluyghi
Stations Ul hqnpoipymib h &hpnudp Commissioning of
Rated g Design the HPP
Capacity Water storage, mill.m3 Head
MW Number & total / live -
capacity of
units, MW
Uyulnupyub 76 2x 38.0 257 /218 300 1989
' Spandaryan
Cundp 171 2x855 96 /80 267 1978
'Shamb
Swph 1572 3x52.4 136/18 552 1970
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12. CTppwhw dhowduyph plghwhnip yujlwhikp/General  environmental

conditions:

* Uplninpuwghlt obpuwunpgwbp (Lwpu)’ Uywimwpub 2E4 30°C,
Cudp 2EY 30 °C, Smph 2EY 40 °C.
Ambient temperature (max): in Spandaryan HPP 30°C, Shamb HPP 30°C,

Tatev HPP 40°C.

¢ Uplninpunwght ghipdwunh&wbip (Uhi)’ Uywlipwpjub 2kY -30°C, Swp

ZEY -30°C, Swph ZEY -20°C.

Ambient temperature (min): - in Spandaryan HPP- 30°C, Shamb HPP -30°C

, Tatev HPP- 20°C.

¢ Undhbw) hwpupbpulwb fanbwynipimi’ 73%

Nominal relative humidity: 73%

1.3 Stuiiph pupdpnipinitip dnih dwhwpnuljhg Uywbnupyut 2£Y 1676 U, Swpl 254 7304,

Cunlp 2EY 13284

Height of the site above sea level in Spandaryan HPP 1676m, Tatev HPP 730m and Shamb HPP

1328m.




CONTOURGLOBAL
zhnnpn Juwuluwn

)

TECHNICAL SPECIFICATION

Stjutthywlwh pintpwghp
Document no.
Quuimupnph N Sheet 4 - 12
Ly

14 Uywbnupub 2EY-p qubymd b Uhuhwl
2EY-p qnlignud | Ujnilthph duipgh Snphu hudw
2EY4-p Ywpwpwu hwdwjiph wnwpwdpnud:

b opowith Uugtnulnp hunfugipnud, Swpl
Juph Npnnwit ggninh wwpudpnud hul Cundp

Spandaryan HPPr is located in Angeghakot community of Sisian region, Tatev HPP is located in
the area of village Vorotan of Goris community of Syunik Region, Shamb HPP is located in the area

of Darabas community.
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2. Uglmuunwbpubph dwipudwub bjupugnipyniip

Detailed description of the scope:

Chuwpwpulwt  wpliwnwbpttpp  bwwnbuynud

unnpugpbinig hkwnn 2 wdugw phpwgpnud:

E o wjupunb)  wuyd wlwghpp

Construction work is planned to be finished within 2 months after signing of contract.

2.1 Uthpwdtpwn b puljbpnipjut Swpl, Sudp b

Uywibinupjut Juyuttiph
ywhwljuljknkph JEpwinpnguwb
wphiunwtiptibph Juunwpnid: dkpwbnpnguub
wphiwwnwtptbpp whwnp b hpwwbhwghb] ubnd
dudjtntubpnud:

ZEY-tph

2.1 It is necessary to implement repair work of
checkpoints in Tatev, Shamb and Spandaryan HPP-
s. Repair work should be done within short period of
time.

211 NMwhwljultnkph yEpwtinpnquui
wpluunwibiplibph  plipwgpmd  wihpwdton E
Jquunwnpky:
2.1.1.1 Ququt) phtwphiwnmbpubph junwpdwl
qpwdhl b hundwdwjikghly wwndhpuwwnnih hkwn:
2.1.1.2 3 yuwhwljulkwnkph nnukpp,
wunnnihwbbkpp,  YEpwdngpubhnt  uwbpp,
Jupnulitpp, wbgwunpsubpp, |nuuwnhnnwght
[pruwnnibibpp,  opnpuiljhsbitpp, unubdwbkpyh
gnuyup  huwdwywinwupwbwpup  whnp &
nibikbwl Uhbinygb wwpwdbnpkpp:
2.1.1.3 Ybkpwungpuhnk uwuybph  dwlbpkup
whkwp E nitikiut Uk sthuwb gnpswiljhg:
2.1.1.4 Mwhwluwlbkwnkph ponp gebikpp swbwnp b
nibklwh ok
2.1.1.5 FpUntnnwdwyht wpuwnwbipibpp wbkwnp £
Juunwply hnnubgdwh hunnpnuuptph
lwpuwignuiny,  hnnuigdwt  hwnnpguywupp
qdwlipfwd (huh glnht b juwbwy gnyubkpny, popnp
hunnppujwpkpp whwnp £ niibkbwb Yplhwlh
‘ Uklntuwgnud:
2.1.16 Onnpuljhsp L [nuwnntibpp
huwdlwyuunuwuputbt sSwjupupbpenid  todwus
wwpwdbnpbphl:
2.1.1.7 hhppnutlniupy ghdbktnujuqk okpunkph

2.1.1 During the reair works of the checkpoints it is
necessary to do also the following

2.1.1.1 Prepare time schedule of works and agree it
with the Contracting Authority

2.1.1.2 doors, windows, porcelain tiles, sockets,
switches, LED bulbs/lights, conditioners, gluepaint
colour of all 3 checkpoints should relevantly have the
same parameters.

2.1.1.3 The surface of the porcelain tiles should have
large friction coefficient.

2.1.1.4 All the doors of the checkpoints should not

have a threshold.

2.1.1.5 El. mounting should be carried out with
installation of a grounding cable, should be lined
with yellow and green colour and all the cables
should have double insulation.

2.1.1.6 The air conditioner and the LED lights should
meet the requirements described in BoQ.

2.1.1.7 Use Sika-1, Sika-latex mortar or other mortars
with the same parameters for implementation of
cement-sand layers of hydroinsulation, by agreeing
it with the Contracting Autority in advance.

2.1.1.8 For implementation of the roofing of
Spandaryan HPP chekpoint, it should be planned to
have parapet and hydro-insulation between the roof

ppuwjwbwgiut dudwbwy oguugnpsky Sika-1, | with tin and special hydroinsulation material.
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Sika-latex Juwntnpyikpp lud
hulwywnwuiuh Wupudbnptpny wy| |
lownbnppiibp  bwhwgbu huwdwdw)btghkiny | |
wuwunyhpunnih hkw: |
2118 Uyuwbnupub ZBY Juywuh
|u]u.1h1.ullull{hmh wnwbhph  swdlh llmmulplfuﬂ.l| |

hulwp  twhwnbkul] wpogbn L wnwbhph | |

uhol phpknny U hwinnily hkpdtwnpy h]mlanl.[|
hhppnUbyniuwgnu ;

implemented in accordance with the current legal |
qnpoénn  hpujulwbt  wlnkph, unpitph L acts, norms of the Republic of Armenia, and
| Bpnyuljub ummhqmpmhhphh European standards.

|

| hunfugunnuuhiwb: '22.1 The companies participating in the ‘

1221 Chtwplunnwiiptkpht dwubiwlgnny | construction and repair works are required to have at |
Llulqtfmllhpu.lm[a]mhhg Wwhwbgynd t nibklngg

‘ wnlijuqlt 3 wphiunnubhg 3 wnwpgu

| Uwutiwghinwul thnpany tlwhunnhuyy |

‘least 2 employees having 3 years of professinal |
experience in this field. They are also required to |
submit copies of their documents (work contracts |

wpliwinwliplikpnid: Yhg ubplujughby | and copies of passports). |
| hulwyunupwh hwunwpnpkph wuwwndkukpp |
| (wphiunnwbipw;hia wuylwbwgpkp l |

wbdlmgpbph wuwwndkkp): | L |
2929 Chhulz]ummmhphhphh dwubulgny | 222 The.Company .pamaptatmg in the C(_Jnstrucnon

llmqlflllhhpu-]mla]mﬁhg wuthwhgynuy t | and repair wor];:s Is required to submit relevant ‘
‘ bpluywglity hwlwuyuinwuaw thwunwpnpkp | documents. stating that t!-le volume of work ‘
| tpw wuht np' Jkpoht 3 nuphtikph plipwgpnud ‘ éexpres%ed In amount) doone in the course of. the last

Yunupyws wpluwnnwliplikph Suuyp | 3 Years is not less than 50% c.:f t.he sum of price offgr
| qnudwpuht wpnwhwynnpundp wulju sk made by the partlmpaljlt within the scope of this ‘
‘ njur qllwh onowliulikpnud dwubulgh ‘ purchase, out of which the volume of work

| tkphuyugnws quuyht wewgwplh 50%-hg, nphg implemented under one contract expressed in |
| wnlijuql 1 wwylwhiugph opowlurlyubpnud amount is not less than 20% of the sum of price offer |

‘ Junupgus wpluunnwliplibph Sunjup | made by the participant with%n the‘ scope of this

| qnulwpuyht wpinwhuwynnpyundp wulu sk | purchase. In attachment submit copies of relevant |
njuy wjuy qinfwh Eﬁ{amgmhmpq}l ‘ documents (contract, Act of acceptance).

| opowbwlibpnud '-fllluhulllgh hhphmmg{mb 2.2.3 The Company participating in the construction |

‘ qluyghta wnwewplh 20%-hg: Uhg 'uhpllul]ulghhl and repair works is required to submit the copy of |

| hudwyunuuut thwunwpnpbph wwwndkkpp | civil works (residential or public) license. |

| (uydwbwghp, hwbhddwi b punniidwh wljwn): |

. |
____\_\__4
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223 Chwphiunwbphtphb dwuliumlgnn

Juquuljipuympinithg wwhwbgynid E ‘

tbpyuyughty punupughwlub  (phwlkjh,
hwuwpuljwlwb) |hgkighwh yungkh:

3 Mupunwjubnipnibiikp,
uwhdwburhwlnidiikp, pugunnipymbkp

3.1 Ywywuenith Wwpnwlwbnipniibkpp
Yuwywpuenih whunp k hwdwyunwupjwih b

| qnpdh 22 opklplbpht b bnpuwnhy wljinbpht

hulwyunwupiwb:

Bpt Ywwwjunnit sh hulwywunwuhiwbind
qupdnn  opklugpmippup Mwwndhpunmi
ppunjnitip muh wpqbik) Ywwywuentht Ununp
qnpdk]  wnwpudp wnwlg  Ypkme  nplk
yuinwupwbwinympmib  Jkpghthu  Ynnuhg
Ypwd Ynpniunbibiph hundwp:

Ywwwjwenih wknp b hkunlp, ukpjujughh
(uwhwlgh nkwpnul) b wwhwywih pninp wyl
thwunwpnpebpp, npnbip whhpudbon upjud
wpluwinwbipibpp junupkine hwdwnp:

Bpt npnp wphiwwnwbipbp Juwnwpkn hundwp
Huwuwjwenib pingpynud Eupwljuuwwnn,
ponp wuwhwbolbpp  wwpnwnhp &b Gwlb
Eupwljwuywjwpnih hudwnp:

Quywjwentl hpwydnibp nitth wwpwsp tnunp
qnpdk] Uhuyb puin Mwufhpunnnih wpwnwiph
pnyuynipjub pipwgwlwupgh:

Ungnyph plpugpnid  pnjnp  dwububhglbpp
hpunip muklh Muwindhpwinnih htn Uhwuht
Uik nwpwdp wolwmnwbplkph swjwybikipp b
Juunwpdwh Juypp donkint hudwip:
Huywjunenih whwnp £ pabudpny ytpwpkpyh
Nuwndhpunnth uwppuynpnudubpht [\
wpluwwnwbpibph  juunwpdwl  phpwgpnid
qulfiwngh npuitg Juwukyp:

| Access to the site is only by following the work

3. Responsibilities, limits and exceptions: ‘

3.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.

In cases that the Contractor do not comply with the
applicable legislation, the Contracting Authority has
the right to refuse access to the site without being
held responsible for the subsequent Contractor’s
losses.

Contractor should follow, present when requested

and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the

activities, all requirements are also valid for his
subcontractors.

permit procedures of the Contracting Authority.
During the tendering, all tenderers can request joint
visit to the site, together with the Contracting

Authority, for clarification of the scope and the place
of work.

Contractor should take care and prevent damages on |
the equipment of the Contracting Authority caused
during his activities on the site.
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321 Yuwuywjupnb

wnwujuwbwnynipnt
hbwnlyup wyywhnykin hudwp'
3.2.1.1 Pp wohmuwnnnukph thnpowugpnudp
3.2.1.2 Upnunpulwt vwinmnpubp dhtsh 2 o |
pwpdnpnipjul, woliunwbpwihb |
hwpnulubp (nwpusn) gnpdwpubiughb

md

wpununpnipjub:
3213 Pninp - wbhwwnwlwbh b hwwunl |
qnpshplkpp, npnbp  wbhpwdbon  kh

tpquwd  wphnwbipbipp  uwnwpkn
hwdwip, pugh Muwniyhpwwnnith Ynmquihg

npuflunpushg:

3.2.1.4 Uthuwnwlwul wupnuubnipjub
uhgnglitp hp woliwwnnnubph  hwdwp’
NMuwwnyhpwinnth suthwtihpubph
hudwywnwuuwb:

3215 Pupdpnipjniitbph Jpuw Juwwpyng

wluwwnwtipitph phypnud  wuyuhnky |
Ukpplnud  wpliwwnnny  Jud  quinjny :
wphiunnwlhghtiph wiunwbgnmipmibp:
Uuhpwdbtoun sunthhs gnpshplkp

Eninp nmkuwlh puthnbbkpp mknuhnpety
hunntl] hwnljwugwsd Juyp

322 Uphwnwdwiwbwl
Uplownwbipibiphg wnwy juyjuwjuenmb whwp k|

tkpyuywgth hp wpwwnwpbbiph dwibpuyplhun

3.2.1.6
3.2.1.7

dudwhwljugnygp, wohiwnwbipughl
ntunipulikpp jubqurh dundwbuljw-
hunjuwdnud  wpliwwnwbplpp wjwpubnt
hunlwip: Muwwnyhpuwwnnth unpuwy

wphiwtnubipught opp ghpkluwyht hkppwitnub £
d. 9:00-17:45-p: Ny wppiwnwbpuyht dwdkphl
wpliwwnwbpp  pnyp B wpynud dhwyghb
NMuwwnyhpuwnnth hkn hwdwdw)ikgikinig hkwnn:

323 Uphmuwnwwnbnh dwppnipinibip
Pp wphiwwnwbplbpp juwnwpbine phpwugpnud
HJuyuwuenih yunwupiwbwnynipnit k jpnud |

3.2.1 Contractor is responsible to ensure:

3.2.1.1 Transportation of all his employees involved
in the activities on the site.

3.2.1.2 Industrial step ladder with at least 2m.height,
and scaffolring flatforms of factory manufacturing.

3.2.1.3 All personal and/or special tools necessary to
execute the scope of this works, except the one listed
as Contracting Authority’s supply.

3.2.1.4 All personal protective equipment for his
employees as per the standard of the Contracting
Authority.

3.2.1.5 When works at heights, to ensure protection,
restriction for the people passing or working in the
areas below.

3.2.1.6 All neccessary measuring tools.

3.2.1.7 All waste parts to be disposed at designated
areas only.

3.2.2 Working time:

Before the start of works, Contractor should present |

his detailed work schedule and labor resources
necessary to complete the scope within the outage
period. The normal working time on the site of the
Contracting Authority is Day shift, from 8:00 till

17:45. Works, out of the normal working time are |

allowed only after preliminary agreement with the
Contracting Authority.

3.2.3 Cleaning the site and house keeping:

During the execution of the works, the Contractor is
responsible  entirely of the cleaning
housekeeping of the area where he works.

and
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| hp wpliwinwinknh |phy dwppdwb b hwwpdwb
- hwdwp:

Uwppunnpnudutpp b Wmpkpp, npnup skl
oqunuignpsymid iy wuwhhh  whkwnp k
nknunpjus  |huklh  hwnjugjus  nbnkpnud:
Usohamwwnubipiipp juwnwpkinig hkwnn tnwpwbpp
ytwnp b udwppyh, jupgh pipyh b dhwyh npuitihg
hbwnn hwhd]h wuundhpwinnihb:

3.2.4 Uphuuwnwlplbph hwpdwpmipimibibpp

Yuuyuwjurnih  whknp £ wwywhmh  hp
wpluwinwlhgikph pnnp [pwgnighy
yuwhwbgtkpp, npnlp  bwhwnbudws skl
Ynnuhg npudunpynn |

NMuunyhpuwnnth
Uhongutiph guynud:
NMuwunyhpuwnnit yh wwywhnynud  Lwowpwbing,
ulitnh  wwwupwundwb  juwd  ubdlgoe wy
Uhgngutpny: Uy pninpp whunp £ wuwwhnyh
Yuwwwuenith hp b pp  Eupwlwwywjuenth
wohiunnnikph hwdwp:

3.25 Shnnud biEhwpwlwh uinignid |
Uphwwnwyuypmd wnlm 220/380 9 50 2g

wnpjnipikphg  BEjunpuljoinipiut ubinignd:
Guyuwunenitt  whwnp t wwwhndh  ponp
wbhpwdkon Epjupugdwl jwpkpp, pwpdwuljwb
[nruunnniiikpp, ullwb dudwbwlunp
Juhwbwlukpp b dniu pnpnp wwppkpp, npnbp
whwp E hudwyunwujuwbk
wpynibwpkpuljub swthwlhobbpht'
wnbkbhjulwi b nkjwunwuignput dwuny:
Pninp uldwt  Jwhwbwlubpp/wgpnipbiipp
ytwp E hnquiglkt b wuwonyubfuws (hukh
YJupd dhwgnultkphg: Upgbpnud E oqunwgnpsky
wliuwpp, huptiwokl wibigunpsuibip,
wywhnyhsubp,  wppjws  Jupngulbp, |
Jupnulukp b wyl, hsybu bwb gublugus
nhyh  whuwpp/Juwu]ws  vwppuwynpnudikp,
| npntp jupnn kbt hwbgkguk)] hnuwipwhwpdwbn:
Fninp  dudwbwlun]np dwnijuitbpp whwp &
|

Al the equipment and materials which are not
currently used, should be arranged in special
locations. After the completion of the works, area
should be handed over to the Contracting Authority,
clean neat and tidy

3.2.4 Site facilities:

Contractor should ensure on the site, any required by
him site facility which he needs additionally to the
one listed as a supply of the Contracting Authority.

Contracting Authority do not provide any cooking,
canteen or other catering. Such should be ensured by
the Contractor for his employees and for the
employees of any of his subcontractors.

3.2.5 Power supply at the site
The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension

cables, portable lights, temporary power boards and
etc. equipment, all as per the industrial standards and
without damages or hazards for using. All used
power boards should be grounded as a protection
against short circuits. It is not allowed to use faulty
breakers, self-made fuses, broken plugs and sockets
and etc. damaged equipment which can cause

electrical shocks. All laid temporary cables should be |

installed at dry surfaces without possibility to be
smashed during the works.
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wnknunpk]  snp dwlbphubbphi’ pugunkiny
npwlg  wplwwnwbph  dwdwbwl  Jhwubkin
htupwynpnipinibp:
3.26 Shhwbjunwbgnipnit
Upfnwwnwlipubpp whwp £ juunwpykh | 326 Safety:
nkuwbunubgnipjub 22 unpdunpy | Site works must be performed following all
wuwhwbetpht b Mwwnghpwwnnih phpwgulwp- | Armenian  safety regulations and Contracting

qtpht b swhwbhoubpht hwdwywnwupwb:
Uohiunwbiptkpp wnwo
NMuunyhpwnnt junwpnd £ Ywguwjuenth b
Ehpuljwuywjunnth wphiunnnnukph
wpfawnnutiph
wifinuignipjub b yupnuyubmpub phduyny:
Nkwnp E quwhwnk) pojnp wnlw Juwbqhbkpp b
twhiwdkniiky Uhonglikip Juwuwdplbkpp
Jutowpghnt hwdwn
Qul} nwpwdpubpnud oqunugnpdty vhuyh gqudp
Jupuwb [nuuwnniibp (12-36):
Uphuwnwtiptiipp uljubjnig wnwe Ywwwwnenth
pninp woiwwnnnitphtt whwnp E wnbnkljwugby
nwphwidwl  upbdugh b wpunwlupg
hpuwhdwlukpnud  gqnpdtimt  phpwgulwupgh
Uwmuhl:
Uphiwnwlipibpp uljukinig wnwe
LnupnipQnpwh ubpyuyugnighyp
Ywuywupniht nknkjuginud k
- Upjawmnwunknh
Juutiqliph
- Unyb wphiuunwduypnud wpliwnng wy
Juuyuunnibkph woluwwnwliph
wpnniiipnid wnwgwgnn pnnp
Juubiqbikph dwuht

uljulijnig

mipuwhwnnily

Stnudwunid guiljugws woliuwnwp ufjulmg |

wnwyg Yuywjwnnth ukpluyugnighsp
wuwpuwynp £ dknp  phpk]  wpluiwwnwbph
poypunynipmmit  (Jupqughp)  Mwwndhpuwnnih
wpinunpuljub unnpupwduhg:

| Contracting Authority.

Authority’s safety procedures and standards. |

Before start of the work, Contracting Authority
makes safety induction for all employees of the
Contractor and subcontractors. All existing hazards
should be assessed and measures should be taken to
prevent injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies. I

Before the beginning of the works, CG representative
will inform the Contractor for:

o All specific hazards on the jobsite.

e All existing hazards arising from the works |
of other contractors working at the same
time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work
permit (NARYAD) from the operational staff of the
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TECHNICAL SPECIFICATION
Sklutpuywb pim pughp

Document no.

Qunnnupnph N Sheet i 1

-

3.2.6.1 Uthunwluh ulmzmu;mhmla]u.lh

Uhenguitip (WUM)
Uzluwinwliptiipp uljukinig wnwe qumLmnnLh
wknp k- Ubphuyugth, np hp  pnpap

wphimnnnbpp wywhnquws ki mhhpmdhgm
wihuwnwlul  yuwpnywimppub Uhgnglitipny’

hunfwdwyh NMuwwnyhpunnnith
nkwbjnwignippuh swthwihoukph [\
pupwgwluipgtph:

Upgbpynud £

qnpdhplbp jud dwdltinwmbg gnpshpkp

Jund uvwppkp
- Oquugnpst]  whuwpp  Gud ny
hunlwywinwujuub (swthlph)

Epjupugdwl jupkp, [niuwnnibkp, ljund
upnud, npniip skt hwdwywnwuwbind

thuly nwpwsdplibpnd  wphiwnknt
wuthwbelbnht:
3.2.6.2 Zwljwhpnkhuyht
Wupnyuinipyub punhwtnip

Juintitkp knwlguwl, hnljuwt b
siplwiht  wy  woiwwnwlplkph

dwdwmbul:
Ponp obplwiht wphrunwbpliipp wyhwp Lk
Juwnwupky vhuyt wpluwnwliph

Py uynipini/jupqughp unwbwmg htwn:
Yuwuwwjwnnth yhkwnp k.
- 2Epuwyht wplwwnwbplkph nbknudwup

Uwpph  mmipudun  Wnipkphg b
wwhywih — wifnwbgnipjut  gnunp’
wnbjwql 5U ywpwugdny:

- Bphk gmpujun Wmpkpp htwpudnp sk
hkpugk]  whjunwbgnipjui Eqpugdhg
witt §nnd, Yuwwywjunnit wyy umipkpp
wknp L Ukyniuwgth  hniuwh
gubiljwuywinny:

- Oquuugnpdt] whuwpp Yud hupltuskh |

3.2.6.1 Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required
personal protective equipment as per the safety
standards and procedures of the Contracting
Authority.

Forbidden is:

* usage of faulty or self-made tools or such
tools for which any required periodical check is
expired;

* Faulty or not correctly sized extension

cables, lamps or voltage level different from the
required for work at confined spaces.

3.2.6.2 General rules for fire prevention and
firefighting during hot works (grinding,
welding):

All hot works can be performed only after obtaining

the required work permits.

Contractor should:

* Clean the area of the hot works from
flammable material and maintain safety perimeter of
at least 5Sm.;

* When flammable materials cannot be
removed from the safety perimeter, contractor
should ensure reliable fences around that materials,

* Ensure the necessary fire extinguishers and

if needed other firefighting equipment near the hot
works.
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TECHNICAL SPECIFICATION
Sthubhywlwh plintpwghp

Document no.
Quinnupnph N Sheet ; -

I5%

- Rupdught wphwnwbplikph mmpmbpgl
wywhnyh Ypwldwphsitipny L
wihpwdtonnipjut nhuypnud
hwljwhpnthwht wy) thengukpny:

- Ypwln] wphwwnwbpbp  Yuwnwpbjm
dudwbwl Ywbjiwpgh pngkph, wwp
Uwutthjukph huynuip nipuywn
tynipliph htwn

- Upluiwnwbpbkph  wyjwpubkinig  hbun
whywplwh  whpwwnh  ponp ulnfwb
wnpjnipikpp (hnpdwb, Epwlguwl):

- Zppkhh  pouljdwb  phypnid whwp b

wlilhowuybu nununkglh pnjnnp
wpwwnwiplbipp: Ulthwuyun
nknkljuguh wpununpuijub
unnpuipwudih yunwuhiwbiwnnt

wbdbwluquht b hudwyw-nwupuwb
wpluunnntpp  whnp t o windhpuyybu

twhiwdknukh pulyp dwplm
gnpsnnnipnibbibp:
QEpUwghtt - wpiwwnwbpblp  Ywpny kb

hpujuwbugit]  vhuyt  hwdwywnwuiwt
npuljuynpnud niikgnn woliwnnnbikp: -

4.3 Tuunfhpunnth yupnulwbnipnihitkpp
43.1 Spudwnpk] nipkph b wpliunnuiiph
hwdwp whyunubtq wohwnwup

4.3.2 (Uhwyl) fEynpulwh ublwlh wywhngnud
| 380/220 J thnthnfuwljwh hnuwtph:

5. Skpkjunduliub thwunwpnpkp
- UMNU oquiwgnpduwb hpwhwbg

- “Skjulhljulwh Julnbwlwpg,
ElEjupuluwywbpitiph  swhwgnpddwb
whynubgnipyui Yubnbubp”

huwunwnjws 22 junwupmpjub 2006
pYwlwlh phy 1933-U npnpdwdp

- 24 nkhuwbfnubgnippub, woliwnwbph
b 2pewljw Uhowuwyph wwpnywintppul
Rupwgulwpghp |

* Not allow, during the hot works, arcs and/or W
hot debris to reach flammable materials.

* After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged.

* In case of fire, all works should be
immediately stopped. Immediately should be
notified the responsible operational staff and
firefighting actions started immediately by the |
involved workers.

Hot works are allowed to be executed only by
qualified workers.

4.3 Obligations of the Contracting Authority

43.1 To hand-over safe area for the works and

materials;
43.2 To ensure feeders (only) of 380/220VAC:

5 Reference Documents:

* Instruction for usage of PPE.

® State Regulations on Safe Operation of
electrical equipments, systems and facilities,
approved by RA Government Resolution
Ne1933-N/2006

e Procedure of ContourGlobal for H&SE:
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\,\ Lwfumhuopy/Bill of Quantity
‘ Document no. [ ] ‘
‘ Quiunnuiprph N Sheet / ko ‘ ‘ -
|
Project
Lwifuwighd Swpl, Tudp b Uywbnwpywb 2EY-kph Juyublikph
yuwhwlwlkwnkph JEpuwinpnguui wphuiunnwbplkp Security Index
Repair work of checkpoints in Tatev, Shamb and Spandaryan
HPP-s.
Title Swph, Cunlp b Uywbnwpyub 2EY-kph juywbbkph wwhwljultwnkph
Ubjwlinul JEpwnpngnid
| Repair work of checkpoints in Tatev, Shamb and Spandaryan HPP-s.
Unpgnyph hunfwp
For Tender
H. Voskanyan G. Mkrtchyan ; v
Z. Nuljuil . Uljpuyub
00 TR ﬂ]{ uly w /I
ﬁ{ . A - 4, ¢ / // ’
/ = /y£ ¢ § \)4//}/ e
REV Date Scope Prepared by Checked / # Approved
- dEpubuynud Uduwphy | Owyuy Nuwwnpuunk) k Uwnnighk Zuununkk
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Luipumhuiohy/Bill of Quantity

1. Uwnnwjuwpupdwl Sunjuyp/Scope of supply

Sheet / Ly ‘ ‘ = ‘

Unyjbt bwpiwhwphih wnwplw hwinhuwgnn Swpl, Cundp b Uyuwbnupjub 2EY9-kph Juywbikph

wwhwlwlkwnkph Jkpubnpnguub hpuwjwiugnd

Scope of the works subject of this Bill of Quantity is repair work of checkpoints in Tatev, Shamb and
Spandaryan HPP-s.

Luwpuhwpfy)-Surfuue bpp-Bill of Quantity — scopelist

Cudp hly-p juymbip wwbhwlulbn

Checkpoint of Shamb HPP

pugydpubpp)

implementation of core wall with sandwich
monolith  layers  with  their metal
constructions 2.4x3 (leaving door 0.9x2.1
and window 1.5x0.92 openings)

£«
EE U
22 | Uphnunubiplibph b dwiuubph winjwinuip £ p Pulmlyp I“”E“ph Cupuklp
N Name of works and expenses < 5 Quantity qh B Total
= o Unit price
=
&
1 2 3 4 5 6
Muinkp/ walls
Uhotinpuh pwlingnid 2/m? 7.2
1 | demolition of the core wall
uhgtnpuh  hpwlwbwgnid  ukligyhs
wwbk hkpny hp Ubnunuljub |
Yntunpnijghuyny 2.4x3(ponnukny
nnut0.9x2.1 b wuwwnnithwbh1.5x0.92 L 1
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Luprmhurop)/Bill of Quantity

Sheet /Lo |

ujunh putingnud
demolition of the plaster

U?/m?

- Muinkph hhnpndkyniahs uunnud

' ghuktinujuqk sunuiany
Cement-sand hydro-insulation plastering
of the walls

100 U?/m?

0.08

wunkph hnlnud
polishing of the walls

100 U?/m?

0.95

Zuwnwlukp/floors

[y

hunnwljh putignud

| demolition of floor

100 U?/m?

0.3

nwthwgbpwbh pubngnud
demolition of bulks

100 U?*/m?

0.3

Uduquljnuduhtt Euipupkpunp
ntnunnpnud h=30ud, nninthwiinuny
Installation of gravel substrate by
flattening, h=30cm

U3/m?

fudwyhti 15%20 pkpnh hpuwbwgnid
h=12ud nninthwlinudng

Implementation of gravel layer 15*20 by
flattening, h=12cm

100 U?/m?

0.3

hwunwljh phunintk skpwn h=10ud B7.5

| phninting

h=10cm concrete layer of the floor with
B7.5 class concrete

B3/m?

hhnpnuklniuhy sipunh hppujwbwgnud
ghuklinujugk swnupuny h=30Ud

Implementation of hydro-insulation layer

by cement-sand mortar, h=30mm

100 U?/m?

03
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Lupauhuiphyl/Bill of Quantity

Sheet / Lo ‘ ‘ =

-

~J

huwwnwlh Ephuywunnd
Ytpuingpuithink uwkpm|
tiling of floor with porcelain tiles

dz,fml

oe]

‘ sphowyy Yhpuingputihinhg h=10ud
‘ Porcelain skirting h=10cm

QxU/m

Pugludplikp/openings

| yunmihwlitkph b yolikph
wyyudntnwdnud hhdbwlub
wwuwnbkpnud

dismantling of walls and windows in the
main walls

Zww/pc

nnubkph wywdnbnwdnud
Uhgunputipnud

dismantling of doors in the core walls

Zmwn/pc

wunnthwbiugngbph wyudnnwdnid
dismantling of window sills

Zwwn/pce

wunnthwhbkph wkugpnud
wynuwhib pinym] 60U hwunntpjudp
obpuwyuninipony, wujuljithwptpny
(Eplokpwn) 4440, prugynn

dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

u?/m?

5.2

nnubkph mknunpnul Wunbpnud
wnuhuk pinyyny 60Ud hwunnmpjudp
obpuUwljuninipony, wmuyymykthwpkpny
(Eplyptipwn) 4+4uUd

installation of doors in the walls, with
aluminum frame of 60 mm thick, with
thermal bridge and double layered glass of
4+4mm

U2/m?

7.8

Muundwuk yuwnnithwbwgngtph
nknunpnud b=35ud

Installation of plastic window sills

| b=35cm

d2/m2

1.1
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Lwprinhuippy/Bill of Quantity

|

Sheet / Lo ‘ ‘ -

7

puquink yuwwnnthwbwgngkph
nbnunpnud h=5ud

| installation of basalt window sills h=5cm

‘ Qdu/m 2.9

k1. Unltinwd ~ El. mounting

| Ulnulikph pulinnud
Digging trenches

S45uU/m 120

wnihkphikuyht d=20Ud junpnywlh
wihglugnid hwnwlh nwy b wwwnkph
ukpunud

installation of d=20mm Polyethylene
pipes under the floors and in the walls

Q5U/m 14

Elijnpnjwph mkqunpnud (3x2.5)
installation of el. wire (3x2.5)

G5U/m 33

ElEjunpnjuph nknunpnud (3x4)
installation of el. wire (3x4)

Ad5U/m 132

EiEjuinpnjwph wknunpnud (3x6)
installation of el. wire (25)

Q&U/m 10

fudpuyht Juhwbwlh wkqunpood
(qwhwbwl 1 hwnn, Unuinpuhti 630 1
hwn, gdwht 40U 3 hww)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 3 pc)

Zww/pc 1

Utgwunpsh wknunpmu (nkykpuny)
Installation of a switch (with possibility of
reverse)

Zmw/pc 2

Ubguinhsh nmknunpnud hnqubigdwh
nttnuljinny

Installation of a switch with grounding
contact

Zwnwn/pe 2

Jupnulh nknunpnid hnqubglwi
Yntunwljunny

installation of socket with grounding
contact

Zunn/pe 16

10

Jupnulh nknungpmd (hnkpbkn
Uhwgdwl hunfwp)

installation of a socket (for internet
connection)

Zuiwn/pe 4

—
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installation of air conditioner on the wall
(220V,12000BTU, DS invertor,frion R410A,
guaranteed surface 35-40m?, with triple

| air filter, heating and cooling)

\,\ Lurpumhuphy)/Bill of Quantity
l |
| Sheet / kg i
[ntuwnhnnujhb nruwnn 8800 nud,
11 | CNO 70W, 830x140x55 Zww/pc 1
LED bulb 8800L, CNO 70W, 830x140x55 .
[ntuwnhnnugh jnruwnnt 4400 nu,
12 | CNO 36W, 430x140x55 Zuwn/pe 2
' | LED bulb 4400L, CrO 36W, 430x140x55
| pudwidwt innuthh mhqml}pn[ﬂ _ I
13 | installation of distribution box énun/pe .
Ujunuut woppwwnwbphtp/ Plastering
T b e e 100 W?/m? 0.94
demolition of gypsum plaster
P D s e s | o i | 2/m? 94
repair of the walls by gypsonite
Pbyyuhkwljh inpngnud ghwjuntthnny "
3 : : : u*/m 7.4
repair of the scarp with gypsonite
huwpnwplwl wpfumnwbplibip/ finishings _
1 unu?.l&ulhl‘.pllh phpn}d T 125
grating of the glue paint
|, | wyunnkph puwhwpynud 2/ 94
polishing of the walls
3 um}uu.mu.uﬂ'l pum}.l?lprlnuf /m? 31
polishing of the ceiling
wuwinkph unubdwbpynud puinkpuwhte
4 | ukpynw 100 U?*/m? 0.94
| gluepainting of the walls with latex paint
wrwunwnh unubdwikplnul
g |PonbpmihikpEeg 100 U?/m? 0.31
gluepainting of the ceiling with latex |
paint
Onuthnthnipynil/ ventilation
onnpulhsh wknunpnud ywwnh
wdpugnuuny (22049,120008TU, DS
invertor,frion R410A, Epwppuhpwjht
Uwlkpkup 35-40U?, knwlh ogh
1 | dhpinpny, mupwgiinng b uwntgng) Zuw/pe 2
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Lurprurhuiopy)/Bill of Quantity

Sheet / ko

wnwpwdph pupkljupgnid/improvement of the area

okukph hundwip whapbjuwuywonyuhy
| hnJhwip 1.6Ux1.144, 2 hwwn (phpelin
wnihnppnbwnt (Untinjhwn) h=4Ud)ran
protection covers for the entrances
1.6ux1m, 2pc (Polikorbonate sheet (panel)
v=4mm)

U?/m? 3.65

w/p dwslh pubnmd bkpunyuy
bwhiwpkpuip h=10ud

demolition of asphalte/concrete cover,
including the sublayer h=10cm

u3/m? 0.2

qpuuwyph hpujubwgnud (puquipnk
Eqpupwip 100x150)

implementation of the pavement skirting
(basalt curbs 100x150)

Q5U/m

fudwght pkpuinh hpujwbwgnud h=10ud
nnthwbnuny (juh& 15x20)
implementation of gravel layer by
flattening (gravel 15x20)

u?/m? 0.2

Eqpuidwph phnnntiugnul B17.5
phwnnting h=8ud

concrete layer for the pavement skirting
h=8cm

U3/m? 0.16

unytth Epjupwybugnud h=2ud

hardening of the same h=2cm

uZ/m?

2hti wnph mbnuthnjunud/ ¢

ransportation of construction waste

wnph mknuthnjunud S{d
transportation of the waste for 5km

w/t 10

Lhgunllip/Total
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Luwpuuhuiohy/Bill of Quantity

Uwwhguppul hlG-f juyub) gqubhwjuyln

Sheet / ko

Checkpoint of Spandaryan HPP

£«
=i =
=
zz Uphuunnuiptibph b Swihubph winwhnudp é @ | Lululp Ul““ﬂ“pl‘ Clnundblp
Name of works and expenses oo ﬁ Quantity (]b L Total
= o Unit price
g =
Cv
1| 2 3 4 5 6

Luinpul wshmuwnmwtiptibip/Demolition work

VIp upgh gpniinh putingnud
Epujwywwnnpny 0.5U* pupdnd w/h
Jpw

Excavation of VI class ground, 0.5m?,

1 | loading on the vehicle

u3/m?

25

gpniunh mbknuithnpunud Syu
2 | Transportation of ground for 5km

50

Munkp/walls

Uhounpuh putgnud

: demolition of the core wall

u?/m?

6.57

Uhotnpuh hpwlwbwgnud uktinghs
wuwbk)bkpny hp Ubinwunuljub
Ynbuwnpnijghwyny 2.52x2.7 (pnnubn
nnui 0.9x2.1 b wwwnnthwh1.8x0.92
2 | pugydpltipp)

implementation of core wall with sandw
monolith layers with their metal
constructions 2.52x2.7 (leaving door
0.9x2.1 and window 1.8x0.92 openings)

4

Zuin/pe
ich
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)

Lwpruwrhuipp)/Bill of Quantity

Sheet / to

|
wunh pwp qumlmh Aty pwpny /m? 18.06
Wall strand with basalt limestone.
3 | S— o -
puquipnk phih swipyusp h=10ul
basalt cornice brickwork h = 10 ecm G5uU/m 20.06
4
puqunk oupwsph piinntiugnid B7.5 |
5 phmnhr'nl dipe=350mm £3/m? 54
Concreting of basalt layout B7.5 d avg =
350 mm
ujunh putmnud 212
| © demolition of the plaster u/m 26
' Nuwwnbph hhppndblniehy uunnud
ghdkinuugk pwunuiany] 100
7 . : . - 0.26
Cement-sand hydro-insulation plastering | U?/m
of the walls
wuwnkph hnlnud 100 b6
8 | polishing of the walls u?/m? | ‘
wnwbhph Junnignud/roofing
ghtjuyuun phplinh putnnul 0/m?
1 | demolition of galvanized sheet 35
phyh mwppnwljudwsh putinnud 100
2 | demolition of cornice scaffolding u?/m? 0.1
Jujupudwsh putipnud
3 | demolition of the lathing Q5U/m | 80
dulinuunwnpbph putnnud .
4 | demolition of the rafters Q5uU/m 55
Uwnikppuntbph pwimnud
' 5 | demolition of the mauerlat S5U/m 16
Jutiqwlh putinnud
6 | demolition of the stand S @od/m | 10
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)

Luprushuphi)/Bill of Quantity

Sheet/l:g‘ J -

| dwdlh dwppnid
7 | cleaning of the cover

u/t

1.5

by cement-sand mortar h=30cm

hhnpnutyniuhs sipnh hpujuwbwgnud
ghubinujuqk sunupuim| h=30ud
Implementation of hydro-insulating layer

100
U?/m?

033

Yutiqwljutph wwlnhpubph
ubknqunpnud 0.15x0.04

9 | installation of the stand platform 0.15x0.04

Q5U/m

24

Juiqwlh mEnunpnud 0.12x0.6
10 | installation of the stand 0.12x0.6

G5U/m

10.05

Uwnikpjun nknunpnid 0.06x0.12
11 | installation of the mauerlat 0.06x0.12

Q5U/m

15.3

12 | installation of the rafters 0.06x0.12

Owknunwnp mknunpnud 0.06x0.12

Q5U/m

55

Jujupwdws mknunpnud 0.05x0.05

Q5d/m

80

14 | Scaffold cornice 0.04x0.15

13 | installation of the lathing 0.05x0.05
nwhinwlwdws phyh Ypw 0.04x0.15

l[mez

3.06

opuph dkltnid h=10ud
15 | slag laying h=10cm

U3/m?

33

16

Urwlnid hwljwhpnbhwyhb iynipny
| processing with fire resistant material

Lf3/|"n3

1.04

17 | (phptn hwpn gniiuynp 0.55uUd)
digging water trench (colour sheet
| 0.55mm)

ophnpnut wjnuh hpwljubwgnid

GQduU/m

5.06




CONTOURGLOBAL

=)

Luprurhuphy)/Bill of Quantity

Sheet / ko

wpndhiwynp ghljugunn bkplyjws K-
21-0.5UU phrlinhg wwbhph

18 | hpwlwhwgnid U?/m? 345
Implementation of profile painted
galvanized tin roof of KM-21-0.5 mm
| yupuybnh epudkinuuwugnud
ghtjuyunn phptinny (phptn hwpy
gniliwynp 0.55ud) GdU/m 19
parapet hydro insulation with galvanized
19 | sheet (colour tin, 0.55mm)
dwquph mknunppnud 100Ud gnibiudn
20 instc:“al;il;n oquur?r?el 100 mm c(ilour i i i
onwwnwpn unnnyuljh mknunpnud
100uUd gniiuynp Q5uU/m 2:7
21 | Installation of water pipe 100mm, colour
Zunnuljukp/floors
1 hunnwljh pubignud 100 &4
demolition of floor U?/m? ’
2 nwthwgbhpubh pubgnud 100 03
demolition of bulks U?/m? ;
Ujuqulnuydunht kipwotpunh
nbknunpnud h=30ud, innthwbinuing S
3 : u*/m 9
Installation of gravel substrate by
flattening, h=30cm
' judwhti 15*20 okpinh hpwjwbwgnid 100
4 | h=12ud ninthwlinudny 02/m? 0.3
Implementation of gravel layer 15*20 by
flattening, h=12cm
hwwnwljh phwnntk okipin h=10ud B7.5
phnnting
5 | h=10cm concrete layer of the floor with B/m? 3
B7.5 class concrete




CONTOURGLOBAL

—

Lufpuhuiphy/Bill of Quantity

‘ Sheet / ko

Swpwdph pupkljuipgnud/ improvement of the area
|

2butph hwdwp whdpkjuywonuwihs
hnghwp 1.6uUx1.144, 2 hun (Phptn

1 | ynihynppntwnk (Untinjhwn) h=4uy)

ran protection covers for the entrances
Léux1m, 2pc (Polikorbonate sheet (panel)
v=4mm)

L[z)(mz

3.65

puqunk wunhdwbikph
hnynulpolishing of basalt staircases

100
U?/m?

0.07

3 | wnph wbknuihnjunid Sy

transportation of the waste for 5km

10

Lhpun/kip/Total




CoNTOURGLOBAL

\%\ Lafuwhuphyl/Bill of Quantity

| |
Sheet / Lo ‘ -

| |

Uwthwbgnyg/ washroom

1 ujunh putmnud U/m?

20
demolition of plaster

2 | wunkph wjunnud 100

0.2
plastering of walls uz/m?

ynyninnt wiigph [guthwlnud

2
filling the sewage hole AM/pe

wuwnbkph vwphljuguinnud

Ut/m? 19
tiling of walls /

wnwunwnh hpujwbwgnud (armstrong)

; : = u?/m? 3.4
implementation of ceiling

ynninnt hpwlwbwgnud
(ynihhuhpinphnk d=110U0U ywwn
6 | 3.20d) gudwukp QdU/m 44
implementation of sewage (PVC
d=110mm, wall 3.2mm) fittings

ynymuynt hpwlwbwgnt
(ynihyhuppinphnk d=50Ud wyun
7 | 2.2ud) hgudwukp QsU/m 5
implementation of sewage (PVC d=50mm,
wall 2.2mm) fittings

uwnp b nwp oph unnijwljupwph
hpujuiugnud PPR d=20uUd junnnywlny |
implementation of hot and cold water
pipe PPR d=20mm

GduU/m 9

fruljubtiph wknunpoud 200d

installation of valves 20mm

Zwwn/pe 3

wugupwth nknunpnud

10 installation of washing basin

Zww/pe 1

qnigupuibulyniiph nknunpnud

13 | : :
installation of toilet seat

Zuwn/pe 1




[
CoNTOuRGLOBAL

Lwpnuhwiohy)/Bill of Quantity

‘ ‘ Sheet / Lo

Udunuuwl wopiwnwbplkp/ plastering
u
j, [ utmrpan 10002/m?  0.25
demolition of gypsum plaster
5 | Wunatiph inpngnul ghounipmny e 25
repair of the walls by gypsonite
' otyywhbtwlh tinpngnid ghwyuntihunnny gerdos
3 . . ) u?/m 20
repair of the scarp with gypsonite
|
hwppupdwh wohiuwnubiplikp
|
1 | unu.'llc\mhhph]l phpn.uf ?/m? 157
grating of the glue paint
wuwnbph puwhwpnynud g
. polishing of the walls &/m 123
wrwuthwnh puwhwpnnud S
3 polishing of the ceiling i/ 34
wuwwnkph unubdwbbpynud junkpuwght
100
4 | ubkpynu] R 1.23
T . : u?/m
gluepainting of the walls with latex paint
wnwuwnwnh unubdwbbpynud
, punbpuwght tbplmy 100
5 o . o . 0.34
gluepainting of the ceiling with latex u?/m
paint |
Onwthnihnipjnily/ ventilation
onnpulhsh nknunpnud wwnh

wdpugnudny (2209,12000BTU, DS
invertor,frion R410A, kpwohuhpwjht
dwltiptup 35-40U?, knwljh onh

1 $hpnpny, mwpwgiing b uwnkgunn) Zww/pc 2
installation of air conditioner on the wall
(220V,12000BTU, DS invertor,frion R410A,
guaranteed surface 35-40m?, with triple
air filter, heating and cooling)




CoNTOurGLOBAL

)

Lwpuihuwiopy)/Bill of Quantity

Sheet / ko

E1. Uninwd/ el. mounting

Ulynutkph putipnud '
Digging trenches

Q&uU/m

156

wnihkph{lluyhlt =20u4 fangnguh
whglugnul hwwunwlh vl b wuwnkph
ubpunud

installation of d=20mm Polyethylene
pipes under the floors and in the walls

SoU/m

15

EiEyupnjuph winunpnud (3x2.5)
installation of el. wire (3x2.5)

QdU/m

52

EEjupnpuph nkqunpnud (3x4)
installation of el. wire (3x4)

Q5uU/m

162

EiEyunpnjuph mknqunpnud (3x6)
installation of el. wire (3x6)

Q5uU/m

16

| dpuyhtt quhwbwlyh nknunpnud

| (qwhwbwl 1 hww, Untnpuyght 63U 1
hwn, qdw)ht40U 4 hwwn)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 4 pc)

Zuw/pe

Ulipwinhsh mknunpnud hnnubgdwh
ntnwljuiny

Installation of a switch with grounding
contact

Zuwn/pc

Jupnulh mknunpnul hnqubgdwb
| ntwnnuljinny
' installation of socket with grounding

contact

Zuwn/pe

17

Jupnulh mkqunppnud (hinbpukn
- Upugdwb hundwp)

installation of a socket (for internet
‘ connection)

Zuwn/pe

10

muwnhnnujhtt jpruwnn 8800y nud,
| CNno 70W, 830x140x55
LED bulb 8800L, CNO 70W, 830x140x55

Zww/pce

11

|ntuwnhnpughlt jpruwnnt 4400 nud,
CNo 36W, 430x140x55
LED bulb 4400L, CrO 36W, 430x140x55

Zwwn/pc

12

| pwdwiwb tinuhh nknunpoud
| installation of distribution box

Zww/pc




I
CoNTOuUuURGLOBAL

‘ \,\ Luwpuwhuiphy)/Bill of Quantity

Sheet /Ly |

Zunnwlukp/ floors

huwnwlh Epkuyunnid |
1 | jEpuungpwhnk vwikpny u?/m? 33.5
porcelain tiling of floors

g ophowly Epudngpuithunhg h=10ud

porcelain skirting h=10cm GdU/m 45.5

Puigubsplkp/ openings

wunnnthwbikph b neukph ‘
wyuwiUntnwdnid hhdtwljuwbh
1 | wwwnbkpnud 12
dismantling of walls and windows in the

main walls Zwuwn/pc

nriubph wywdntnwdnd
2 | dhguinpubpnud I 3

dismantling of doors in the core walls Zwwn/pc

wuwwnnthwbwgngliph wyudnbinwdnud

dismantling of window sills Zuwn/pe

wyuwwnnthwbbbph mknunpnd
wnuhuk pinlny 60Ud hwuwnnipjudp
ohipuwluwunipony, wmywlkthwpkpny
4 | (Enligkpwn) 4+4Ud, pugynn U2/m? 14.9
dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

nnubkph nknunpnid ywwnbkpnud
wipnmdhiik pinlny 60uUd hwunnipyundp
ohipdwljudnipeony, wuyywljkthuphpny
(EpYotipwn) 4+4dd

installation of doors in the walls, with
aluminum frame of 60 mm thick, with
thermal bridge and double layered glass of
4+4mm

u?*/m? 15.2

Muundwuk yuunnithwbwgngbph i
wknunpnul b=35ud

Installation of plastic window sills

b=35cm

u?/m? 4,73

puqunt yuwunnithwbwgngkph
7 | mknunpnul h=5ud Q5uU/m 13.5

installation of basalt window sills h=5cm




CONTOURGLOBAL

\/\ Lwfuwhuwppy/Bill of Quantity

I T
Sheet / ko ‘ -

Suipl AEY-p jupubp uhw i fbn

Checkpoint of Tatev HPP
=~
e
| 53 Uhurnph
22 | Uphmnnwbiplikph b swpuubph winjwbnuip é o Luiuljp 4 : Curpundkup
N Name of works and expenses = 2 Quantity qb L Total
| = @ Unit price
3 =
| &
1 2 3 4 5 6
Qilaambp
vhetunpuh putinnud u?/m? 10.3
1 | demolition of the core wall
vhotnpuh hpwlwbwgnud uktigghs
wutkjbipny hp Ubnnunujub
ntunpnijghuyny 2.4x3 (pnnukinyg i
nnuwi 0.9x2.1 b yyuinnithwth1.5x0.92 Zunn/pe 1
pugydputinp)
| implementation of core wall with sandwich
monolith layers with their metal !
constructions 2.4x3 (leaving door 0.9x2.1
2 | and window 1.5x0.92 openings)
3 ul{un]h .puﬂlqmﬁ u?/m? 4.5
demolition of the plaster
wnwuwnwnh ujunnud 100 I
4 plastering of ceiling U?/m? o
(i il
. Pmumlﬂ'l bp}ulim wgnu £/m? 43
implementation of the cap
| wuinkph hnlnud 100 1.22
| polishing of walls u?/m? '
| 6
|




CoONTOURGLOBAL

Vspuuhuppy)/Bill of Quantity

‘ Sheet / Lo

—

Onwithnthnipnily/ ventilation

| onnpulhyh mknunpnud ywwnp
wpugnulny (2209,12000BTU, DS
invertor frion R410A, kpwpluhpwjht
Uwlknpkup 35-40u%, knwlh onh

1 | $hpnpny, nwpwghing b uwnkgling)
installation of air conditioner on the wall
(220V,12000BTU, DS invertor, frion R410A,
| guaranteed surface 35-40m?, with triple
air filter, heating and cooling)

Zwwn/pe

Swpwdph pupklwpgnul/ improvement of the area

2tdtph hunfwp whdpkjuywonwwiihy
hnjhwp 1.6ux1.144, 2 hun (phphn

1 wnjhnppniunk (Untinjhwn) h=4uu)

ran protection covers for the entrances
1.6Ux1m, 2pc (Polikorbonate sheet (panel)
v =4 mm)

U?*/m?

3.65

Jupuininnnt hpwlwhwgnid dknpny 1l
’ Jupgh gpnitinnud

Implementation of the trench in Class Il
ground

d3/m3

1.28

tqpuiduyph hpwlwbwugnud (puqupnk
Lqpupwp 100x150)

implementation of the pavement skirting
(basalt curbs 100x150)

Q5U/m

30.7

fuduyhti ptipnh hpulwbwgnud h=10uy
nnthwinudny (juhg 15x20)
implementation of gravel layer by
flattening (gravel 15x20)

dzfmz

1,72

Lqpuidw)ph phnntiugnud B17.5

' plintiny h=8uu

concrete layer for the pavement skirting
h=8cm

u3/m?

0.688

tnyuh Epljupw)iugnud h=2ud

6 | hardening of the same h=2cm

u?/m?

8.6

Llhgunl/klp/Total




CONTOURGLOBAL

—\

Luwiprurhwphy/Bill of Quantity

K3
Sheet / ko -
L]

Jupnulhh wknunpnd hnnubgdwh
Ininnuljinny

installation of socket with grounding
contact

Zwwn/pe

15

Jupnulh wknunpnud (hunkpiikn
Uhwguwt hunlwp)

installation of a socket (for internet
connection)

10

Zuw/pe

[ntuwnhnnuihl (niuwinne 88007 nud,
11 | CNO 70W, 830x140x55
LED bulb 8800L, CMO 70W, 830x140x55

Zuiwn/pc

[ntuwnhnuht jntuwnnt 4400pnu,
12/ CNO 36W, 430x140x55
LED bulb 4400L, CNO 36W, 430x140x55

Zww/pc

pudwinfwb winuthh nknugpnud
13 | installation of distribution box

Zww/pe

3

Uqunuwb wphunnwibiplikp / Plastering

| paint

1 quok ud_mr[h pwnnul 02 35
demolition of gypsum plaster

) 'munphpbhnpnqnuﬂqhmunﬁhwnq 2/ 25
repair of the walls by gypsonite
2tyyuhktwlh tinpngnud ghwyyuntihinm] st 3

3 . . i u?/m 6.2
repair of the scarp with gypsonite

hwpnupiwh wpliwnwbplitip/ finishings
| s

1 u.nu'h&mhl:pl.l}l phpr{u[ 02/m? 110.4
grating of the glue paint
yuwwnkph puwhwpnnud g

: polishing of the walls u5/m al
wnwuwnwnh puwhwpnnul o i3

3 polishing of the ceiling s e
wuwnbiph unubdwikplynd juinkpuwghb

100
4 | Ubplny : 0.81
o ; . u?/m?

gluepainting of the walls with latex paint
wnwunwnh unubdwbbpynul

5 Juwwnkpuughl tkpyny 100 a55i
gluepainting of the ceiling with latex u?/m? '




CoONTOURGLOBAL

)

Lugpsushusopa)/Bill of Quantity

‘Sheet/kg ‘ -

[

Muwundwuk yuwnnithwbwgngkph
nknunpnud b=35ud

Installation of plastic window sills
b=35cm

U2 /m?

0.81

puqujink yunnthwbwgngkph
unknunpnud h=5ul
installation of basalt window sills h=5cm

Q3uU/m

2.1

wuwownywbhy Ukinwunuljub gutgh
wyudninwdnid
dismantling of protective metal mesh

wn/t

0.01

kL Unhmt;.idf el. mounting

Ulnulikph putmnud
Digging trenches

! Qd/m

115

wnihtehiktwght d=20uUd junnnjulh

| wtglugnid hwnwlh nwl b ywuwnkph

ukpunud
installation of d=20mm Polyethylene
pipes under the floors and in the walls

S5U/m

12

EiEyunpnjuph whnunpnud (3x2.5)
installation of el. wire (3x2.5)

a5U/m

32.8

EiEupnpuph whnunpoud (3;4}
installation of el. wire (3x4)

Qdu/m

129

EEjunpnpuph nknunpnud (3x6)
installation of el. wire (3x6)

QdU/m

hdlpuyhtt Juhwhwlh nknunpnud
(whwbwl 1 hwwn, Ununpuyghti 63U 1
hwn, gdwjht 40U 3 hun)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 3 pc)

| Zuwn/pe

Ulipwnpsh mbnuppnud (nkbkpuny)
Installation of a switch (with possibility of
reverse)

Zun/pc

Uligwinhsh mkqunpnud hnnubgdwh
ntnwlunny

Installation of a switch with grounding
contact

Zun/pe




CoONTOURGLOBAL

)

Lwifuwhwphy)/Bill of Quantity

‘ Sheet / Lo

hhnpnuklniuhs skpinh hpujubugnud
ghukbnwjwgh swnupiny h=30uUd
Implementation of hydro-insulation layer
by cement-sand mortar, h=30mm

100
U?/m?

0.3

hwunwlh Epkugunnud
Epuwungpuithnk vwykpnyg

| tiling of floor with porcelain tiles

U2/m?

30

| ophowy Yhpuningpubtthuhg h=10ud

Porcelain skirting h=10cm

Q5U/m

37

Pugjubd

putip/openings

ulmmn_ﬂ)u.lhhhph l nnukph

wywintinwdnul hhdtwlwb
wuwnbpnud

dismantling of walls and windows in the
main walls

Zuin/pe

- nrubph wyudninudnd

Uhotnpukpnud
dismantling of doors in the core walls

Zwwn/pc

wuwwnnthwbwgnglph wyudnbnwdnud

demolition of window sills

Zun/pe

| yuwwnnthwbbkph nkqunponud

wynulhib pnYny 60U hwunnipyudp
ohipdwudnipony, wmywjkthwpkpny
(kplyotipin) 4+4udy, puugynn
dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

U2 /m?

4.5

nnulph nknunpnul wunbpoad
wynulhuk pinlny 60Ud hwunnipjudp
obpdwjuwunipony, myuljithuptpny

| (EpYokpun) 4+4ud

installation of doors in the walls, with
aluminum frame of 60 mm thick, with
thermal bridge and double layered glass of
4+4mm

U2/m?

6.8




