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«CONTOURGLOBAL HYDRO CASCADE
«CJSC

contract for procurement of works N

This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, —-----——----
--—-between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St,
registered under TIN: 02619957, represented |
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by Ara Hovsepyan in his capacity of Director,

hereinafter referred to as Contractor,and

——————————— having its seat and registered office

hereinafter referred to as |

Performer, this contract was signed for the
following:

18 DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract;

Final Acceptance Protocol — as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol — as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

technical

Specification = —

mandated by the Contractor for performance
of the Work defined in Annex 2;

Confidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an

actual or potential commercial value and the
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Contractor takes measures for the defense of
its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform --------
(the Work) based on terms of

Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as
per this Contract.

2 Performer's representations and

warranties

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,
conditions and specifications established for
such materials by legislation of Armenia,
international Contracts and standards. The
Performer warrants that Performer’s
materials have corresponding certificates,
technical passports, which certify the origin,

quality and suitability of such materials.
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2.2 The Performer warrants that it has all

permissions and licenses required by
legislation of Armenia necessary for
performance of the Work, defined in this
Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
the instructions and

Armenia and

requirements of the Contractor.

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment

3.1 The Performer shall perform the Work by

its efforts, materials, means, tools and

equipment included in the price and shall be
responsible for their quality and the correct

choice of their respective type.
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3.2
the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed
items is forbidden.

4. Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
Performer handover
acceptance by the Contractor under this
Contract. The Work shall be considered to be
accepted by the the
signature of the Final Acceptance Act of the
Work by the Contractor.

before its and

Contractor upon

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant
state bodies necessary for performance and
handover of the Work in accordance with
legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,
including reimbursement of caused damages.

4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site
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5.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such
access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD ---------- (----m-
--) VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.

6.3 The payment for the Work shall be done
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final
Acceptance Protocol.
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6.4 All payments shall be made via bank
transfers in AMD.

6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and
invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in
accordance with this Contract, the Technical
and 4 the
requirements and instructions presented by
the the  Work

performance, the legislation of Armenia and

specification, Annex 2

Contractor

during

the norms, rules and standards generally and
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absolutel-y presented for performance of such
Work.

7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the
Contractor. The Performer may order the
performance of the Work only to the
which has

license and/or authorization required by RA

subcontractor the necessary
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
Contract of
performance of the Work by a subcontractor,

requirements. In  case
the Performer remains responsible to the
Contractor for proper execution of the

obligations defined in this Contract.

7.4
environmental, health and work safety and

The Performer shall comply to all

other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when

performing the Work. The Contractor shall
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not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which
has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

7.5 The shall the
Contractor at least 48 (forty eight) hours prior

Performer inform
to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this the
Performer’s the
Contractor, thus they shall act in highly

Contract, the Performer and

Employees  represent

professional way, for the interests of the
Contractor, in good faith and reasonably.

the Work the

Performer shall use all reasonable care and

7.7 When performing

skills of the performer of such Work in
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accordance with the generally accepted
standards for performance of such Work.

7.8 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work
shown upon, described by or referred to in
this which
necessary to perform such Works.

Contract or are otherwise

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system,
upon establishing of a manual material
transportation and in all other aspects of
safety.

7.10 Non-fulfilment of the requirements
mentioned in Clauses 7.1-7.9 shall be a ground
for unilateral termination of the Contract by

Contractor.

8. Acceptance of the Work
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9. @pnipnibukph yEpugnudp

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
a result of such inspection, the Contractor

shall immediately inform the Performer.

8.2 The Contractor shall be entitled to refuse
of Work
of the
thereby, if the Performer does not start

acceptance and to request

reimbursement damages caused
performance of the Work on time or
performs the Work so slowly that its

termination on time becomes impossible.

8.3 In case deficiencies are discovered by the
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,
defined by the Contractor, the Contractor
shall be entitled to request performance of
the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request
payment of a penalty in the amount of 20% of
the total price the breach of each case and/or
assign elimination of the deficiencies at the
expense of the Performer to other persons, as
reimbursement of the

well as request

damages caused.
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8.4 Upon completion of the performance of
the Work, the Performer shall immediately
inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

85 In case of revealed deficiencies, an

shall be
executed with the Performer defining that

Interim  Acceptance Protocol

the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work result and

the
elimination of the deficiencies.

the terms for their

elimination if Contractor requests

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol
shall be approved and bilaterally signed by
the Parties certifying the acceptance of
Work.

9. Elimination of deficiencies
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Nupdwbwgph b gnpdny
hwdwduyl:

unyt

opkuunpmypju

9.1.3 wuwhwbek] hwdwyuth Wjuqlghln
Upjawnwiph  hwdwp vwhdwbjws ghup b
wuwhwbek) J&wnpk) mnyd Muwypdwbwmqph qup 8
unnlnuph  swithn] fwpindwl  npupwbynip
ntiyph hwdwp, hbsyhu btwh hwnmgh)
wuwwdwnywd Juwubbpp' unyt Mupdwbwgph
L gnpdnn opktunpnipjut hwdwdwgb.

9.1.4 yywhwlgk] hunnmgbim phpmipnibutpp
JhEpugulint hwdwp hp juunwpwsd dwhiubpp b
wwhwigl] Ydwplk] wnyd Nuydwbwgph quh 8
wuninuh swthn] pwjundwb  jmpupwbynip
nkyph hwdwp, hbyyhu bwb  hunmgh)
yuwndwnyud Juwubbpp® unyb NMuypdwbwugph
b gnpdnn opkitunpnipjuwb hwdwdw)i.

9.2 Muuyphpwwuninit  ppujuum £ bwb
Yuuwuwjwenth hwoghtt b rhuljny whdwdp jud
pp Ynquhg pwnpyws Eppnpn wbdh dhgngm|
unywd wliuph phipkp  juwnwpjud
Ushimnwtipp jud wjuwpwnhtt hwugik] npu
Juwnwpnuip: Yuwywjuneni yuwpwunnp £ wju
hwpgnmd wowljgh] Mwwnyhpwwnnithtt b bpwb
npudwnpl] wyn tyuunuljh hpulubugdub
hwdwp wihpudbow pnnp hwuwnwpnpbpp:

9.3 Bphk Juumupyus Uppnwwnwmbph dhugh dh
dwut L phph, wyuw Nwuppwwnmb  hp
hujignqmipjudp  hpwduwum Lk

Upjuwwnwtiph dhwyt wyb dwubipp, npnbp qlipd

punniuiby

9.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or partially,
which have made the Work result unsuitable
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:

9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each

delayed day, as well as reimburse the




[t ppmpnibtubtphg’
J&wpliny npuig hwdwnp:

hwdwdwubinpku

10. Gpwoluhpurhir dundljin

10.1 Juunuwpjuwo wojuwnwbipibph
Epwojuhpuyhte dundjwnp Juqunud k
dhipotwljut  Cugmbdwb-hwbdtdwlh  wlwnh
tpyynnuwuh unnpugpiut uwnluwpyhg dhush
12 wdhu:

10.2 Ymyuwjunnth yyunwujupwbunympnih &
Ypnud Epuppuhpuyhtt dwdEnh vwhdwbibpmd
hujnbwpbpjwsd phpnpmibttph hudwp b
wupunuynp L wihwnnyg 4ipugtt) nputp
uyn dwuhtt Muwnyhpwwnnih Ynnuhg
Yuwywjunniht mknkjugukim wyywhhg 5 (hhiq)
opjuw pupwgpnud: Cpuwpluhpuwjhtt dwdlinnh
pupugpmy hujnbwplpywd phipmpmubkph
htn juywd fhpunynud ki unyb
Nupdwbwqgph 9 jEnny vwhdwbgwd
npoypubpp:

10.3 Bpwpuhpuyhtt dwdljinnp ipjupwdgynud k
wjb dwdwbwlyny, nph pipugpmu Ugjawwnwbiph

wpmynibipp sh jupnn swhwgnpsyl] npubmd
hujnbwpbpyws pipnupimbbbph yundwnny:

10.4 Bpupjuhpwihtt vyyuwuwpljpduwb phpwugpnd

phpnmpmutbph  Jipugdwt vwhdwb]ws
dundjiwnbitipp sujwhuywiym nhupnud
npwgdmt  jmpupwbymip  opjw  hwdwp

NMuwuyhpwwnnit  hpwynitp nibh  wwhwhely
Yuyuwjunnihg ydwnk] mnyd Muypdwbwgph quh
0,1 winlnuph sunhny mpupwbynip nipwgjud
opJu hwdwp:

11. Upjuwnwbpubph junmwpdwb dudljbnp

11.1  Uphwwwbiph  Jjuwwpdwb  dudljkwnp
uwhdwiymd L hudwduyt Mwwnyhpunnth

damages caused in accordance with this
Contract and the applicable legislation.

9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
the
accordance with this Contract and the

as reimburse damages caused in

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this
legislation.

Contract and the applicable

9.2 The Contractor shall be entitled at its
discretion itself or through a third person at
Performer’s risk and expense complete the
Work. The the
Contractor therein and notably hand over all

Performer shall assist

documents necessary for that purpose.




dudwbwljugnygh, npp  ukpluugjus L
wnbuthjuljwt wpwewnpuipmu (hwybjwsd 2),
dwubun]npuybu wupdwbwgph Epljynndwih
Jupdwb wwhhg ny wyk, pwb ------- (——-- )
| opugniyguitht opyu phipwugpnid:

12. Muunuwujimbwnympinih

12.1 Uwhuwbgmd dudljinubpnud
woluwwnwhplbipp ntypmu
Nuwwnyhpuwwnnit hpuyniip nitth Ywuwjwnnihg
wuwhwbgk] YJ&wpk)p wmquip 6-pp  Jhwnny
vwhdwijws wwydwbwgph pughwbnip quh
0,2%-h swihny jmpupwbsmip dudljbnwubg
opjw hwdwp:

122 Unyb wwplwbwmgph 7-pp hhwnn] L
Zunjlp]wd 4-m| bwhiunbuywd
wupunuynpmpinibbph sjunmupdwt nhypmd
Ny hppwwnnit hppuyniip nith Ywywjunnihg
wwhwbek] J&wpk] wmquup 6-py  Jhwnny
nwhdwbjwd yujdwbwgnph qih 8%-h sunthny 7-
ny Ytwng b Zwdbpjws 4-n] twhuonbugwd

suunupbnu

jnipupwiisynip wwpunuynpnipjuh
squunupduwt jud ny yuuowd Juunwpdwb
hunlwp pubulgnmpynitbiph
wpdwbwgpnipjuiip hudwyuwnwuwb
(hun]EJwd 3):

12.3 Unyb Mwpdwbwugpny] b hubpjustkpny
twhunbujwd gubljugud yupununpnipjub

sunwupdut nliypnud NMuudhpwwnnil
hpwymup mbh wwhwbelk] Ywuywjmnnihg
Jdwply wnnidwp, bph Juwnwupjud
Ushuiwwnwlipp sh hunfwuyumnwu o bimud
Nuypdwbwgph wupdwbbbphb: Ll
Uojpwnwipp hwdwpynud £ sjunupjus b
Yuyuwjunmb  wyupunun}npybim £ Jdwply

wnnigulip 12.1 HEwnny vwhdwbdws swthnyd dhtish
qulp 2 2

wjb wuwphyp, Epp Ugliunwipp jlunwpdh
wuwhwbetkpht hwdwywunwuuwi:

9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for

them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance
Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during

the warranty period.

10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered

deficiencies.




124 Gptk Ywuyuwjunpmb jowjunnd L22
opkuunpnipjudyp, hsytiu il uny
wuwjdwbwgph 7-pp Yhnn] b Zudbpud 4-ny
uwhdwbyws opowljw Uhowyuyph,
wnnnompju b wpiunnwiiph winjunubgmpjub
wwhwbgubpp, wyw NMwunyghpuwnnit jupny L
nununplgubl] Ywuwjwenih wojswwmwbpubpp (
woluwwnwbptliph nunupligdut mbnynipmiip
qupjwsd  Gihth  jowppndwt dSwhpnipput
wunhfwilihg): Unmgmud wbglugbliinmg b
Yuuwwjurenh Ynnuhg bhpjuyugws ninnhy
Uhongupmuduiph  wutp  Mwwngdhpwwnnih
ynnuhg hwuwnmuwwnybinig htitnnn, Muwwunhpuwnntb
Jupnn E pnyjunpl) jud wipgljb) pwpnibwl iy
wpluwnwbipbipp: Mujdwbhwgph dudlbwnp sh
tpupugybim wyjuwwnwtputiph punyupkgdu
dudltwnny: Ldwbt plypnud Mwwnhpuwnnt
ppuwyniip  mbh  wwhwbgk,  npykuqh
Yuuyuwjwenit juquulipyh b guypdwbugpnud
blpgpuydus hp mbdtwmljuquh htin mbgljugih
epgwlw  Uhgwjwyph, ‘
wpfumnwiph  wbhjunuwbgmpjut  puupbpug
wnijwuqt 16 dud mbnnnipjudp:

125 Yuyuwjurent yunwuwbwnynipimb L
gpnud  unyb NMwpdwbwugpny  vwhdwigws
Epwpuhpught dundljEwinnud uwhuwinfwd
yupunuwynpnpmibbbph  pwpndwt  hwdwp:
Yuywjuenih ywuwpnwynp E NMuwun]hpunnihu
hwwnnmghy Epwotahpuwjhte dudljivnmd
uwhdwtijwd wupunuwynpnipinibibiph
hiwhinidwb wpyniupnud yuwndwnywd Juwup
wupnnontpjudp:

wnnnonipjul L

13. Mupdwbwgph nunuptgnud

13.1 Unyt Muwjpdwbwghpp nunupbtgynud k
13.1.1 wqupdwbwgph  dudljbwnp
niypnud, pugurmipjudp ek Ynndlpp nibkl
squnupyws yupunuwynpnipnibbkn:

[putiuny

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies
during the warranty service, the Contractor
shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract
price for each delayed day.

11. Term

11.1 The term for performance of the Work 1s
according to the timetable of Contractor,
specified in the technical specification -
Annex 2, in particular not more than ---------

(mmmmeem ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the

performance of the Work, the Contractor is
entitled to request the Performer to pay

penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of delay.

12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties




13.1.2 Epym Ynnutiph qpuijnp
hwdwdw)unipjundp:

132 Unyb  Muydwbwghpp  Ywpnp L
Uhwlnnuwbhnpkb nunuplgyk

Nuunhpwwnnth Ynnuhg

13.2.1 guijugwd fupnndwi nhwypnud 15 op
wnwyo Yuuyuwjwnenihtt  gpuynp  Swimgnmud
ninqupl b,

13.2.2 wnwbg wwuwdwnh® 15 op wnwy

Uuwwywunenitht  gpuynp  dwbmghing b
Jdwphing  juwunwpjuwd b phymidws
wpjuwnwbipbph hwdwp:

13.3 Mupdwtwgph 13.2.1 jhnn] vwhdwbjws
wuydwbtbpny] Muwjdwbwghpp nunupbgybine

ntypnud, MNwwunyhpwwnmb  hpufmbp mbh
wywhwghy 12 jEwnny unwhdwbjwd
wnniqubpubpp:

Muwwunyhpuwwnnit jupny L hwydwbgh] bwjuput
yujlwbwgph  nunpupbgnudp  junwupjwd
wpfumnwbiph nhuwg Quuywjunnthh
hwuwubjhp pninp qnu[tuphhp]}‘ Jbipp bodwd

wnniquibipiiph hkw:

14. dnpu dwdnp

14.1 Unnubkph wquunynid Eu unij
Nuydwbugpny nwhdwinjwd
wyupnuynpoipniiiph sjunwpdwt jud ny
wuwnpwd Juunupdwh hwdwp
yuunwupwbwnynipmithg, pk nu wbnh k
nibtigh) $npu dwdnph wqgnlignipjut
yuwndwnny, nplt  wnwewglk) L unyb

Nupwiwmgph uvnnpugpnidhg hkwnn b npp
Ynnukpp  sktht Jupnn Juwbjuwwnbubp b
juwbpupglity:  Umyhuh hpunjpdwlukp - ko
hwdwpynud. Epypwowpdp, ophtinknp, hpykhp,
wuwwnbpuqup, wpunwlupg jud puquuljub

npmipjult  hwjnwpupmdp,  punupuljub
hmqgnulubpp,  hupnppuljgdmb mnhukph
hruthwindp,  junwjwpuljub  dwpdhbtkph

wlunbpp b wjb, npnip whhbhwphb i puipdtind

amounting to 8 % of the Contract Price set in "
Clause 6 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause 7
and Annex 4 in accordance with the

Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in

compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
Jegislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the
suspension shall depend on the gravity of the

Performer’s activities term of the
violation). After an inspection is performed
and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be

prolonged with the term of the suspension. In

this case Contractor may request from the




uniju Muydwwgpny twhuwwnuywd
wuwpuwynpoipnibuiph - juwwpnudp: Gphb
$npu dwdnph wmqnbgmpmnitp mhmd k£ 3 (Epkp)
wuuhg wkh, wmyw Unnutiphg jnipupwibyynipp
qupny £ Jhwlnndwbh  hpuwdwupyk)  unyb
Nupdwbwgphg' twhwubu wyn dwuhb inkinul
| yuhtny Ujniu YUnnuht:

15. Lpugnighy npnyphtp

15.1 Unybt Muydwbwghpt nidh dbe L dwntinud
unnpugpdwb  wuwhhg b gnpdnud L dhlsh
Unnutph  Ynquhg wuwpunwynpnipimibiiph
wupnnowljub juwmwpnudp:

15.2 Unyyh Mupdwbimghpp jupnn £ thmbhnpodty
Juud jpugyltp dpuyb Ephm Ynndbph Ynnihg
puwpqws b wvnnpugpdus wnwbdhb
hwdwdwjunipjundp: ®nthnjunipynibubpp
jhwdwpybt ophtiwljub, Lphk Ynnubkpp npubp
hpwhwbwgpl) b unyb Muwpdwbwgph dtny’
uvunnpugpbny Ukl pinhwinip hwumwpninp:
15.3 Unyu MNuypdwbwghpp pjujupymd b
Ubkjuwpwiymu | 2Z opkunpnipjundp:

15.4 Unyl pnnp
duwlimgmuubkpp wliwnp L mupldku
LEyupniughtt twdwlny, hEnwyundbinm]
Jud gpunp bwdwlny’ unyb Mupdwbwgpnid
uodwd hwughtipny:

Muydwbwugpny

155 Unybt wwplwbwghpp juquyk; £ Epym

hunJwuwpugnp phop]ﬂlmhnq' huwjtptn b
wlqiipkt  (kgmiubpny:  Lhigmubkph  dhol
wihwdwyuunwupwiinipjut nbwpnud,

twhwyuunympmiup  wpgmd L hwgbpkb
1Eqypb:

15.6 Unyt wuwpdwbwgph Juuyulgnppudp
duwqud YL&bipp mdymd L YUnnukph dhol

pubwljgmpmubtph Uhongny:

Performer to organize and hold a health and
safety course to its personal who is engaged
with the execution of the Contract with

duration of not less than 16 hours.

12.5 The Performer shall bear responsibility
for breach of warranties, defined in this
The shall  fully
the caused the

as a result of breach of such

Contract. Performer

reimburse damage to
Contractor

warranties.

14. Contract termination

13.1 This Contract is terminated in case of;

13.1.1 expiration of the term of the Contract
unless Parties have non-fulfilled obligations.

13.1.2 mutual agreement by both parties,
expressed in writing.

13.2 This can be terminated

unilaterally by the Contractor:

Contract




Zudwdwjunmpnib  dkinp  sphplm
JLE&Eph
nuwnwpubbbphb:

15.7 Ynnulipp hwunwwunnd &b, np ubthuljub
rhqutiup b ukpphtt hwpwpkpnipmibbpp
Yuquulipybm dudwbwy Nwndhupunnmb b
Yuyuwjunnit wnwetinpynd ki

Nuwwny hpunnth Zwljwljnnniyjghnb

nhiypnd

[nidnidp hwtduynud | 74

punupuljuimipniu (hwybjjws 5),
Uwwnwljupuph Jupygnnmpjub
Juintuwghpp (hwbpJws 6) b dwdwpnnh
hwjuwuwnmwugpnud — yuwndwdhgngubph dwuht
ophbunpnipjut Wywhwieubp (Zu ks 7)
punupwljutmpinutbpht: Ynndkpp
wupunuwynpynud kb shpgpu]yt) npltk;
gnpdniinmipjul, npp jupnn £ Bipunpb] ndjuy
punupuljutnipjub yuwhwbelbph fuwpannid
Jud hwbglgub) pwjondwt: Ynndbkpp
hudwdw)inmud b, np guuljugud
hudwdwjbhwgph oppwbuljupnid dunnnigynn
dSwnuwnipnitbbiph hbwn juuws, |huh gpuynp
Guad wy Ylpuy, ny” Ynndiphg nplk llyp, ny' by
ipw nEYudupbtpp, wphunwlhgutpp,
nniuwnp puljipnienibbbpp jud bpw
qhunnipudp gqnpdwljuikpp Jud
ubkpuyugnighsukpp ninnuijh junl wninnulh
dliny skt mnwgwplh, pnunwbm jud
pnypuwnph tyiph mpudwnpnid Jud
wpdbpunnp nplk wy) putth ydwpnud, wyy
pUnud’ wnwiig vwhdwbuhwljpdwi, skb Yhuyh
Jud skl fjunuwnnwbia huyby nphk
Jawpnudubipny jud npudwjub wy
Uhongulipny, npnup unnwmgky kb, vnwbmd
Jud junwbwt Lnbipnip3npuh htim nphk
hulwawjiugph spewlmlitpnud’ h pwh Yund
h ogmun npbk ywhnwlut yuwonnyuyh Jud
nplk yhnwlwb ywowmniyjugh ptvwuhph

13.2.1 In case of any violation with 15 days
written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the

actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the

liability for non-execution or half execution of
the obligations envisaged by this Contract, if it
is the result of the force majeure influence
which has arisen after signing this Contract
and which Parties could not foresee and
prevent. The mentioned situations are
earthquake, inundation, fire, war, declaration
of state of emergency or martial law, political
movements, termination of the means of

communication work, governmental bodies’




wbnuth l.lmxf_-ﬁmhp}nj gnpdpuljtipng, ny
wunowd Yhpyny (w) wgntin] yhnwub
wwownnbjugh ywpwnntwlwb nhppny
yujdwbwynpjwd nplik gnpdnnnipjub fud
npnpuwi Ypuw, (p) npobipn] yhnwlwb
wuownnbjught wil) jud swik) nplk
gnpdnnnipinit hp yuownnbbwlub
wupunwluwimpnbbkph pwjondundp,
(@unubwny npbk ny Wuwnpwd
wnwykmpynih, jud (n) npyiny] whnwljwb
wuwownnljuiht ogunugnpst) hp mqplignipinip
Junwjwpnipjub npuk npnodwl jud wlnh
Ypw wqnlint hwdwp (ipnuguy «Upgbhpjus
J&wpnudutiphg» nplk dklp): Unnutpp yhwnp k
wihwuyun qilnight dynmu Ynnuht gmijugus
Upglipjwsd J&upduwb dwuhle

158 Unyb MNuwplwbwgph  hwybpwuwsubpp
Ytpohthu whpwdwbbh dwub i juqunud b
htwnlyut k.

Zabipus 1
huwjnwpupughp
Zuykpud 2 Shkjubhjulwt pumpughp b
twjuwhwphy

Zuybpgwd 3 Puliwlgnipjub
mp&mhwqpn}p]m'u I quwht wmnwowipl
Zaipws 4 Shjuthjuljwt wijunwignipjub

Cwhbtph pwhdwt Jdwuhb

wujwhmjdwt yyuhwbehtn
Zu k] wd 5 Nuwwnhpwnnth
hwljuljnpniyghni Juwuntwljupg b

huwdwywunwupimbhnipjub hwynwpwpughp
Judbpjwd 6 Uwwnwlupuph  Jupbjugsh
Juintwljupg

Zubpjws 7 dwdwpnnh  hunjwunwugpnud-
Nuwndwdhgngutiph opkiunpnipinit

'Tlmmlulpl.umm‘

the

execution of the obligations envisaged by this

acts, etc., which make impossible
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice.

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
mutually and defined in a separate
amendment. The amendments shall be valid
if the Parties have executed them in the form
of this Contract by executing one mutual

document.

15.3 This Contract shall be governed by and
interpreted in accordance with legislation of
Armenia.
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15.4 All notices of this Contract shall be by e-
mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the

competent court of the Republic of Armenia.

15.7 The Parties acknowledge that in
conducting their business and managing their
internal relations, both the Performer and the
Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor
Certificate — Sanctions Laws - Annex 7
Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any
agreement, whether written or otherwise,
neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,
including without limitation, the sharing or




promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to use his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part
of the present Contract are the following;

Annex 1 - Declaration of conflict of interests;
Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 — Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws
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b/a: 15700-17462030100




TIN: 02619957
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DIRECTOR--------- ARA HOVSEPYAN:
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1. Opjtlwnh pinhwbinip yuwplwhikpp b wpwhdtwhunynpeinibkpp

General Conditions and characteristics of the site :

1.1.

fnlpnip®npwy hhnpn juwuungp  punjugws b Zwjwunwbh  hwpuy
wpbkpnud qunignn Apnunwb ghnh Jpu nknulujws 3 hhypnuubkphg:
£ hhnpn juufuwnh pughwbnip ppdwspwht hqnpnipnitp Juqunud k404
Udwn. Yuufunh hhdtwwb wijjujibpp tkpljujugdws kb wnnpl:

ContourGlobal Hydro Cascade consists of 3 HPP's situated on the Vorotan River in
the southeastern part of Armenia. The total installed capacity of the CG Hydro
Cascade is 404 MWT. The key data of the cascade's power stations are given below:

Unyniuwy £G hhypn Juujwunh hhdbwlwl unfyuyikpp
Table: Key data of the CG Hydro Cascade

Tatev

ZhgpnhEjnpw  Lwjuwgdwh  Ugpkquintik Qpulpwplkph 2kY-h
Yuyulb u phpwbwlp  hqnpmpimibp, Uh U3 Luwjwmgsughtt  PAqwphnuip
Hydropower ~ hqnpmipjnih b Cunpulkip/thwunwg  hwyjupluyht
Stations B, Udwn  hqnpnippnih h §ipnulp  Commissioning of
Rated L Design the HPP
Capacity Water storage, mill.m? Head
MwW Number & total / live i
capacity of
units, MW
Uywiipuipyuil 76 2x38.0 257 /218 300 1989
Spandaryan
Cundp 171 2x855 96 /80 267 _ 1978
Shamb '
Swiph 1572 3x52.4 13,6/1,8 552 1970
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12. Tpowlhw dhoujuwyph phnhwimp  wwplwhbkp/General — environmental

conditions:

* Uplunnpunujhtt ghpdwunhdwbp (Uwpu)' Uywhnupub 2EY 30°C,
Cwdp ZEY 30 °"C, Swpl 2EY 40 °C.
Ambient temperature (max): in Spandaryan HPP 30°C, Shamb HPP 30°C,

Tatev HPP 40°C.

e Uplninpuniwght gbipdwunh&wiip (Uht) Uwwbqupjub 2E4 -30°C, Cundp

ZkY -30°C, Smpl 2EY4 -20°C.

Ambient temperature (min): - in Spandaryan HPP- 30°C, Shamb HPP -30°C

, Tatev HPP- 20°C.

¢ Undhtw) hwpupbpuljwh unbwynipimi’ 73%

Nominal relative humidity: 73%

1.3 Sknuitiph pupdpnipinitip Sngh dwwpguljhg Uyuwbipwpjub 2EY 1676 U, Swpl ZE4 7304,

Culp 2EY 13284

Height of the site above sea level in Spandaryan HPP 1676m, Tatev HPP 730m and Shamb HPP

1328m.
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14 Uyubnuwpub 28Y9-p quiynwd k Upuhwth
2E9-p quiynud £ Upnitihph dwipgh @nphu hwd wy
2EY-p twpwpwu hwdwjiph wnwpuspni:

ongwith Ubgknuine hwluwybipnid, Swpl
tph Npnunwb gninh nwpwdpnid huly Cunlp

Spandaryan HPPr is located in Angeghakot community of Sisian region, Tatev HPP is located in
the area of village Vorotan of Goris community of Syunik Region, Shamb HPP is located in the area

of Darabas community.
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2. Uphmuwnwbpubph dwbipudwub bjupugnieniip

Detailed description of the scope:

Chuwpwpwliwl  wopiwwnwbpubpp bwpiwnbugnud

unnpuwqnlinig htinn 2 wduju phpwgpnud:

E wjupunt]  wupdwbwghpp

Construction work is planned to be finished within 2 months after signing of contract.

2.1 Uthpwdbown k pulbpnipjut Swpl, Cwdp b
Uyutipupjut ZEU-kph Jujubiikph
wwhwlulkwnkph JEpwinpnguut
wppiwwnwpbph juwnwpnud: Ykpwbnpnguut
upppiunwipikpp whwp £ hpuljubwgul) ubknd
dudjntkpnud:

2.1 It is necessary to implement repair work of
checkpoints in Tatev, Shamb and Spandaryan HPP-

s. Repair work should be done within short period of
time.

211 Nuwhwluwltnkph JEpwinpnguwh
wohiunwtipibph  phpwgpnud  wihpwdbon |
Junwpty:

2.1.1.1 Ququk) shttwphiunwipibph junwpdwb
qpudhly b hudwdwyikgk] yyuumhpwwnnih htn:
2.1.1.2 3 wwhwlwltwnbkph nnukpp,
yunnithwiiibpp,  Yhpuungpuihwt  uwbpp,
Jupnwlubpp, whgwwnhsubpp,  niuwnhnnuihi
[nruwnnilibpp,  onnpwlyhstbpp, unubdwukplh
gnyiup  huwdwywunwupwbwpup wbhnp L
nibktwb dhbingb wwpwdbnpkpp:

2.1.1.3 Ubkpwungpuhnk uwwikph dwlbpkup
ykwnp E nmtkuwb UkES sthdwt gnpdwljhg:

2.1.1.4 Mwhwljwltwnbph ponp grukpp sybwp &
nitktwb obd:

2.1.1.5 Epdntnnudwghtt wphiwwnwipibpp whwnp b
Juwuwpk]  hnqubgdwh hwunnpnuyupkph
jwpuwbgnidny,  hnquugdwt  hwnnppupupp
gdwiipywd |huth ninht b Yuitiwy gniyyubpnd, pojnp
hwnnpnupuptpp whwnp £ nmbkbwb YpYuwyh
dElniuwmgnud:

2.1.1.6 Onnpulhsp u [nuwwnnibpp
hudwyunuwupwbbt  Swjupupkppnid  wogws
wuwpwdbwnpbpht:

2.1.1.7 hpnpnuklniupy ghdkunmwdugt stpnkph
hpwjwiwgdwi dwdwtwl] oquuwugnpdk) Sika-1,

2.1.1 During the reair works of the checkpoints it is
necessary to do also the following

2.1.1.1 Prepare time schedule of works and agree it
with the Contracting Authority

2.1.1.2 doors, windows, porcelain tiles, sockets,
switches, LED bulbs/lights, conditioners, gluepaint
colour of all 3 checkpoints should relevantly have the
same parameters.

2.1.1.3 The surface of the porcelain tiles should have
large friction coefficient.

2.1.1.4 All the doors of the checkpoints should not
have a threshold.

2.1.1.5 El. mounting should be carried out with
installation of a grounding cable, should be lined
with yellow and green colour and all the cables
should have double insulation.

2.1.1.6 The air conditioner and the LED lights should
meet the requirements described in BoQ.

2.1.1.7 Use Sika-1, Sika-latex mortar or other mortars
with the same parameters for implementation of
cement-sand layers of hydroinsulation, by agreeing
it with the Contracting Autority in advance.

2.1.1.8 For implementation of the roofing of
Spandaryan HPP chekpoint, it should be planned to
have parapet and hydro-insulation between the roof
with tin and special hydroinsulation material.
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| Sika-latex fuwunlinpyhikpp l.lul?r ‘
hwdwywnwupwh Wupudbkinpkpny wy] |

| hownlinpnibp  bwhiwgbu hmdm&uqhhghhlmu
wwuyhpwnnth hkwn:

| 2118 Uywlnuppub Zku Juywth |

| wwhwlultinh  nwbhph swdhh  Juunwpiul
hudwp  bwhwnbuly Wuwpuwwbn b wnwbhph
Uhel phpbnny U hwnanil heplbnpy mpny |

‘ hhnpnukyniuwgnid : |

‘ 2.2 Chlwpliwinmtipbbpp  whwp junupk) | 2.2 The construction and repair works should be ‘
hunfwduyt Zwjwunulh Zmlpuybinnt eyt implemented in accordance with the current legal
gnponn  hpujulub  whnkph, unpubph b ‘ acts, norms of the Republic of Armenia, and!

‘ Bypnyuljub unubnwpunbkphi
huwlwyunnwujuwb:

221 Chtwpiwinwiptkphh Uwubmlgnny

‘ Juquulkpynipiniihg wuwhwbgynud b nibibug
wnijuqs 3 wpiwnwlbhg 3 wwpgw ‘

‘ Uwubwghwnwlwh thnpany Wwbunnpy |
wpiwinubiplikpnud; Uhg ukpluyughby ‘

‘ hulwywinupwh thwunwpnplph yuwndkhbpp

‘ (wpltwnwbipw;his yuylwbwgptp i ‘
whdlugnk wwndkukn):

‘ 2909 qu]ili.]:uEb.lmmmhghhphh dwubulgnn | 2.2.2 The Company participating in the construction ‘
‘ l;tuqtfu.llihpuimp]mhhg wwhwgynid t  and repair works is required to submit relevant ‘
hhphm]mghhlhmdmuiulmmuhmh hwunwpnphp ‘ documents stating that the volume of work
‘ tipw vwuht np’ Jbpoht 3 inwphtitph phpwgpnid (expressed in amount) done in the course of the last ‘
‘ Junwpdws wpltwwnwbipkph Swuiyp ‘ 3 years is not less than 50% of the sum of price offer
qnutwpuyht wpunwhunm prudp wulu sk ‘ made by the participant within the scope of this ‘
‘ njuy qinfwh opowlimlubpnud duubiugh purchase, out of which the volume of work ‘
‘ tbpljwjugnus qlughl wnwgwplh 50%-hg, nphg ‘ implemented under one contract expressed in |
wnjuql 1 wuylwbugph  ppewtwylpnud | amount is not less than 20% of the sum of price offer ‘
‘ Gunwpiws wohiwnutiplitph Sunjuip made by the participant within the scope of this ‘
gnidwpuhl wpunwhwjnnipyudp wuluu sk | purchase. In attachment submit copies of relevant

uju njuy gy plpugulupgh ‘ documents (contract, Act of acceptance).

‘ opgwluhbpnid dwubiwlgh Ubphuyugus ‘ 2.2.3 The Company participating in the construction |
qlught wnwownlh 20%-hg: Uhg hhp]_lm]mghhl and repair works is required to submit the copy of ‘
hwlwyunupuwh ‘-hmummlﬂ'llahph wuwndkukpp | civil works (residential or public) license.
(yuplwbwghp, hwhadwh L plunmidwb whw): ‘ ‘

| |
Ee—emwesenmke s cmaes |

European standards.

2.2.1 The companies participating in the
construction and repair works are required to have at
least 2 employees having 3 years of professinal
experience in this field. They are also required to |
submit copies of their documents (work contracts |
and copies of passports). ‘
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' Bipujuywurenith huwdwnp:

2.2.3 Chtuphiunnwbplkphl
Juquuljkpunipiniihg wwhwhgynid k

Ukpuyughty puwnupwghwlub  (phwlkh,
hwuwpwlwljwi) jhgkighwh yuwndkh:

dwubwljgnn |

3 Muwpnuwfubmpniibp,
uwhdwbwhwynudikp, pugunnipnibbkp

3.1 Ywyuwwnnth yupnwljwbnipmbbkpp
Yuywuenih whnp £ huwdwyunwupwbh b
qnpsh 22 opklpukpht b unplwwnhy wlhnkphb
hwlwuyunuwupawb:

Bpt Ywwwjuenl sh hwdwwywunwupwinud
qnpdnn opklunpnipjuin ~ Mwwyhpuwnnth
hpunitip niih wpghjk] Ywwwpuentht Ununp
qnpadhy " wnulg Ypkint  nplk
yuunwupwbwuynipim  Jkpohtthu  Ynnuhg
Lpws Ynpniunbibph hwdwnp:

Quuuwjuenit whwp £ hknbh, tkpluywugih |
(uhwlgh nhypnud) b wwhwwih pninp wyh
thwuwnwpnptpp, npnip wihpwdbon Eu s
wpiwnwlplbpp juwnwpbint hwdwp:

Gpt npnp wpliwwnwbptbp junwpbint hunfwp
Yuywjwenib plingplnud b Eipuuywunn,
ponp wwhwbebpp  wwpuuwnhp b bwl

nwpwsp

Guyujwnnit hpundnibip nith vwpwsp dnunp
qnpdky vhuyl pun Munmhpwinnih woiunwbiph
prypuynipjul pipugulupgh:

Upgnypp  plpwgpnud  pnpnp - dwubulhghtpp
hpwynip mukt NMuunyhpwwnith hkn Jhwupt
Uinlib] nwpwdp wohiwwnwliptbph Swjuybbpp b |
Junwpdwb uiypp &onbknt hwdwp:
Ywwyuwwenth whwnp £ ubwdpny Jkpwpkpyh |
Muwuyhpunnth uwppwynpnudubkpht l
wpliwnwipbbph juwunwpdwlh pupwugpnud
juliwpgh npwig Juuukp:

3. Responsibilities, limits and exceptions:

3.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.

In cases that the Contractor do not comply with the |

applicable legislation, the Contracting Authority has
the right to refuse access to the site without being
held responsible for the subsequent Contractor’s
losses.

Contractor should follow, present when requested
and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work
permit procedures of the Contracting Authority.
During the tendering, all tenderers can request joint
visit to the site, together with the Contracting

Authority, for clarification of the scope and the place
of work.

Contractor should take care and prevent damages on

the equipment of the Contracting Authority caused |

during his activities on the site.
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3.2.1 Ywwujwnnib
unuwuhiwbwnynipnih

hnlbjyw Eint hwdwp'

3.2.1.1 bp wohiwwnnnubph thnfuwnpnudp
3.2.1.2 Upnumpuljw umbngmnpubkp dhish 2 d

| puipdpnipiul, wohiwmnwlipwhl

| hwpnulubp (fowpusn) gnpdwpwbwghb
wpnwnpnipjus

3.2.1.3 Pnnp wbhwunwlwlt b
qnpdhplbpp, npnup  wlhpwdbon Bl
boJws  wphiunwbptbpp  juwnwnpkno
hwdwp, pwgh NMwwughpuwwnnth Ynnuhg
inpudwnpyushg:

nud

3.2.1.4 Uthwwnwljub wuonywbnipjub
uhgnglitp  hp wppiwnnnikph  hwdwp’
NMuwnyhpuwwnnih sunthwihoikipht
hudwyunwuuwe

3.2.15 Pupdpmpinibtiph  Jpw juwuwpyng
wphiunwlipibph  nhypnud  wuywhnyky
Ukppunud  wphluwnnn  Jud  gunbunn
wpuwnwlhgubph wijwnwbgnipnibp:

3.2.1.6 Uuhpwdtpwn swthhs gnpdhpltp

3.2.1.7 Pninp wikuwljh puwthnltbpp mbknuthnjuby

huwinnil hwnugdws Juyp
322 Ushuwunwdwdwbw

Uphiwunwtipbiphg wnwy juwyuwjunenith whwnp k
tkpluyugth hp wphwnwbptbph dwbpulpyhn
dudwbwmlwgnygp, woiwwnwipughl
phunipublibpp’
hwnjuwdnud  wohnwnwbipbpp wupunknt
hwdwn: Mwwnhpuwnnth tnpuwy
woluwnwbipuht opp gkpkyuyhtt hppwthnjui £
d. 9:00-17:45-p: Ny wphiunnwbpwht dwdkpht
Cwpuwwnwblpp poy; b wpdnud Jdhughh
NMuunyhpuinnih hkwn hwdwdwukgkinig htwnn:

323 Uglhwwnwunbnh dwppnipinibip
! bp wpliwunwbplbpp juwnwplne phpugpnd
‘ Yuyuwjwenih ywnwupwbunnieyni £ jpnud

Juwbqunh

hwwnnty |
| execute the scope of this works, except the one listed

dudwibulju- |

3.2.1 Contractor is responsible to ensure:

3.2.1.1 Transportation of all his employees involved
in the activities on the site. |

|
3.2.1.2 Industrial step ladder with at least 2m.height, |

and scaffolring flatforms of factory manufacturing.

3.2.1.3 All personal and/or special tools necessary to |

as Contracting Authority’s supply.

3.2.1.4 All personal protective equipment for his
employees as per the standard of the Contracting
Authority.

3.2.1.5 When works at heights, to ensure protection,
restriction for the people passing or working in the
areas below.

3.2.1.6 All neccessary measuring tools.

3.2.1.7 All waste parts to be disposed at designated
areas only.

322 Working time:

Before the start of works, Contractor should present
his detailed work schedule and labor resources
necessary to complete the scope within the outage
period. The normal working time on the site of the
Contracting Authority is Day shift, from 8:00 till
17:45. Works, out of the normal working time are
allowed only after preliminary agreement with the
Contracting Authority.

3.2.3 Cleaning the site and house keeping:

| During the execution of the works, the Contractor is |

of the
housekeeping of the area where he works.

responsible  entirely cleaning and |
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| hp wplwunwntnh phy dwppdwi b hwwpdub
hudwp:
Uwppuynpmudibpp b Wynipbkpp,  npnbp sk
oquuugnpoynud  wfju]  wwhht  whwp Lk
wbknunpjud  |hukth  hwnjuguws  wnbnbpnud:
Upliwnwptibpp juwnwpkinig hknn nupudpp
wtwnp Edwppyh, jupgh pipgh b dhwyb npuithg
hkwnn hwtdifh yuwwnmhpuwnnihte

3.2.4 Uohiuwnwbpbbiph hwpdwpnipnittbpp

Quuyuwjunnit  whkwp E wwywhnh  hp
wpluwnwhgiph poinp Inugnighy
wuwhwbolkpp, npnup  bwpmwnbtudus sk
NMuwnyhpunnth nmuhg wnpudwnpynn
Uhonglikiph gubiynud:
Nuwundhpuinmt sh wywhnynud  Lwpwpwng,
ubinh  wwunpwundwb  jud  ubdlne gy
Uhgnguitpny: Uy pninpp whinp £ wwwhnih
Yuwywwonih hp b hp  Eipwlwuwpunnih
woiwwnnnubph hwdwnp:

3.25 Shnmu hEjupwhwl ubinignud
Upluwwnuwuujpnud - wnju 220/380 9. 50 2g

wnpmipbbphg  BEjupujwinipyut ubnignd:
Yuyuwjuemb  whkwp E  wwywhmlh ponp
| wlthpwdbown Eplupugdwl jwpkpp, supdwlwb
ntuwnnibibpp, utidwa dudwbwljuynp
Juhwbwlbbpp b Udniu popnp uwppkpp, npnbp
whwnp L hudwywwnwupiwtikh
wpynihwpkpulub swihwithoikpht'
wkhthjulub b nkpwbfunubgnput dwuny:
Pninp ubdwt  Juwhwbwlubkpp/unpmnupitpp
whwp £ hnnubglit b wuwonyubwd (hukh
Jup& vhwgnultiphg: Upgkpynud b oquawugnpsty
whuwpp, huptwpkl wihguwnhstilip,
wyjwhnyhykp, gupipwd upnguljutip,
Jupnulubp b wyb, hsybu twb gubljugusd
whyh  whuwpp/fiwuws  wwppwynpnidikp,
npntp uipnn kb hwhqlghk) hnuwbpwhwpdwbp:
Pninp dudwbwluwynp dwpmiubipp  whwnp k

Al the equipment and materials which are not
currently used, should be arranged in special
locations. After the completion of the works, area
should be handed over to the Contracting Authority,
clean neat and tidy

3.2.4 Site facilities:

Contractor should ensure on the site, any required by

| him site facility which he needs additionally to the

one listed as a supply of the Contracting Authority.

Contracting Authority do not provide any cooking,
canteen or other catering. Such should be ensured by
the Contractor for his employees and for the
employees of any of his subcontractors.

3.2.5 Power supply at the site
The available power supply is: 220/380 V 50Hz.

Contractor should provide all needed extension
cables, portable lights, temporary power boards and
etc. equipment, all as per the industrial standards and
without damages or hazards for using. All used
power boards should be grounded as a protection
against short circuits. It is not allowed to use faulty
breakers, self-made fuses, broken plugs and sockets
and etc. damaged equipment which can cause
electrical shocks. All laid temporary cables should be

installed at dry surfaces without possibility to be |

smashed during the works.
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mhqm-nrph]_ snp quﬂihphuhhpbh. pugunknyg

npubtg  wpliwnwbph  dudwbwl  Juwubin |

httwpuynpnipnibip:

3.26 Shhwbjunwbgmpnil
| Ushmwunuwiptiipp whnp £ Juunwupdkl
| wkuwbjunutgnipjub 22 tnpdwwnpy

wuwhwbolikphtt b Muwwnhpwwnnth phpuguljup-
qtpht b swhwbhoubphl hwdwywnwupwb:

Upluwunwbipibpp uljukimg wnwy
NMuwunyhpuwnnit juwnwpnud £ Ywwyuwjwenth b
Lipuljuuwjwnnih wojuunnnukph
hpwhwbquuinpnud woluunnwbiph

wifinutignipjub b wonwywbnmpub phuduyny:
Mkwnp £ quwhwnl) pninp welw Juubghbkpp b
hwhiwdbntby Uhonglbkp Jbwuwspubpp
ujuiwpgline hwdwnp

Quilj nmwpwdplbpnud oquugnpst thuyh gusdp
pupdub jnuuwnniibip (12-364):
Uphiwinwbiptibpp uljukjnig wnwe Ywuywjwnnth
poinp wphiuwnnnubpht whwnp £ wbnkijwughb)
nwphwidwb ufubdwgh L wpunuljupg
hpughdwlubpnud  gnpsknt pupwugulupgh
Uwmuhl:

Usjuwunwbipikipp uljuliinig wnwg
Lnlipnip3npuih ukpljwjugnighsp
Yuuyywjunnthl nknkjuginud £
Uohmuwnuwnkinh
Juwbqubph

Lnyl wphiwwnwdwipnid wohiwnnng wyy
Juywjwnniikph w2l wliph
wipnniipnd wnwowmgnn pnjnp
Junuliqkph dwuhb

Stnulwunud gubljugwd wohimmnwbp uljukinig
wnwyo Yuwwwjwnnih
wwpuwynp £ dknp  phpky
pnypunynipimitt  (Jwpqughp)
wpununpuljwb uinnpupwdihg:

jnipuwhuwnnty

wphiunwliph
NMuwnyhpunnih

ibkpluyugnghsp |

3.2.6 Safety:
Site works must be performed following all

Armenian safety regulations

Authority’s safety procedures and standards.

and Contracting

Before start of the work, Contracting Authority
makes safety induction for all employees of the
Contractor and subcontractors. All existing hazards
should be assessed and measures should be taken to
prevent injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies.
Before the beginning of the works, CG representative
will inform the Contractor for:

e All specific hazards on the jobsite.

¢ All existing hazards arising from the works
of other contractors working at the same

time in the area.

Before the beginning of any site activity, the
representative of the Contractor should obtain work

permit (NARYAD) from the operational staff of the
| Contracting Authority.
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TECHNICAL SPECIFICATION
Skjuthjwljwh pinipwghp

Document no.

Quininuipnph N Sheet i _

12

3.2.6.1 Uthwnwlul wwonyuwbnipejuh

Uhgngukp (UWUM)
Upliwunwbipbpp uljubinig wrwy Ywwwwmnnih
whwp - Ukphwjwugh, np hp pnynp

wphiwnnnibpp wywhnjuws kb whhpwdbon
wihwnwlwt  yuwonywbnipjuh d}lgnghhpnl.[‘

hunfwdwjh Nwwnhpuwwnnth
nkutynubgnipjub suwthwithoukph l
pupugulwpgtiph:

Upgbjynud k&

- Oquuugnpdt] wbuwpp Yud huphwkh
gnpshplbp jund dwdljnwbg qnpshplikp
ljud uvwppkp

- Oquiwmgnpdhy wbiuwpp Jud ny
hulwyunwupub (swthkph)

Eplwpwgdwb jupkp, (nuuwnniibp, jud
Jupnud, npntp skt hudwywnwupowbnud

thwly  wwpwdplbpnd wphiwnknt
wuwhwhbetbpht:
3.2.6.2 Zwlwhpnthwjht
wuonywbnipjub pughwinmp

Juinbltp Epwlguwh, hndwh b
okpuunghtt  wy  wpuiunnwhbpkph

dudw bl
Bninp  obipduyhtt  woluwwnwbipbkpp wkwp E
Junwpky dhuy wpliwnwiph

pnyunynipni/jupqughp uinwbwnig hkwun:
Yuywpunnih whwnp k.
- Qbpdwjht wphiwwnubpblph nknuudwup

dwpph  pmpudue  Wmpkphg
wuwhywth  wijunwbgnipjut  gnnp
wnijuqb 5U yupugdny:

- Bpb pnipujun ympbpp htwpwynp sk
hknuglk] whjunwbgnipjut  kqpugsdhg |
ujtt Ynnu, Ywywjwemb wyy Wnipkpp
whkwnp k Uklniumghh  hniuwh
guibjwuyuinny:

3.2.6.1 Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required
personal protective equipment as per the safety
standards and procedures of the Contracting
Authority.

Forbidden is:

* usage of faulty or self~-made tools or such
tools for which any required periodical check is
expired;

* Faulty or not correctly sized extension

cables, lamps or voltage level different from the
required for work at confined spaces.

3.2.6.2 General rules for fire prevention and
firefighting during hot works (grinding,
welding):

All hot works can be performed only after obtaining

the required work permits.

Contractor should:

* Clean the area of the hot works from
flammable material and maintain safety perimeter of
at least 5m.;

* When flammable materials cannot be

removed from the safety perimeter, contractor
should ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and

if needed other firefighting equipment near the hot
works.
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TECHNICAL SPECIFICATION

Skhthywljwh pintpwughp
Document no
Qunnnmupnph N Sheet 11’ - 12
L

- Qtpdwht wpuwwnwbipubph  wwpwspp
wwwhnih Ypwljdwmphsutipnyg 51
wilhpudbonnipjub nEuypnud
hwljwhpnkhwht wyp vhgngutinny:

- Upwln] wpwwnwbpblp juwnwpkn
dudwbwly Ywbpwpgh pngkph, wwp
dwubihljukph hynulp
ynipliph hkwn

- Uphiuunwbipibpth - wupunbing  hkwun
wiyuwpwb  whgwwnh  pnpp ubidwb
wnpynipbbpp (hnpdwb, Erwlguwlb):

- Zppkhh  prbuljdwb  phypnud whwnp E

widhowyytiu nunupkgih ponp
wphnwinwipbibpp: Uthwujwn
nhnkjugh wpuugpuljub
unnpupwdh wuwwnwufuwbwnnt

widtwluquht b hudwyw-nwuwh
wpluwnnnbpp whwnp b widhpwyku

twpiwdknukl jpwlp dwphknu
gnpdnnnipnibikp:
QEpuwyhtt  wpliwwnwbptp  Ywupnn kb

hpuwjwiwgul]  Jdhwjt  hudwwywinwupwb
npujwynpnud nikgnn woiwwnnnbkp:

4.3 MTwwnyhpunnnih wupunulwbnipnibbkpp
4.3.1 Spudwnpk] Wnipkph b wpliwwnwbph
hunfwp winjunwbq wohtwwnwuyp

4.3.2 (Uhwjb) fEjnpulwi uinfwl wwywhnnud
380/220 4 thnthnpiwljuts hnuwbph:

5. Shnkjuunjulwb hwunwpnpbp
- UMNU ogquuugnpddwt hpwhwbqg

- “Skhthjujwb Julintwlupg,
ElEhnpulwyutptukph suthwgnpsudwh
wiinubignipjub Jubnbitkp™

hwunwndus 22 junwjwpnipyub 2006
pYwlwlh phy 1933-U npnodundp

- % nbkpulfunubgnipjul, wohwwnwbph
U ppgwlw dhgwjwyph wuwpnywbn pywb
plpwgwlupghp

pnipuyjun |

| 43 Obligations of the Contracting Authority

* Not allow, during the hot works, arcs and/or I
hot debris to reach flammable materials.

- After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged. i

* In case of fire, all works should be
immediately stopped. Immediately should be
notified the responsible operational staff and
firefighting actions started immediately by the
involved workers.

Hot works are allowed to be executed only by
qualified workers.

43.1 To hand-over safe area for the works and

materials;
4.3.2 To ensure feeders (only) of 380/220VAC;

5 Reference Documents:
e Instruction for usage of PPE.

¢ State Regulations on Safe Operation of
electrical equipments, systems and facilities,
approved by RA Government Resolution
Ne1933-N/2006

e Procedure of ContourGlobal for H&SE:
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‘,\ Lwpuuwrhuipfy)/Bill of Quantity

f Document no.
Quinnupnph N | Sheet / ko -
| Project
Lwhiwughd Swipl, Cudp b Uywbnpupjub ZEY-kph juywbbkph
wwhuwljwlbwnkph ipwinpnguut wowwnwbipkp Security Index
Repair work of checkpoints in Tatev, Shamb and Spandaryan
HPP-s.
Title Swpl, Cudp b Uywbnupub 2E49-kph juyubtbph ywhwlwlbnkph
Ubjutinid JEpwhnpngnud
Repair work of checkpoints in Tatev, Shamb and Spandaryan HPP-s.
Ungnyph hunfwp
For Tender
H. Voskanyan G. Mkrtchyan
7 % el | /l
REV | Date Scope Prepared by , Checked '
Yhpubwnid Uduwphy | Oujuy | Nwwpwunt b Uwnnighk Zwuwnwwnkk
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Lwpnurhuphi)/Bill of Quantity

1. Dwunwfupupdwl Sufuyp/Scope of supply

Sheet / ko

Unyt bwhiwhwohyh wnwipljuw hwinhuwgnn Swph, Cundp b Uywinupywh ZE4-kph Yuywbikph

wuwhwlwhbkwnkph YEkpuwinpngiub hpulwbwgnd

Scope of the works subject of this Bill of Quantity is repair work of checkpoints in Tatev, Shamb and

Spandaryan HPP-s.

Luwpnurhuipfy/-Swijuyup bppp-Bill of Quantity — scopelist

Cundp Aly-p Juywlih wwhwlwjln

Checkpoint of Shamb HPP
22 | Uphunnwtplbph b dwpuuliph whdwbnudp ,_.E'_ ; Lwhwlyp Ul‘ll.ll;ll’l]’ll‘l Cunudkip
N Name of works and expenses = 5 Quantity qh 2 Total
= g Unit price
B =
&
1 2 3 4 5 6
Nuntkp/ walls
Uhotnpuh putinnud W2/m? 3
1 | demolition of the core wall )
uhounpuh  hpwlwbwgnud  ukunyhs

‘ wwbbkpny hn dUbnwunuljut |
ntuinpniljghuny 2.4x3(pnnukny
nnu0.9x2.1 b  wwwunthwih1.5x0.92
pugydputipp)

implementation of core wall with sandwich
monolith  layers with their metal
constructions 2.4x3 (leaving door 0.9x2.1
2 | and window 1.5x0.92 openings)

Zwuwn/pe
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\/\ Lurfpuuhuiopy)/Bill of Quantity

Sheet / ko

|
3 ‘ll].llul'[t.l ?mhand /e g |
demolition of the plaster .
Muwunknph hhnpnuklniuhy udunnud
4 ghdktinuduqgk 211.111.11.1]1.1111{. . 100 W/m? 0.08
Cement-sand hydro-insulation plastering
of the walls
wunntph hnynud 100 U?/m? 0.95
5 | polishing of the walls
Zwwnwljukip/floors
i
1 | hunnwljh pubmnid 100 U/m? 03
demolition of floor
|
|
J nwthughpwbth pubgnud 100 u?*/m? 0.3

demolition of bulks

Uduquljnudwyht Luipuokpunp
3 | mknunpnud h=30ud, nnthwhnuiny 3/m? 9
Installation of gravel substrate by
flattening, h=30cm

fu&wyhti 15%20 okpunh hpujwhwgnud
4 | h=12ud mnhwlinuiny 100 u?/m? 0.3
Implementation of gravel layer 15*20 by
flattening, h=12cm

hwwnwljh phunntk skpn h=10ud B7.5
pEwnnting

5 | h=10cm concrete layer of the floor with U3/m? 3
B7.5 class concrete

hhnypnuklnmuhs skpunp hpulwbwgnud

i |
‘ ghukinwywuqk punuuny h=30ud 100 U2/m? 03 |

[=2]

Implementation of hydro-insulation layer
| by cement-sand mortar, h=30mm
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\,\ Luprurhushy/Bill of Quantity

| -
{ ‘ Sheet / ko

hwwnwlh Epkuyuunnmd
7 | JEpuungpuihnk uwkpny u*/m? 30 ‘

tiling of floor with porcelain tiles
sphowl) YEpuningpuithinhg h=10ud
8 | Porcelain skirting h=10cm Q5U/m 34
Pugludplkp/openings
' wyunnnthwhiikph b gnlikph |
! wyunnnwdnud hhdtwlwb
1 | ywuwnbkpnud . Zuw/pc 6

dismantling of walls and windows in the
main walls

| gqnubiph wywdnnwdnud
2 | dhotnpubpnud 2
dismantling of doors in the core walls Zwwn/pe

3 | yuunnthwbwgngbph wywdntinwdnud 4
dismantling of window sills Zww/pce

wunnthwbitkiph wknunpnud
wnuthk pinlny 60U hwunnipjudp
obpdwljuunipeny, wmuywljithwpkpny
4 | (EpYokipwn) 4+4d, pugynn U2/m? 52
dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

neubkph nmnunpnud yuwwnbkpmd
wnwhtk pnynyg 60Ud hwuwnnipjudp
ohipdwluwunipony, wywljkthwpkpny
5 | (Eplokpun) 4+4ud

installation of doors in the walls, with
aluminum frame of 60 mm thick, with
thermal bridge and double layered glass of |
4+4mm

uU?/m? 7.8

Muuwndwul yuwnnthwbwgngkph
| mbnunpnud b=35ud

Installation of plastic window sills
b=35cm

u?/m? 1.1
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Lwpnurhuropif/Bill of Quantity

Sheet / ko

l puquunbk yuwnnthwbwgngbph
unbknunpnud h=5ud

installation of basalt window sills h=5cm

Q5U/m

Ulnubtph pubnnud . __—‘
Digging trenches

k. Untunwd - EI. mounting

QduU/m

120

wnihkphiitught d=20Ud junnnyuyh
wbighugnud hwnuwih mwly b yyunkph
ubpunud

installation of d=20mm Polyethylene
pipes under the floors and in the walls

Q5U/m

14

EEjupnjuph nkqugpnud (3x2.5)
installation of el. wire (3x2.5)

QoU/m

33

Eliwnpnjuph nkqunpnud (3x4)
installation of el. wire (3x4)

G5uU/m

132

EiEyunpnjuph nknunpnud (3x6)
installation of el. wire (3x6)

Q5U/m

10

hudpuyhtt Juhwiwlh nhgunpnud

(Juhwtwl 1 hwwn, Untnpuyhti 63U.1
hwwn, gdwyjht 40U 3 hunn)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 3 pc)

Zww/pe

Ubgwwnhsh mknunpnud (pkytpund)
Installation of a switch (with possibility of
reverse)

Zww/pe

Ubpwinhsh inknunpnud hnnuigdwh
Yntinwljunny

Installation of a switch with grounding
contact

Zww/pe

Jupnulh nknunpnud hnqubgdwb
ntnwljunny

installation of socket with grounding
contact

Zunn/pe

16

10

Jupnulh nknunpmu (hinbkpubn
Uhwguwb hwdwp)
| installation of a socket (for internet

| connection)

Zuwn/pc
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Sheet / ko ‘
|

|nuwinhnnught (niuwnn 8800y nud,
11 | CNO 70w, 830x140x55 Zuwn/pc 1
LED bulb 8800L, CNO 70W, 830x140x55

|ntuwnhnpught ;nruwnne 4400 nud,
12 | CNO 36W, 430x140x55 Zwuwn/pe 2
LED bulb 4400L, CNO 36W, 430x140x55

| pulo‘mhtf_ il nnuthh nknunpnul

installation of distribution box Zuw/pe 3

| 13

Ugdwunuub wphimunwliplikip/ Plastering

p | mghailnnhputpoul 100 U2/m? 0.94
demolition of gypsum plaster
5 |Wwinkph tinpngnulghujunthinm] 0m? 94
repair of the walls by gypsonite
shwyuhkliwlh tinpngnud ghujuntthniny 553 !
3| ? : : U%/m 7.4 [
repair of the scarp with gypsonite
hupnupdwh wphiunwbpitp/ finishings
1 | unu"u&ulhhpllh ph[lrl.uf 2/m? 125
grating of the glue paint
5 | Wwnnkph pumhwpnud 02/m? 94
polishing of the walls
wnwutnwnh puwhwpnnud T
3 polishing of the ceiling S 31

wuwnkph unubdwbbplnul punkpuwght
4 | ukplyny] 100 U?/m? 0.94
gluepainting of the walls with latex paint

wnwuwnwnh unubdwbkpynud
Juwnbkpuwhl tkplynu]

| 2 2
| > gluepainting of the ceiling with latex 100 6/m 031
paint
Onuhnithnipjnily/ ventilation
onnpuljhsh mknunpnd wwwh

wudpugnudny (2204,12000BTU, DS
invertor,frion R410A, kpwipfuhpujhta
dwljtipkup 35-40U?, knwyh ogh

1 | dphpnpny, mwpwgunng b vwnkgunn) Zwwn/pc 2
| installation of air conditioner on the wall
(220V,12000BTU, DS invertor,frion R410A,
guaranteed surface 35-40m?, with triple
air filter, heating and cooling)
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Luwpihuwopy/Bill of Quantity

Sheet /Lo |

wnwpwdph pu.lphl.lulilqm_d;’improvement of the area

okukph hwdwp whdpkquuywonuywthy
hngdhwp 1.6ux1.14, 2 huwnn (phptin
wnihynppnbwwnk (Untinthwn) h=4uu)ran
protection covers for the entrances
1.6Ux1m, 2pc (Polikorbonate sheet (panel)
v=4mm)

U?/m?

3.65

w/p swdlh pubnnud bEpunyuy
twpawotpunp h=10ud

demolition of asphalte/concrete cover,
including the sublayer h=10cm

*3/m3

0.2

Eqpuidwyph hpwjwibwgnid (puqupnk
kqpupwp 100x150)

implementation of the pavement skirting
(basalt curbs 100x150)

E5U/m

hudughtt okipnnh hpuwjwiwgnud h=10ud
unthwbnudny (juhd& 15x20)
implementation of gravel layer by
flattening (gravel 15x20)

Eqpuidwgph piinntwugnud B17.5
phwnnting h=8ud

concrete layer for the pavement skirting
h=8cm

dzlmz

UB3/m3

0.2

0.16

| unyth kpyupwjbugnid h=2ud

hardening of the same h=2cm

U?/m?

ohtt wnph mknuthnjunid/ transportation of construction waste

wnph mknuthnpunud Syd
transportation of the waste for 5km

wn/t

10

Lhpunlip/Total
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Lwpnuhuiphy)/Bill of Quantity

Sheet / Lo -

Uwpmriqupgun it EG-f upunbfp upuhwunflewn

Checkpoint of Spandaryan HPP

implementation of core wall with sandwich
monolith layers with their metal
constructions 2.52x2.7 (leaving door
0.9x2.1 and window 1.8x0.92 openings)

=
=€
22 | Uppjawwnwibiptiph b dwjuutiph whjwbnulp é ; Luiuljp Ui agih Cunwutip
N Name of works and expenses o 2 Quantity qphg. Total
= B Unit price
:% =
|1 2 3 4 5 6
Ruliniub wohimunmipikp/Demolition work
VI, Jupgh gpniinh puipgnud :
Epujuuunnpny 0.5¢% pupdnmd w/h
Jpw **/m? 25
Excavation of VI class ground, 0.5m?,
1 | loading on the vehicle
gpniinh nbknuthnjunud S il 50
2 | Transportation of ground for 5km
MNuwnkip/walls
Uhounpuh pwbmnud
1 demolition of the core wall 02/m? 6.57
Uhounpuh hpwljwbiugnud ukinghs
wuwbkjbtpnyg hp dbnwnuljub
ntunpniljghuwyny 2.52x2.7 (pnnlkny
; nnul 0.9x2.1 b yyuwninthwtith1.8x0.92
| 2 | pugydplukpp) Zwwn/pe 1
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\,\ Lwhruhuppy)/Bill of Quantity
|
Sheet / ko
|
wuwunh pwp puquink uppunwy pupny |, |
Wall strand with basalt limestone. lm 1hbo ‘
3 — . |
puiquijink phih puipdusp h=10ud ‘
basalt cornice brickwork h = 10 cm Q5uU/m 20.06 |
4
' puquink owpywdph phinnbwugnud B7.5
5 phmnhr.zq dvpe=350mm 0 /m? 54
Concreting of basalt layout B7.5 d avg =
350 mm
ujunh putmnud 2/2
B demolition of the plaster | el 26
NMuwwnbkph hhnpndklniuhs uwunnud
5 ghuklunujuqk punupunyg 100 e
. Cement-sand hydro-insulation plastering | u?/m? '
| of the walls |
| |
i |
; wwunkph hnlynud 100 0.8 |
8 | polishing of the walls w/m? | ]
wnwlhph junnignud/roofing
ghtjuyuwwn phptnh putnnud 02/m?
1 | demolition of galvanized sheet 35
phyh nwpinwlwdwsh pubgnud 100
2 | demolition of cornice scaffolding U?/m? 0.1
Jujuwpuwdwsh putnnud
3 | demolition of the lathing Qs5U/m | 80
dwbknuwnwnpkph pwbinnd
4 | demolition of the rafters Q5U/m 55
dwunibpjuunbph pubinnid
5 | demolition of the mauerlat Q5u/m 16
Jjubghuljh putnnud
6 | demolition of the stand Qdu/m 10
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,\ Lwpnuhuishi)/Bill of Quantity

Sheet / ko

swdlh Ywppnud
7 | cleaning of the cover wt | 15

hhnpnuklniuhy skpunp hpuljuwtwgnud
ghuktnuyuqk sunupuny h=30uu 100

8 Implementation of hydro-insulating layer | u?/m? 0.33 | :
by cement-sand mortar h=30cm '
hqliwmljuk uk
Yubquwlukph wwynhpltph Ghlim | 94

wnknunpnud 0.15x0.04
9 | installation of the stand platform 0.15x0.04

Jubglwlh nknqunpnud 0.12x0.6

| Q5 10.05
| 10 | installation of the stand 0.12x0.6 Lo -

| Uwnibipjuwn nkqunpnud 0.06x0.12 asd/m 15.3
| 11 | installation of the mauerlat 0.06x0.12
Oukniunwup mbnunpnid 0.06x0.12 | QsU/m 55
12 | installation of the rafters 0.06x0.12 !
|
jujupudws nknunpnid 0.05x0.05 a5U/m 80
13 | installation of the lathing 0.05x0.05
nwhinwwdws phyh ypw 0.04x0.15 02/m? ! 3.06

14 | Scaffold cornice 0.04x0.15

olwph Ukjunul h=10ud u/m? 33
15 | slag laying h=10cm

Uswljnud hwljwhpnEhwyht Unipny

3 3
16 processing with fire resistant material wm e
ophnpwlt winuh hpulwbwgnud
17 | (phptn hwpn qnituynp 0.55ud) Qd5d/m | 5.06

digging water trench (colour sheet
0.55mm)




CoNTOURGLOBAL

Lwpuwhwohy)/Bill of Quantity

Sheet / ko

18

wpnpppwynp ghtijuyyun kplyws K-
21-0.5Ud phptnhg mwbhph
hpuljuwbwgnud

Implementation of profile painted
galvanized tin roof of KN-21-0.5 mm

u?/m?

34.5

19

wuwpwyknh opudklniuwugnid
ghtjuwywn phptnny (phptn hupn
gnibiu]np 0.55ud)

parapet hydro insulation with galvanized
sheet (colour tin, 0.55mm)

Q5U/m

20

duwquph nknunpnul 100UU gnibwynp
Installation of funnel 100 mm colour

Zuwn/pc

21

| opuunwp unnnywlh nknugpnud

100U gniiuynp
Installation of water pipe 100mm, colour

QdU/m

2.7

memllhhpfﬂoofs

hwwnwljh pubgniud
demolition of floor

100
u?/m?

nwthwghpuwih pwbnnud
demolition of bulks

100
u?/m?

03

Uduqulinyduht khpwskpunh
unbnunpnud h=30w!, nnthwbnudng
Installation of gravel substrate by
flattening, h=30cm

u*/m?

hu&uyhtt 15*20 shpinh hpulubwgnud
h=12ud nnnthwinudny

Implementation of gravel layer 15*20 by
flattening, h=12cm

100
U?/m?

0.3

hunwljh pkwnnik okpin h=10ud B7.5
ptwnnting

h=10cm concrete layer of the floor with
B7.5 class concrete

3/m?




CoONTOURGLOBAL

\,\ Lwpnuwrhuohyf/Bill of Quantity

[
Sheet / ko I

hhnpnuklyniuhs skpinh hpujuwbwgnud
ghdkhunudugk punuuny] h=30dd 100
Implementation of hydro-insulation layer = u?/m?
by cement-sand mortar, h=30mm

03

hwwnwlh Epkuyyunnd
7 | Yipudngpuhnk uwbpny u?/m? 30
tiling of floor with porcelain tiles

onhowly jEpuningputhinhg h=10wl |
8 | Porcelain skirting h=10cm G5U/m 37

Pugubpliip/openings

wwwuinthwbkph b geukph

wyuUntinwdnud hhdtwljwh
-1 | yuwnbpnud Zwuw/pc 2
| dismantling of walls and windows in the
main walls

nnubiph wywdntnnwdnud
2 | dhotinpUbpnud 2
dismantling of doors in the core walls Zuwn/pc

yunnthwbwgngbph wywdnbinwdnud
demolition of window sills Zww/pe

wuwwnnthwbbbph nknunpnud
wynuhitk pinlny 60U hwunnipyudp
okpuwljundnipony, mywlkthwpkpny
4 | (Eplpkpwn) 4+4Ud, pugynn Bl as
dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

nnitph mknunpnud yuwwnkpnud
wnthtk pinny 60Ud hwunnipjundp
shipdwluunipeony, mywkthwphpny
(Epyokpwn) 4+4ud

installation of doors in the walls, with
aluminum frame of 60 mm thick, with

thermal bridge and double layered glass of
4+4mm

u2/m? 6.8




CoNTOURGLOBAL

=)

Lurfpurhwiopy)/Bill of Quantity

Sheet / Lo

Muundwuk yunnithwbwgngkph
nbknunpnud b=35uwl

Installation of plastic window sills
b=35cm

u?/m?

0.81

pwquiink yunnithwbwgngtph
7 | mbknunpnud h=5ud
installation of basalt window sills h=5cm

Q5U/m

2.1

wusnyubhs Ubinwnuljut guwlgh
8 | wuywuninwdnud
dismantling of protective metal mesh

wn/t

0.01

Ulnubikph pulignul

Q&U/m

E1. Untiinwd/ el. mounting

115

| 1 | Digging trenches

' wn hkphkiwht d=20Ud junnnywlh
wiglugnid hwnwhh nwly b wwwnkph
Ukpunid

installation of d=20mm Polyethylene

2 | pipes under the floors and in the walls

S5U/m

12

3 EEjunpnjuph nkqunpnud (3x2.5)
installation of el. wire (3x2.5)

Q5U/m |

32.8

ElEYunpnjwph wknungpnud (3x4)
installation of el. wire (3x4)

Q5U/m |

129

EiEyupnjuph mknunpnud (3x6)
installation of el. wire (3x6)

Q5U/m

hudpuyhtt quhwbwh nknunpnud
(Juwhwtwly 1 hwwn, Ununpught 63U 1

6 | hww, gdwjhli 40U 3 hunn)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 3 pc)

Zuwn/pe

Ubowwnhsh nknunpnud (rkykpundy)
7 | Installation of a switch (with possibility of
reverse)

Zwmw/pc

Ulipuinhsh nknunpnud hnnutgdwi
Yntunwuljinny

Installation of a switch with grounding
contact

Zwuw/pc




CONTOURGLOBAL

\,\ Luwpnuhuopyl/Bill of Quantity
Sheet / L ‘ ‘ - ‘
Jupnulh nknunpnd hnnubgdwub ‘
| ntnwljinny
2 installation of socket with grounding | Zyaipe 1
contact
Jupnulh nknunpmu (hunbkpbbn
1p: | Mhrugntchutbup) _ Zuw/pe | 4
installation of a socket (for internet
connection)
[muwnhnnuight (nuuwnn 8800 nud,
11 | CNO 70w, 830x140x55 Zunn/pe 1
LED bulb 8800L, CMO 70W, 830x140x55
[nuwnhnnuhtl ;ntuwnnt 4400y nud,
12 | CNO 36W, 430x140x55 Zww/pe 2
| LED bulb 4400L, CMO 36W, 430x140x55 B
pudwidwb inuhh mkinugpnud
13 | installation of distribution box s .
Uqjunuwb wplnwwnwbpubp / Plastering
. quek ujunh pulinnd oy 5
demolition of gypsum plaster
9 wuwwnkph unpngnud ghujunbihunny B2 25
repair of the walls by gypsonite
5 ohyywhbklwlh tinpngnud ghuyuntthniny 02/m? 6.2
repair of the scarp with gypsonite ’
hwpnupdwl woluwnwtplitp/ finishings
— ! 5
1 | unubidwikpljh pipnud 0Jm? 110.4
grating of the glue paint ’
wyuwinbph puwhwpynud -
2 polishing of the walls L2 8l
1
wnwuwnwnh puwhwprnol = .
3 polishing of the ceiling w/m 294
wuwwnkph unubdwkpynud junbpuughl 100
4 | ubkpynuy] 0/m? 0.81
gluepainting of the walls with latex paint
wnwunwnh unubldwbpynud
. (uunkpuwghl tkpynu] 100 | 0554
gluepainting of the ceiling with latex m? |

paint




CoNTOURGLOBAL

| %\ Lwpuwhwohy/Bill of Quantity

Sheet / ko

Onuthnthnipnily/ ventilation

onnpuljhsh nknunpnud wuwh
wdpugnuiny (2204,12000BTU, DS |
invertor,frion R410A, ipwouhpwjhl |
‘ dwltipkup 35-40u?, tnwljh ongh :
' 1 | $hpunpny, mwpwghing b uwnkgunn) Zwwn/pe 2 |
installation of air conditioner on the wall -
(220V,12000BTU, DS invertor,frion R410A, '
guaranteed surface 35-40m?, with triple |
air filter, heating and cooling) i

Swipwoph pupkljupgnul/ improvement of tile area

| |
otidtiph hwdwp whdpEyuwywownuywithy
hnyhwp 1.6Ux1.144, 2 hwwn (phptn

1 | wnihnppnbwwnk (Untinjhwn) h=4d) u?/m? 3.65
ran protection covers for the entrances
1.6uUx1m, 2pc (Polikorbonate sheet (panel)

v=4mm)

lupudninnnt hpwlwbwgnid dknpny 111 , i
p) Jupgh gpnitinnud w3 /m? 1.28 ,

Implementation of the trench in Class Il
ground

kqpuiduyph hpwlwbwugnud (puqupunk
Eqpupwip 100x150)

implementation of the pavement skirting
(basalt curbs 100x150)

Q5uU/m 30.7

fadwyjht okipunh hpujubwugnud h=10ud
wnnthwbinuiny (juhd 15x20)
implementation of gravel layer by
flattening (gravel 15x20)

U?/m? 1.72

kqpuuwph phninbiugnud B17.5
phninting h=8ud

concrete layer for the pavement skirting
h=8cm

/m? 0.688

tnybh Epjupwyiugnid h=2wl
6 | hardening of the same h=2cm u?/m? 8.6

Lhpudlklp/Total




CoNTourGLOBAL
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Luwprnhuiphi)/Bill of Quantity

Sheet / Lo :

Swipl Aly-f Juyubh yuhwlulln

Checkporint of Tatev HPP
=
=P~
T s Uhusdnph
22| Upluwnnwbpbbph bdwhubph winjulnup | 2 ¢ Lwbulp P coqunttg
' N Name of works and expenses = 2 Quantity G‘h E Total
= 3 Unit price
3 =
S
1 2 3 4 5 6
Muunkp
uhglinpuh pulinnud U?/m? 10.3
1 | demolition of the core wall
Uhgtunpuh hpwlwbwgnid uttinyhy
wwlkjukpny hp dbnmwunujub
ntuwnpnighwyny 2.4x3 (pnnubny
nnuih 0.9x2.1 b ywinnthwtih1.5x0.92 Zunn/pe 1 |
pugyspltipp) ,
implementation of core wall with sandwich |
monolith layers with their metal '
constructions 2.4x3 (leaving door 0.9x2.1 l
.2 | and window 1.5x0.92 openings)
utwnh puitnnud = |
3 U 4.
demolition of the plaster /m 2
4 mnmuymmnh uﬂmqmd 1002 0,645
plastering of ceiling u?/m
' 5 Fululul{]'l bpful{mhmgnuf 2/m? A3
implementation of the cap
wuwnkph hnlnud 100 122
polishing of walls u?/m? '
6




CoNTOurRGLOBAL

)

Lupruhuop/Bill of Quantity

| Sheet / ko

Zunnuljkp/ floors

hwwnwlh Epbuyunnud
1 | Ekpuningpuithnk vwjbpny
porcelain tiling of floors

u/m?

33.5

2npowy Yepuningpuithunhg h=10uu
2 el
porcelain skirting h=10cm

G5U/m

45.5

Pwugjwdplikp/ openings

wuwnnthwbkph b nrukph
wyudninwdniud hhdbwjwb

| 1 | quunkpnud

dismantling of walls and windows in the
main walls

12

! nnukph wywdnnwdnud
2 dhounpubpnid
dismantling of doors in the core walls

[ Zwwn/pe

Zww/pc

yunnthwbwgngbph wywdnbnwdnd
dismantling of window sills

Zwuwn/pe

wuinnthwbitkiph nknunpmud
wnuhtk pnlny 60UU hwunm pjunlp
obpUuljuninipony, mywlkthwpkpny
4  (Eplpkpn) 4+40d, pugyny
dismantling of window sills and installation
of windows with aluminum frame of 60
mm thick, with thermal bridge and double
layered glass of 4+4mm, opening

dz;rmz

14.9

nnukph mEnunpnud yunkpnd
w)nuhtk pnlnyg 60Ud hwuwnnipjundp
ohpuujuunipen, wmuywljkthwphpny
(kpYobipwn) 4+4dd

installation of doors in the walls, with
aluminum frame of 60 mm thick, with
thermal bridge and double layered glass of
4+4mm

u?/m?

15.2

Muuindwub yuunnthwbwgngkph
nbknunpnud b=35ud

Installation of plastic window sills
b=35cm

‘Iz!mz

4.73

puquunk wuwwnnthwbwgngtph
7 | mknunpnud h=5ud
installation of basalt window sills h=5¢cm

S5U/m

13.5




CaoNTOurGLOBAL

=)

Luparhuspil/Bill of Quantity

|
Sheet / ko

— =

HEE

El. Unnwd/ el. mounting

Ulnuitkph puwlignud
Digging trenches

Q&/m

156

wn)hkphiktwght d=20Ud funpndwyh
whgugnul hunwlh vl b ywnkph
bpunud

installation of d=20mm Polyethylene

| pipes under the floors and in the walls

G5U/m

15

ElEjinpniuph nknqunpnud (3x2.5)
installation of el. wire (3x2.5)

Q5U/m

52

BEjunpniuph mkqunpnud (3x4)
installation of el. wire (3x4)

Q5uU/m

162

EEjunpnjuph mkqungpnud (3x6)
installation of el. wire (3x6)

Q5U/m

16

hdpuyhtt uhwbiwlh nkqunpnud
(Jwhwiwy 1 hwwn, dnunpwjht 63U, 1
hun, qdwht40U 4 hwwn)

installation of a panel (panel 1, input 63A, 1
pc, linear 40A, 4 pc)

Zww/pe

Ulpwinhsh mknunpnud hnnubgdwh
Yninnwljunnny]

Installation of a switch with grounding
contact

Zuwn/pe

Jupnulh mknunpnud hnqubgdwb
ntinwljinny

installation of socket with grounding
contact

Zwwn/pe

17

Jupnuljh mknunpmu (hnkpbbkn
vhwguwl hunfwnp)

installation of a socket (for internet
connection)

Zwwn/pe

10

|ntuwnhnnught (niuwnnt 8800y nud,
CNo 70w, 830x140x55
LED bulb 8800L, CNO 70W, 830x140x55

| Zwwn/pe

11

[ntuwnhnnuight ;nuuwnnt 4400 nud,
CNo 36W, 430x140x55
LED bulb 4400L, CNO 36W, 430x140x55

Zuw/pe

12

pudwbiiwt ninuthh wknunpnud
installation of distribution box

Zunn/pe
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Luwhnuhuiphi)/Bill of Quantity

Sheet / ko

Udunuwb wphiunwbipikp/ plastering
T

1 quigh uwjwnh pubmnid

demolition of gypsum plaster

100U*/m? 0.25

wuwnkph inpngnud ghyuntthuny
2 g i U2/m? 25
repair of the walls by gypsonite
3 okwwhklwlh tnpngnud ghujunihinng £2/m? 50
repair of the scarp with gypsonite |
i
hwpupiwh wohunwbplitip
1 unufll&mhhplﬂl phpn‘uI 02/ 157
grating of the glue paint
wuwinkph puwhwpgnud i
. polishing of the walls &*/m =
3 mn}nulmu.u]_h pum}ll?upr}nuf /2 "
polishing of the ceiling
wuwwnkph unubdwbbpynud junkpuwght
100
4 | ubkpyny 2/m? 1.23
gluepainting of the walls with latex paint
wrnwuwnwnh unubdwbbplynul
g lwinkpuuht tkplyniy 100 _—
gluepainting of the ceiling with latex u?/m? '
‘ paint
Onuthnihnipjnily/ ventilation
onnpuwlhsh mknunpnud wyuwwnh
wupugnudny (2204,12000BTU, DS
invertor,frion R410A, tpwojuhpwjhli
dwljkpkup 35-40U?, tnwlh onh
1 | $hpnpny, nwpwgling b uwnkgling) Zwwn/pc 2
' installation of air conditioner on the wall
(220V,12000BTU, DS invertor,frion R410A,
guaranteed surface 35-40m’, with triple
air filter, heating and cooling)




CONTOURGLDOBAL

)

Lwpuumhwiopy)/Bill of Quantity

Sheet /Lty |

Uwlthwbgnyg/ washroom

ujunh pwbnnud
demolition of plaster

u?/m?

20

wuinkph uwunnud
plastering of walls

100
u?/m?

0.2

ynjninnt whigph jguthwlnid
filling the sewage hole

Zwmw/pe

- yuunkph vwhjuywnnd

tiling of walls

: dl}‘ml

159

| wnwunwnh hpwlwbwgnul (armstrong)

implementation of ceiling

u?/m?

3.4

njninnt hpwjuwbwgnid
(ynjh]huthipinphnk d=110Ud wwwn
3.2uu) hgunlwuknp

implementation of sewage (PVC
d=110mm, wall 3.2mm) fittings

Q&U/m

44

njninnt hpuljwbwgne
(ynihyhuhpinphnk d=50uUd yuwn
2.2Ud) hgudwukp

implementation of sewage (PVC d=50mm, |

wall 2.2mm) fittings

QdU/m

uwnp b nwp 9ph annjwljwowph
hpwljwtiwgnid PPR d=20Ud funnnywulyny
implementation of hot and cold water
pipe PPR d=20mm

Q5U/m

thwljwbibph mkqunpnud 200
installation of valves 20mm

Zww/pe

10

Juguputh wknunpnud

installation of washing basin

| Zww/pe

11

qniqupubulntiph nknunpnud
installation of toilet seat

Zww/pc
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\’\ Luwprwhwohy)/Bill of Quantity
)

Sheet / ko

Swipwdph pupklwpgnud/ improvement of the area

obukph hwdwp whapbduuywownywmhs
hnyhuwp 1.6Ux1.144, 2 hwwn (phphn
1 | wnihynppnbwwnk (Untnjhwn) h=4Uu) U?/m? 3.65
ran protection covers for the entrances
1.6uUx1m, 2pc (Polikorbonate sheet (panel)

v =4 mm)
" puqunk wunhdwbibph 100 Bt
hnynudpolishing of basalt staircases . 0/m? '
i
3 wnph nknuthnfunud S{d - 10

transportation of the waste for 5km |

Lhpunlbip/Total




