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This Contract (hereinafter “Contract”) is
executed in Yerevan on 201-, -----———----
----between:

“CONTOURGLOBAL HYDRO CASCADE”
CJSC, having its seat and registered office at
Yerevan city, 2/2 Melik Adamyan St.,
registered under TIN: 02619957, represented
by Ara Hovsepyan in his capacity of Director,
hereinafter referred to as Contractor,and

——————————— having its seat and registered office |
hereinafter referred to as
Performer, this contract was signed for the

following:

L DEFINITIONS

Work — as defined in Clause 2.1 of this
Contract;

Final Acceptance Protocol - as defined in
Clause 8 of this Contract;

Interim Acceptance Protocol - as defined in
Clause 8 of this Contract;

Technical

requirements and conditions submitted and

Specification = -  technical

mandated by the Contractor for performance
of the Work defined in Annex 2;
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Confidential Information (trade secret) -
regardless of the form any technical, financial,
organizational, commercial and any other
information concerning the Contractor and its
activity which is unknown to third persons
and by virtue of its being unknown has an
actual or potential commercial value and the
Contractor takes measures for the defense of
its confidentiality.

1. Subject of the Contract

1.1 Under the provisions of the present
contract (the Contract) the Contractor assigns
and the Performer accepts to perform ---—-----
(the Work) based on terms of
Technical Specification and Bill of Quantity

appended to this Contract as Annex 2, which
is an integral part hereof, and the Contractor
shall accept the Work and pay for the Work as
per this Contract.

2. Performer's
warranties

representations  and

2.1 The Performer represents and warrants
that the quality of Performer’s materials used
during performance of this Contract comply
with the requirements, norms, standards,

conditions and specifications established for
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such materials by legislation of Armenia,
international Contracts and standards. The
that Performer’s

Performer warrants

materials have corresponding -certificates,
technical passports, which certify the origin,

quality and suitability of such materials.

2.2 The Performer warrants that it has all
permissions and licenses required by
legislation of Armenia necessary for

performance of the Work, defined in this
Contract.

2.3 The Performer warrants and undertakes
to perform the Work in time, properly, with
high quality and professional level, in
accordance with this Contract, legislation of
the

requirements of the Contractor.

Armenia and instructions and

2.4 The Performer represents and warrants
that it has enough resources and qualified
staff with the best possible professional level
to perform the Work within defined terms.

3. Materials and equipment
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3.1 The Performer shall perform the Work by

efforts, materials, tools and

equipment included in the price and shall be

its means,

responsible for their quality and the correct
choice of their respective type.

3.2
the Performer shall be brand new. Usage of

All Performer’s materials provided by

used, self-made materials and reprocessed
items is forbidden.

4, Risk allocation, permits and
authorizations

4.1 The risk of accidental loss or damage of
the Work result shall be incurred by the
Performer and
acceptance by the Contractor under this

Contract. The Work shall be considered to be

before its handover

accepted by the Contractor upon the
signature of the Final Acceptance Act of the
Work by the Contractor.

4.2 The Performer shall acquire all necessary
permits and authorisations from relevant

state bodies necessary for performance and
handover of the Work in accordance with

legislation of Armenia.

4.3 The Performer shall be responsible for all
possible negative consequences, incurred by
the Contractor caused by non-performance
or non-proper performance of the obligations
provided in Clause 4.2. of this Contract,
including reimbursement of caused damages.
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4.4 The expenses incurred as a result of
permits and authorizations receipt shall be
included the in the total price of the Contract.

5. Access to construction site

5.1 The Contractor shall provide all necessary
authorizations to the Performer and its
Employees to ensure their access to the
construction site. The Performer shall inform
the Contractor about the necessity of such

access at least 24 hours before.

5.2 The Performer shall provide the list of its
Employees which shall have access to the
construction site during the whole duration
of this Contract.

6. Price and payment

6.1 The total price of the Contract for the
Work constitutes AMD --------—- (P
--} VAT excluded.

6.2 The unit prices fixed in Annex 3 are valid
for the whole term of this Contract and are not
subject to change.
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7. Upliunnwbiph junnwpnudp
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6.3 The payment for the Work shall be done |
within 30 /thirty/ days from the date of the
bilateral signature of the invoice and Final

Acceptance Protocol.

6.4 All payments shall be made via bank
transfers in AMD.

6.5 In case the Performer reveals that the
volume of Work provided in the Annex 2
must be changed for more than 10% due to
reasons not depending on both Parties and in
case the Contractor approved such necessity
after inspection performed in accordance with
this Contract and executing an amendment to
the Annex 2 or in case of necessity of works
volume change upon the Contractor’s request
based on the executed amendment to the
Annex 2, such changes in the volume of Work
shall be taken into account when making the
payment, provided the final total price is
provided in the Final Acceptance Act and
invoice and is approved by the Contractor.

7.Work performance

7.1 The Performer shall perform the Work in

accordance with this Contract, the Technical
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Annex 2 and 4 the

requirements and instructions presented by
the the Work

performance, the legislation of Armenia and

specification,

Contractor  during
the norms, rules and standards generally and

absolutely presented for performance of such
Work.

7.2 The Performer shall perform the Work
and use Materials in accordance with the
Technical Specification attached to this
Contract.

7.3 The Performer shall perform the Work
personally. The Performer shall be entitled to
order the performance of the Work to a
subcontractor only by prior Contract of the
Contractor. The Performer may order the
performance of the Work only to the
subcontractor which has the necessary
license and/or authorization required by RA
legislation for performance of the Work,
defined in this Contract as well as shall
perform the Work in compliance with this
Contract  requirements. In case of
performance of the Work by a subcontractor,
the Performer remains responsible to the
Contractor for proper execution of the

obligations defined in this Contract.




U/jud Lppnpy whdwbg W/jwd Ywuywjwnnih
U/jud tppnpy wbdwbg gnyphtt wwndwnywsd
Jiwuh hwdwp: Ywwywjwemt ygupowdnp £
NMuunyhpunnitht - widhpwybu  nhnblught)
sppwluw  uhgwdwph  dpw puiguuwluh
utingnponipinit nibkgnn Jud wenngnipjub b
wppiunwiiph wijunwbgnipymt ywhwhehbkpp
Juwfunnn mipwpwbymp yuwwnwhwph dwuhb,
huyybu bwb kpohtihu tbpiuyughty gpuynp
qilnyg tdwb wwwnwhwpubph YEpupkpuy,
yuwnwhwpp wtnh nbkbwnig ny nip, pub UkY
wpfuwnwbipuyhti op hkwn:

75 Huuyuwjwunmb  wwpnwynp L Jhbsh
Uoliunwtipp uljulip wnbjuqb 48
(punwumbnip) dwd wpwy whnkljughb]
Muwwnhpuinnihtt Ugiwnwbipp uljulynt dwupb
b Mwwnydhpunnht bhplupugt) Upjuwnwbipp
Junwpbiny l

huwnuly dwipudwut

dundwbwljugnyg:

7.6 twpiuwn bugws
Upjpwmunwtipp  juwnwpbjhu Ywywjwuemb b

wpluwwnwlhgubpp
Muwwnyhpuwnntht b
qnpdk puipdp

Nuwwnhpuwnnth
i

Unyb  Nuyjdwbwugpny

Yuuywjunnih

kh
htnbwpup whwp Lk
wpnptupntwy  Yhpyny,
outhtiphg Ly, pupbjun&npkt
nnowdwnnpki:

ubplujuginud

7.7 Uphmunwbpp juwwpbjhu Yuywjwnnih
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7.4 The Performer shall comply to all
environmental, health and work safety and
other mandatory requirements and norms
provided by the legislation of Armenia and
the Performer as per Annex 4 when
performing the Work. The Contractor shall
not be responsible for the damages caused to
Performer’s employees and/or third persons
and/or the property of third persons during
performance of the Work or related to it. The
Performer shall inform immediately the
Contractor for each occurred incident which
has negative effect on the environment or
breaches the health and safety requirement as
well as shall submit a written report to
Contractor for such incident not later that
one business day as from its occurrence.

7.5 The shall the
Contractor at least 48 (forty eight) hours prior

Performer inform

to start of the Work and provide a clear and
detailed schedule of Work.

7.6 When performing the Work defined in
this the the
Employees

Contract, Performer and

Performer’s represent
Contractor, thus they shall act in highly
professional way, for the interests of the

Contractor, in good faith and reasonably.

the |
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Work the

Performer shall use all reasonable care and

7.7 When performing the

skills of the performer of such Work in
accordance with the generally accepted
standards for performance of such Work.

7.8 The Performer shall be deemed to have
full knowledge of the extent and nature of the
Work and to be allowed for all items of work |
shown upon, described by or referred to in |
this Contract which
necessary to perform such Works.

or are otherwise

7.9 The Performer shall satisfy the applicable
legal requirements and the requirements
under this Contract for the use of personal
protection equipment on temporary sites of
movable objects, for safety warning system, |

upon establishing of a manual material
transportation and in all other aspects of

safety.

7.10 Non-fulfilment of the requirements
mentioned in Clauses 7.1-7.9 shall be a ground
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for unilateral termination of the Contract by
Contractor.

8. Acceptance of the Work

8.1 The Contractor shall be entitled to check
the process and the quality of the Work
during performance by the Performer at its
discretion without interfering Performer’s
activity. Should deficiencies be discovered as
a result of such inspection, the Contractor

shall immediately inform the Performer.

8.2 The Contractor shall be entitled to refuse
of Work
reimbursement of the
thereby, if the Performer does not start

acceptance and to request

damages caused
performance of the Work on time or
performs the Work so slowly that its
termination on time becomes impossible.

8.3 In case deficiencies are discovered by the
Contractor during checking of the Work, the
Performer shall eliminate the discovered
deficiencies and comply the Work with the
requirements of the Contractor within 5
(five) days. Should the Performer fail to
eliminate the deficiencies within the term,
defined by the Contractor, the Contractor
shall be entitled to request performance of
the Work under the terms and conditions of
this Contract and legislation of Armenia, by
fixing a reasonable term and/or request

payment of a penalty in the amount of 20% of
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the total price the breach of each case and/or
assign elimination of the deficiencies at the |
expense of the Performer to other persons, as
well reimbursement of the

as request

damages caused.

8.4 Upon completion of the performance of
the Work, the Performer shall immediately |
inform the Contractor to perform inspection
and acceptance of the Work performed. The
inspection of the Work shall be performed
with participation of the representatives of
the Parties.

85 In case of revealed deficiencies, an
shall be
executed with the Performer defining that

Interim  Acceptance Protocol
the Work has been accepted with reserves.
Such Interim Acceptance Protocol shall be
deemed as a deficiency act, where should be
defined the deficiencies discovered in the
Work

elimination

result and the terms for their

if the
elimination of the deficiencies.

Contractor requests

8.6 After elimination of all deficiencies as
well as in cases of necessary price adjustments
as per Clause 6, Final Acceptance Protocol

shall be approved and bilaterally signed by
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the Parties certifying the acceptance of
Work.

9. Elimination of deficiencies

9.1 In case the Work is performed with
breach of the applicable legislation and/or
this Contract or with deficiencies or partially,
which have made the Work result unsuitable
for use, the Performer shall perform the
Work again or eliminate the deficiencies of
the Work performed free of charge, within
the term, agreed between the Parties, which
in no case shall exceed 5 (five) days. The
mentioned term provided to the Performer
for proper performance of the Work, does not
release the Performer from the liability to pay
the penalties, provided in this Contract.
Should the Performer within the mentioned
term again fail to eliminate the deficiencies
revealed or if such deficiencies are essential
and cannot be eliminated, the Contractor
shall be entitled, at its sole discretion, to:
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9.1.1 request the Performer to perform the
Work in accordance with this Contract
within the reasonable term, defined by the
Contractor and to pay a penalty in the
amount of 0.1% of the total price for each
delayed day, as well as reimburse the
damages caused in accordance with this
Contract and the applicable legislation.

9.1.2 refuse acceptance of the non-performed
Work and request to pay a penalty in the
amount of 8% of the total Contract price for
each case of breach, as well as reimburse the
damages caused in accordance with this

Contract and the applicable legislation.

9.1.3 to request to reduce proportionally the
price defined for the Work and to pay a
penalty in the amount of 8% of the total
Contract price for each case of breach, as well
the
accordance with this Contract and the

as reimburse damages caused in

applicable legislation.

9.1.4 request to reimburse the expenses
incurred by the Contractor to eliminate the
deficiencies and to pay a penalty in the
amount of AMD 8% of the total Contract
price for each case of breach, as well as
reimburse the damages caused, in accordance
with this Contract and the applicable
legislation.

9.2 The Contractor shall be entitled at its
discretion itself or through a third person at
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Performer’s risk and expense complete the
Work. The shall the

Contractor therein and notably hand over all

Performer assist

documents necessary for that purpose.

9.3 If only part of the Work performed is
defective, the Contractor shall be entitled at
its discretion accept only those parts that are
free from defects and pay proportionally for
them.

10. Warranty period.

10.1 The warranty period of the completed
works shall be 12 /twelve/ months from the
date of bilateral signature of Final Acceptance .
Protocol.

10.2 The Performer shall be held liable for the
deficiencies discovered during the warranty
period and shall eliminate such deficiencies
free of charge within 5 (five) days upon
notification of the Contractor. The terms
defined in Clause 9 shall be applicable
regarding the deficiencies elimination during
the warranty period.
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10.3 The warranty period shall be prolonged
by the time period during which the Work
result cannot be used because of discovered
deficiencies.

10.6 Should the Performer fail to meet the
terms for elimination of the deficiencies
during the warranty service, the Contractor
shall be entitled to request the Performer to
pay a penalty for delinquency of each day in
the amount of 0,1 % of the total Contract
price for each delayed day.

11. Term

11.1 The term for performance of the Work is
according to the timetable of Contractor,
specified in the technical specification -

Annex 2, in particular not more than

-(-=-mmm- ) calendar days after the bilateral
signature of this Contract.

12. Responsibility

12.1 Should the Performer be in delay of the
performance of the Work, the Contractor is
entitled to request the Performer to pay
penalties amounting to 0,2% of the Contract
total price set in Clause 6 for each day of delay.
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12.2 Should the Performer fail to fulfil any of
its obligations under the Clause 7 and Annex
4, the Contractor is entitled to pay penalties
amounting to 8 % of the Contract Price set in
Clause 6 for each requirement non-fulfilment
or non-proper fulfilment provided in Clause 7
the

and Annex 4 in accordance with

Negotiation Protocol — Annex 3.

12.3 Should the Performer fail to fulfill any of
the obligations provided in this Contract and
its annexes, the Contractor is entitled to
request from the Performer to pay penalties in
case the performed Work do not comply to
the terms of the Contract. The Work shall be
deemed not performed and the Performer
shall be liable to pay penalties as per Clause
12.1 until the date the Work is performed in
compliance with the requirements.

12.4 Should the Performer violate the health
and safety requirements specified in the
legislation of Armenia, Clause 7 and Annex 4,
the Contractor is entitled to suspend the
(the
suspension shall depend on the gravity of the

Performer’s activities term of the

violation). After an inspection is performed
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and proposed by the Performer remediation
plan is approved, the Contractor shall have the
right to allow or to ban the continuation of the
works. The term of the Contract shall not be
prolonged with the term of the suspension. In
this case Contractor may request from the
Performer to organize and hold a health and
safety course to its personal who is engaged
with the execution of the Contract with
duration of not less than 16 hours.

12.5 The Performer shall bear responsibility
of warranties, defined in this
The shall  fully
the caused the

as a result of breach of such

for breach
Contract. Performer

reimburse damage to
Contractor

warranties.

14. Contract termination

13.1 This Contract is terminated in case of:

13.1.1 expiration of the term of the Contract

unless Parties have non-fulfilled obligations.
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13.1.2 mutual agreement by both parties,
expressed in writing.

13.2 This
unilaterally by the Contractor:

Contract can be terminated

13.2.1 In case of any violation with 15 days

written notice submitted to the Performer,

13.2.2 without cause with 15 days written
notice to Performer and upon payment for the
actually performed and accepted works.

13.3 In case of termination of the Contract as
per Clause 13.2.1 the Contractor shall be
entitled to receive penalties as per Clause 12.

The Contractor has the right to set off all
amounts that are due to the Performer for the
work done before termination with the

penalties amount mentioned above.

14. Force majeure

14.1 The Parties shall be exonerated from the
liability for non-execution or half execution of
the obligations envisaged by this Contract, if it

is the result of the force majeure influence
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which has arisen after signing this Contract .
and which Parties could not foresee and |
The

earthquake, inundation, fire, war, declaration

prevent. mentioned situations

of state of emergency or martial law, political
movements, termination of the means of
communication work, governmental bodies’
acts, etc.,, which make impossible the
execution of the obligations envisaged by this
Contract. If the force-majeure continues more
than 3 (three) months, each Party shall be
entitled to terminate this Contract with a prior

notice,

15. Supplementary provisions

15.1
upon bilateral signature and shall be valid till

The Contract shall enter into force

full performance of obligation of the Parties.

15.2 The amendments and additions to this
Contract shall be discussed by the Parties
and defined

amendment. The amendments shall be valid

mutually in a separate

if the Parties have executed them in the form

are |
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of this Contract by executing one mutual
document.

15.3 This Contract shall be governed by and |
interpreted in accordance with legislation of

Armenia.

15.4 All notices of this Contract shall be by e-
mail, fax or written letter, by the addresses
defined in this Contract.

15.5 The present Contract was signed in two
identical originals in Armenian and in English
language. In the event of conflict between the
English and Armenian language versions of
this Contract, the Armenian language version
shall prevail.

15.6 All disputes in relation to the Contract
should be solved by negotiations between the
parties hereto. In case the latter is impossible
the dispute should be brought before the
competent court of the Republic of Armenia.

15.7 The

conducting their business and managing their

Parties acknowledge that in
internal relations, both the Performer and the
Contractorr operate by reference to the
principles contained in the Contractor’s
Anticorruption Policy — Annex 5, the Supplier
Code of Conduct — Annex 6 and Vendor
Certificate — Sanctions Laws - Annex 7
Policies. The Parties shall not engage in any
conduct that would constitute a breach of
these Policies or would result in a breach of
these Policies. The Parties agree that, with
respect to the services provided under any

agreement, whether written or otherwise,




neither it nor any of its principals, employees,
affiliates, or to its knowledge, agents or
representatives will directly or indirectly,
make, promise or authorize the making of any
offer, gift or payment of anything of value,
including without limitation, the sharing or
promise to share its fees or any other funds
that it has received, receives or will receive
under any agreement with ContourGlobal, to
or for the benefit of any Government Official
or family member or close business associate
of any Government Official, for the purpose of
improperly: (i) influencing any act or decision
of the Government Official in his or her
official capacity; (ii) inducing the Government
Official to do or omit to do any act in violation
of his or her lawful duty; (iii) securing any
improper advantage; or (iv) inducing the
Government Official to wuse his or her
influence to affect any governmental act or
decision (any of the foregoing a “Prohibited
Payment”).

The Parties shall promptly report to the other
any Prohibited Payment.




15.8 Annexes to this Contract are integral part
of the present Contract are the following:

Annex 1 — Declaration of conflict of interests;

Annex 2 — Technical Specification and Bill of
Quantity

Annex 3 - Negotiation protocol and Price
offer;

Annex 4- Health and Safety requirements

Annex 5 — Contractor’s Anticorruption Policy
and Anticorruption policy compliance
statement;

Annex 6 - Supplier Code of Conduct

Annex 7 — Vendor Certificate — Sanctions
Laws

CONTRACTOR




“CONTOURGLOBAL HYDRO CASCADE”
CJSC

Ameriabank CJSC
b/a: 15700-17462030100

TIN: 02619957
Address: 2/2 Melik Adamyan Str., Yerevan

DIRECTOR--------- ARA HOVSEPYAN:

PERFORMER:




CONTOURGLOBALS
2hnnpn uwulwn

= —)

Zwjnwpupnipinib Upgniph dwuhb

Unpgnyph hwdwpp 141/17

Muinyhpwinnit’ «Pnlipnipginpw) hhnpnljuwuljwns @LC-4, npp gunlynid k punup
Gnphu, Gp. Swpkiwgnt 2 hwugknud, hwpnwpwpnd t Upgnyp:

Upgnypnud hunpenn dwtwygwd dwubwlght vwhdwbgwsd jupgny jurwewplyh
Jupk) «Enupnipginpwy hhnpnljwuljun» @RC-h Juphpubph hwdwp® Swph 2E4-h
Juywbwyht inputunpuwnnputiph dholt wpghjuywinkph Jipuljunmglub
hwdwip quiwb ywjdwbwghp (wyunthbnbe” wwpdwbwghp):

Uppiunuiipubph juinupdwt dudljtn Euwhdwbynid wuwpdwbwghpp nidh dke
Uik opywiihg 60 opdu phpwgpnid: whljugus whd, whljup ipw otnwpkplpw
$hghjuljut wbd, juquultpynmpni jud punupwughmpintt sniitgnn wha
1httnt hwbquiwtiphg, muh Upgnyphi twubwlghint hwjwuwp hpuyniip,
pugupmpjulp «2ntpnipgnpw) hhgpnjuulwnpy @LC-h
Uwnwlwpupubph/juuwueniibph b tppnpn Ynnuh wpiwnwiphtp
(dwnwynipinitikp dwnnignnh) junmpnnh ikpgpuuwb punupuljubm pjub
wwhwbpublph: Uwutwlhgp whnp k mbkbw ywjpdwiwgpny bwpwnbugwus
yupuwynpmpniibtph junwpdwb hwdwp guwhwbeynn® Shnbkuwlwh
hbwpunfnpmpymttikp, Skuthjwlwh thopd, Uwppudnpmuiikp, Thdbwlwqd,
Npuljunpnud, Unyjbhwbdwb ywjdwbwgpbph hpuljubwgdwh thopd: Cunpgws
dwulnuljhgp npnpymd Euwhdwbijwd yuwhwbotpht pudupup ghwhwngws
hwpntip tEpjujugpus dwutwlhgutph pyhg" tfuqugniyt qhwght wpwewply
ukpluyugpus twutiwmlght iwpiwuyunynpinih wnt ulgpniiipny, nph hkwn
Jupynud E wupdwbwghp: Mupdwbwgph hwdwp Jdwpmudp jhpuubwugdh
Yuwwnwpnnhtt wpwewplynn yuydwmgph bwpugsmu vwhdwbgws Jupgny: Unijl
plupwguljupgh hpupp vinwbwim hudwp wihpwdbon E nhdt) yunhpunnihi,
uhtigh unyjt Upgnyph hwyntph (nkuthjuljwt b ntntuwjub wpwewpl) pugdub
Uhuwnn: Cuy npnud, thwunupnpuhtt Ain hpwdtp vnwbwn hudwup
yuwuyhpunnniht whwnp b ikplujugul) gpugnp ghunud: Muwnhpunnb
wywhnynd £ thwunwpnpuiht Abing hpwdbph npudwnpmidi win]§wp wynuhuh
wuwhwly unwtwnit hwenpynn wphiwnwbipuyhi opp: Ejijuipnuwht dliny
hputip npudwnplint ywhwboh nhypnd yuwnhpuwnnt wyywhnymd &
hpwtph* LEjunpnbwght duing wpwdwnpmadp nhunudt uvnwbwne opduib
hwgnpnnn wpiwinwbipught opdu plipwgpnid: Uniyjb hpwpny btwjpwinbuyws
Juipgny hpwykp sunwbiugp sh vwhdwbwhwlnd dwubwlgh' unyb
pupwuguljupght dwubwlgkint hpumipp: Upgnyph wnwewplutpp
(nEpuhjuluh, ntinbuwljut) whhpudbown t ukplwjught) punup Gnphu Gp.
Swptiwgnt 2 hwugkny, thwunwpnpught diiny dhykr 2017p. Znjnbdpkph 5-p,
dwdp 10:00, k. npubip whwnp k juquywd (hubkh hwykpbb: Skuthjujub wewewplh
niunidtwuhpbjnig b hwutnnwntinig htun Zwbdbwdnnnyh pupuniniqupp
dwutwlhgubiphtt ninupymd t hpudbp quughtt wnwgwplutpp bkpjuyughbjn
hudwp: Zuynkph (nEpbhjuljub, ntnbuwjub wewewpljutph) pugnidp ntnh



CoNTOURGLOBAL
2hnnpn Juwulwn

\-é |
ynibkbw punup 9nphu Gp. Swpkiugn 2 hwughmd, 2017p. Zolwnbtdpkph 5-pt
dudp 10:30-hi:: Uwubwljhgutph Siinbuwljwb hiwpudnpmipjnibiitinh,
Skhuthjwlwh thnpdh, Uwppunpmulibph, Ghdbwluquh, Npujuynpdwb,
Lnybwbdwb yujdwbwqgpbph hpuljwbwgdwb thnpdh Jipuptppu gupdwbbbkphi
hudwyunuuwinipyniip ghwhwnbnt hwdwp, vwubwlhgbbpp hwjunny
(nkpuhjulul, ntnbuwljut wewewnly) whnp L ywwnhpunnhb bkpjuyjugutv
unijb pipwugulunpgh hpwdbpny twpunbugws huwunwpnphn:
Unyju hwpinwpwpnipjub hbn juyuwd jpugnighy nbknkjmpmbtbp unwbwnt
hudwip upnn Ep nhdb) qundubph gdny dwubwgbn B Unignudjubhis
Zinwhunu® 0284 50014
k1. thnuwn erik. mughumyan@contourglobal.com

NMunyhpuinnt® «2nbipnipginpu) hhypnljuwuljun» @LC




TECHNICAL SPECIFICATION
" y Sthulihljwljuh plintpuighp
=)
Document no.
Pwuimupnpf N Sheer 1 of 9
ko
e Smlah qu_h llm]mhm]hh mpmhuﬂmpt[mumphhph 1‘[].121'1 Security Index
e wpgbhjuwwnbph Jipujunnignid Ulnjinsbgnipputs pliglpu
Reconstruction of barrier walls between the station
transformers of Tatev HPPs

Uigwimd Swiplt ZEY-h Juywbught nnwbu$npiunnnpitph Uhol
wnqbjuwyunkph JEpuuemgiwt wyhunnwiipikp

ZTitle Reconstruction works for the barrier walls between the station transformers of
Spandaryan, Shamb and Tatev HPPs

Documentr Type

System . ; Discipline File TatevTechnSpec.doc
, (e
Zunfuwljuipg bz PP Gupg By
REV Descriprion of Revisions/{kpwhwywlr hujunwl
Yhpwlwgnud
0 FOR TENDER (TR)
Ungnyph hundwp
i L. Quuib U.Quuyupyub [_ U.8npu
0 08.09.2017 o N.Zalyan A.Gasparyan / ol
nL = ;1 e
REV Date Scope P%:E?gd by /’Checkﬁﬂ""’ %pruved
Yepuwbugmd | Uiduwphy Ouuy Tunnpuunk) § Uwnnighy k Zwununnky b




CoNTOurRGLOBAL
zhnpn Quiubuws Document no.
ﬁ ContourGlobal Hydro Cascade Punnuzpnph N
\6 ?
TECHNICAL SPECIFICATION [REV- 0
R
SEjuthluljul pinipwghp Sheet
) 2 9
1. Ughmuwnwbphtph swijuyp
Scope of the works:

Swpl 2EY-h juywbwyht wpwbudnpiunnpiitph Uhol wpqljuywntph
JEpwlwenmgdul wohiumnwbiplitp

Reconstruction works for the barrier walls between the station transformers of Tatev HPPs
Opjkiwh pighwinip wwydwbikpp b wnwbdbwhwnlmpnibbkpp

General Conditions and characteristics of the site :

1.1.

Polpnip%npwy hhgpn juuljunp punfugus b Zwjmunubh hwpuy wpbkpnud quinng

Npnunwt ghwnh Ypu nkpujuws 3 hhnpnljwywhibphg: 83 hhnpn Juwulunh punhwbmp
npywdpuyht hqopnipmibp Yuqunud b 404 U, Yuulunh bhhutwlwb wuyibkpp
bkphuywugws ki uinnple:
ContourGlobal Hydro Cascade consists of 3 HPP’s situated on the Vorotan River in the
southeastern part of Armenia. The total installed capacity of the CG Hydro Cascade is 404 MWT.
The key data of the cascade's power stations are given below:

Unjniuwly £9 hhnpn Yuulunh hhubwlwb wdjwbkpp

Table: Key data of the CG Hydro Cascade
Zbnpnhiky  Lwhuwgdught Ugpkquunbitp 2nuidpwpikph 2RY-h
npwljuym hqnpmpnibip, U4 hpwbwlp b hqnpnipyniiip, Uy U3 . Lwfumgsuhi poqupynuip
: u Rated Capacity ~ hqnpmipniip Chnudkup/thuunwmgh hwpqupljuyhh
Hydropowe MW ' &upnudp - Commissioning of |
r Stations Number &  yyager storage, mill.m3 Design . the HPP
capacity of total / live Head
units, MW
m
Uwywnwmp 76 2x38.0 257 /218 300 1989
Jub
- Spandaryan
Cunlp 171 2x85.5 96 /80 267 1978
Shamb
Swpl 157.2 3x52.4 13,6/1.8 552 1970
Tatev
Uywlbnupput b Swdp 2EY-kpp quinmud ki Uhuhwth wwpwdpnud, hul Swph 2EY-p' Gnphup
nwpudpnuy:

Spandaryan and Shamb HPPs are located in the area of Sisian and Tatev HPP is located in the area of Goris.
Lyws wphiunwipikpp whnp Yunwpydkl 60 opnd, 2017p-h dwyhu-hnibhu wlhutbphb:
The mentioned activities should be performed within 60 days, in the period May-June, 2017.

1 i

Average atmosphere pressure: 102 kPa

Cpowlju vhounjuyph pughwinip wwjdwhkp/General environmental conditions:
Uplninpuniwiht dhght fupnid’ 102 YN
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* Uplnpnpuught gbpdwunhdwh (wpu)' Apnint - gnupmud. +40°C, Uwwbqupput 2EY-nud

+30°C, Cunlp anu’lnu[‘ +35°C

. Ambient temperature (max) in village Vorotan: +40°C, Spandaryan HPP: +30°C, village Shamb:

+35°C

e  Uplnnpuught gbpdwunh&wb (ht) Npnunwb guugnud - 20°C, Uwwinupub ZEY-nud -

-30°C, Cwlp gnigmud -25°C

Ambient temperature (min) in village Vorotan: - 20°C, Spandaryan HPP:- 30°C, village Shamb:-

-25°C

Unihbw] hwpwpbpulwb untwynipinit 73%

Nominal relative humidity: 73%

2. Stnuitph pupdpnipinitip snjh dwwpnyuljhg Swpb 2EY-nud 731 U, Ugwbnuppub 2EY-nud 1698 4,

Cwlp 2EY-nud 1338 U

Height of the site above sea level in Tatev HPP: 731 m, Spandaryan HPP:1698 m, Shamb HPP: 1338 m

3. Upliwnutipitph dwibipudwub bwpugpnipinibip
Detailed description of the scope:

3.1.. Smpl 2EY-h wpwbubnpiuwinnplibph thol gnjnipynih
niliignn H=7.2 J wjuunp juywbught okliph htwn dhwgdus
st npp sh wywhnynud hppkhh nwpuwddwb Yubnulp
uh mpububnpiwnnphg nhyh dniup: Uinjunwbgnipmiip
wwwhnyknt hudwp wthpwdwown t
npwbubnpiwwnnpbph dheb gnnipinit niikgnn
pnnbught wwwnp Uhwgib] juywbught okiph wwnh
htwn: Mwwnp whnp E hpujubughl) dknwunului
Jupywuhg kplnt Ynnuhg pkuwywnting hpgkhwlugnh
uwibkpny: GpEumyuwndwb dwltpkup $=57.6 U2

3..2. Zpuljuynil uwkiph $hghljwmphuhwlju
huwnljmpinititkpp whunp Hhukh hknkdup.
-Zpuuminipput ghpuwunh&wip - 1300 °C

-ALOz ny wwlwu - 38-42
-Si0Oz - 42-46
-Cr20s3 -225
-vnmpmiip ny wyky - 400 Yyq/u®

-Lpwignighs qdwyht Ydlnudp (kplnt dunljw
Cupugpnud) ny wylky - 2%

| -QEpuwhwnnppulwinipinibp nwpwgyny

| 1300°C Ynnuh Ypw Br(mK) -0.29
-Unbwynipjub Swjwjuht pwdhp -2% ny wyky
-Ullnibikpnud b Ynnbpnud pupnfwdpp 10% ny by
-Unpnipnihp ny wyky 12 U

3.3. Owdlpynn wphwwnwbpubpp whunhp diny whwp b

wpdwbwgplh  wwuhpunmh ukpluugnighsh
Uwubulgnipjundp, nphg htunn Juyuunnih
poyuinymipni - juunwbw Juwnwpknt  hwynpnny
wpiwnwitwpbkpp:

3.1. H =72 m wall between the transformers of
Tatev HPP is not connected with the station building
which does not ensure the prevention of the spread
of fire from one transformer to the other.

It is necessary to connect the existing concrete wall |
between the transformers to the wall of the station
building. The wall should be constructed with metal
caseing, covering it with fire resistant slabs from
both sides. The surface of the covering $=57.6 m2:

3.4. The physico-chemical characteristics of the fire
resistant slabs should be as follows
- Fire resistance temperature- 1300 °C

-Al:Os not less than - 38-42
-5102 - 42-46
-Cr20s -225
-Density - 400 kg/m*

- Additional linear contraction (within two hours)
not more - 2%

| - Heat conductivity on the sides
| 1300°C Br(m.K)

-0.29

- Moisture volume fraction - not more than 2%
-Fracture of corners and sides not more than 10%
-Curl not more than 12 mm

3.3. All the covered work should be by all means |
protocoled with participation of the representative of
the Contracting Authority, after which the
Contractor will have a permission to continue with
the next work.
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| wphmmnwbppnud:  Thhwphunwipikphi dwubiulgnn

| 3 wwphubph phpugpnud Yuwnmwpyusd whiwwnwbpbph

| quught  wpwgwplh 50%-hg, nphg wnbuqbh 1
wwjdwbhwgph opowimljukpnud Juwnwpyus
wphiwwnwbpubph dwdup gnidwipuyhb

3.4. 2BY-nud woluwwnwbpbbpp unupnid b qnpdnn 1
pupdpuynpin wwppkph wewnippubp, npp wwhwbyniu
£ hwwnnl) npunpnipmit  wpiwnwiph whyunubg
Juquultpyuwt hwdwp:

3,5 Uniphbp b wouwwnwbplbkp

-Quyuuentt Upjuwnwbpp  hpuljwbwghnud k hp
mdbpny,  Wnipkpny,  Jhgngubpny, gqnpshpikpny U
uwppunnpmudipny, npnbp  Gkpungws kb ginud Lk
yunwupmbwnynipmni | jpnd gpuig npulh, hsyku
twl wkuwlh &hpwn phinpnipyui hwdwp:

-Quwuwuenth Ynnuhg wpudwngpyng pognp Wnipkpp
whwnp khukh tnp: Ogquuugnpéyws, huphwskh Unipkph b
YEpupwljus wwpuqubbkph oquugnpsnudt wpghyws
k:

3.6.  Chhwpuwpmpmnibp whwnp E hpuljuiwgyh
hwdwdugh Zwjwunwih Zwhpwybnnpmibnd gnpénn
bpudulwb winbkph, shtwpwpulub, uwithinwpulub
unpubph, tbphuyugynn qdwgpbph b Swjwjwpkpph:

3,6,1, Chhmz]‘ummmhphhp}lh Uwubuljgnn
juquuykpynipmniihg wwhwieynud k niikhw] webdugh
1 hudbubpunbjubhjujwb  wohwwnwlhg 3 nwpyu
dwubwghwnwlul thnpany dwbwnhy

pnnp wphiwwnwlhgtpp wkwnp k mukbwul
fEjnpuwinfnwignput twqugnybp 11 funudp: Yhg
tkpuyughk) huwdwywnupwb thwunwpnebph
wwwdkubpp (wpunwipwjht
wujdwbwqpkp,wbdbwmgpkph L Yyujuljwbbkph
wuwndkubp):

3,6,2 Chuwphunwbpukphi dwubwlgnn

Juquulbpynipmithg  wwhwieynud ukpluyuglby
hulwywinwuiwh huunwpyebp tpw dwuhb np Jkpoht

Swwip  gnudwpuhb wpnwhwjnnipudp yuluwu sk
uiu] gdwb ppowbwlukpnid Uwubwlgh thplujugpus

wpnwhwpnnpudp  wulwu sty nljuy ghdwb
pupwgwljupgh ppgwhwiikpnid dwubiwlgh ubkpyuyuggus

3.4. In HPP-s the work is done with existence of |
current HV devices, which requires special attention
for safe organisation of the work.

3.5 Materials and works

-Contractor shall carry out the Work by its own
means, materials, funds, tools and equipment which
are included in the price and shall be responsible for
their quality as well as for the selection of the right
type.

-All the materials provided by Contractor should be
new. Forbidden is the use of used, improvised
materials and recycled supplies.

3.6 The construction works should be implemented |
in accordance with the current legal acts, norms of
the Republic of Armenia, and European standards.

3.6.1 The participating in  the
construction and repair works are required to have at
least 1 employees having 3 years of professinal
experience in this field. They are also required to
submit copies of their documents (work contracts

and copies of passports).

companies

3.6.2 The Company participating in the construction
and repair works is required to submit relevant
documents stating that the volume of work
(expressed in amount) done in the course of the last
3 years is not less than 50% of the sum of price offer
made by the participant within the scope of this
purchase, out of which the volume of work
implemented under one in
amount is not less than 20% of the sum of price offer [
made by the participant within the scope of this

contract expressed

quuyht  wnpwowphh  20%-hg:  Upg ubkpuywglky | purchase. In attachment submit copies of relevant
huwdwywnupiwb thwunwpnphph wwwndEUERD | documents (contract, Act of acceptance).

| (qupdwbwghp, hwhddwh b pigniidwh wljn):

3,6,3, Chtwphumnwbphkphi Uwutiwlgnn

Juquulkpynmpniihg wwhwiigyny nkihulwih |
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| dhonglibph ki
-phntwnup w/dkpkhw 1 huwin
- RiEynpunnpiwb vwppunpnid-1Thwn

Ubpluyughk]  ubthwluwbnipjui JYuyuljubh Yud
Jupdwlwnmpub ywydwhwgph wyuwndkhukpp:
3.6.4 Chtwphiunubiplkpht Uwubulgnn
Juquulbpynipnithg wwhwbgynud k bbkplwymghly
punqupwghwlwb (phwlhtih, hwuwpululub) lhgkighwh
wyundk:

3.6.3 The Company participating in the construction
and repair works are required to have the following
machinery

- Semitrailer truck — Ipc
- Truck-mounted platform

They should submit copies of ownership or rental

| agreement.

3.6.4. The Company participating in the construction
and repair works is required to submit the copy of
civil works (residential or public) license,

4. Tupunwlwbnipyniitkp, uwhdwbwihwlniudikp,
pugunnipnibikp

4.1 Guyupuenh wwpunwlubnpynibbkpp
[ Guywjuembt whwup E hudwwywunwupwbh b qnpsh 22
opklplitpht b inpuwnhy wlnkpht hwdwywnwupiwb:
bpt  Ywwwjupmb sh hulwywunwujuwbnud  gnpéng
| optunpmpyubip Mwimhpunnnts hpwyniip nibh wipglyk
Yuyuwjweniht dnunp qnpsk) wwpusp wnwibg Ypkne
npbk wwunwupwbonynipmb Jkpohtthu Unnuhg Ypwd
Ynpniunbibph hwdwnp:
Yuwwuunenih whwnp bt hkabp, ukpluwjughh (wwhwhgh
nlwypnid) b wwhwwih popnp wyh thwunwpnpbpp, npnip
wihpwdbyn &b todud wpluwwnwbplbpp  junwpbin
hundwnp:
Bpt  npnp  wpuwnwbphbp Juwnwpbnt  hwdwp
HYwwwjwnnh phngpynd  k Lhpwjwwywiwent, pnnp
wwhwbgbpp wwpuwnhp kb wb Lipwlwuwjwnnih
hurdwp:
Quwuwiwenth hpudmbp mbh wwpusp Ununp gnpdky
Upuyb puin Muwnghpunnih wpliunwiiph poypnynipiui
pupwguljupgh:
Upgnuph plpwgpnud pninp dwubulhgibpp  hpugnitp
nukl Nwnghpwnmp hkwn  dhwupb Uinlik] nwpudp
wphmunwbpbbph  Swjuiikpp U quunupuwb  Juypp
&ounknt hunlwp:
| Huywjueml  whwp b jebwdpny Ykpupkpyh
Juunwpdwh phpwgpnid Juiljuwngh npuitg Jhwukp:
4.1.1
hEwnlbyjup wywhnybint hwdwp
41.1.1 Pp wpliwnnnibph thnpuwnpnudp
L

Muunhpuninth wwppunpnidikpht b wliwwnwbplkph |

Huywjuentl Wunwupwbwngnpmt k jpnid

4. Responsibilities, limits and exceptions:

4.1 Obligations of the Contractor

The contractor should comply and follow the
respective Armenian legislations and regulations.
In cases that the Contractor do not comply with the
applicable legislation, the Client has the right to
refuse access to the site without being held
responsible for the subsequent Contractor’s losses.

Contractor should follow, present when requested
and keep records for all necessary documentation
related to the scope of works described in this
specifications.

When contractor has subcontractors for some of the
activities, all requirements are also valid for his
subcontractors.

Access to the site is only by following the work
permit procedures of the client.

During the tendering, all tenderers can request joint
visit to the site, together with the Client, for
clarification of the scope and the place of work.

Contractor should take care and prevent damages on
the equipment of the Client caused during his
activities on the site.

4.1.1 Contractor is responsible to ensure:

4.1.1.1 Transportation of all his employees involved
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4112 Upnunpufwb  uwbnmnpibp  dhish 2 o | in the activities on the site.

Pwpapnipub . 4.1.1.2 Industrial step ladder with at least 2m.height.
1A QLIME&E;.IQHEI’[ hulplfmhpulhphhp, opptnal b 4.1.1.3 Lifting equipment such as hoist for small
(Uhliplt 3w hqnpmipyuty) loads (at least up to 3t.).

4.1.14 Pnnp wihwwnwlwb b hwwnniy gnpshplkp, npnip
wihpwdbipn &b UpYws  wphiwwnwbplbpp | 4.1.1.4 All personal and/or special tools necessary to
Juwnwpkint hwdwp, pugh Nundhpunnth Ynnuhg | execute the scope of this works, except the one listed
npudwnpyushg: as Client’s supply.

4115 Uthwnuwlwul wwpnywinipub uhgngutp  hp |
wohunnnnbph huniwp Munndhpunnnth 4.1.1.5 All personal protective equipment for his
sunhuthzlikphtt hunfwywinwuwt: employees as per the standard of the Client.

41.1.6 Pwpdpmpnibiikph Ypuw Junwpynn
wpluwwnwbplbph phypnid wwwhnly Gkpplnud
wphiwnnn  ud  quinjnn wpluwwnwlhgtph | 4.1.1.6 When works at heights, to ensure protection,
wijunulignipnihp: restriction for the people passing or working in the

4.1.1.7 Uthpwdtpwn swthhy gnpshplikp areas below.

41.1.8 Pninp wnkuwlh pwthnliibpp ubthwluwh | 4.1.1.7 All neccessary measuring tools.
wpwbugnpny - winuignul]  hwany  ipuibg 4.1.1.8 All types of construction waste should be
hunfwp buhrunnbugws hunfuybpuhb | ran ferred by their transportation means to a special
wnpujwyp: ‘ place designed for local waste landfill.

41.19 Pninp ohtuinbwniwdwght umipkpp phunt,
owinuifu. qug,  hwpnupdub Wyniphp, _ )
REynpuinbnwdwght U wyl, npnbp pUwplyus | 4-1-1.9 All construction materials, concrete, mortar,
sk Mwunhpunnih ynnuhg  wpwlungpng plaster, construction materials, electrical, plumbing,
tynptph guiynu: etc., which are not listed in the list of materials

41.1.10 Unwpyws  uwppwynpiwb b Juinwpws | Provided by the Client.

woiwnuwnwbpbbph  hudwp uwppuynpuwh

hwiwp  opkhugpnipjundp wwhwhgyny  pnynp
thwunwpnpbpp, hujuwunwgptpp, oquiwmignpduwh
hpwhwhqubpp b qdwgpbpp:

41.1.11 Pnnp Junwpus wphiunwbplkph L
uwppuwynpnidbpp whwnp E nibkbhwh Ukl mwupmg
0y wjuwu wajuwnwbiph kpwphuhp:

4.1.1.12 Uimguwh EEynpupuptp, oduiiquly
b Eupuuptp, uwppwynpnudiikp, tinp
chtwpwpulwl  wphunwbphbp: Ppuljuiughly
Quhwgnpsnud bt ibpluywghit) swhwgnpsiwb hkwn
wnbisyny pninp hwpbnynipmbbbpp:

412  Uphwunwduwlwbwmly

Upliwwnwbpbphg  wrwy  juwwjunnih wtwp L
ubpluyugh  hp  wphwnwbpbbph  dwlpwlplhn
dudwbwlwugnuygp, wpwnwmbpuyhh nhunipulikpp’
Jubqueh  dwdwbhwuhwindusnd w2fuwnwipibpp
wjwpunknt hunlwnp: NMuwunhpunnth inpuuy

wolimnwbpwiht opp ghpklughi hkppwthnju ' 4. 9:00-
17:45-p:

wbynubg ywhwgnpdiwt b nkhuywuwplpoh |

4.1.1.10 All documents, certificates, drawings and |
instructions required by the legislation for safe
operation and maintenance of delivered equipment
and implemented work.

4.1.1.11 All the implemented work and equipment
should have at least one year operational warranty. |

4.1.1.12 Power cables, auxiliary equipment, new
construction work. Carry out maintenance work and
present all related reports on operation of the
installed new equipment.

4.1.2  Working time:

Before the start of the work the Client should
present its detailed working schedule and work
resources, in order o finish the work in case of stop.
A normal working day for the contracting authority
is the day shift from 9:00am to 17:45pm.
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poy. B wpynud  dhuygh NMuwundhpuwwnnth hkn
hudwadw)jukgubinig hkwnn:

413  Uphmwwnwinbnh dwppnipniip

Uglimunwlipibpp juinwpbym pupwgpnid Yuuwjwnnil
Wwwnwuwbwwnympemnih Ypnud hp wphiununnknh 1phy
Uwppuwl b hwjwpdwh hudwp:

Uwppunpnudbpp b Wynipkpp, npnip skl oquugnpdynid
ujw) wwhhlt whwnp b nknugpjus hukh hwnjugjus
ntinkpnud: Upluwnwbpltpp Junwpkinig hkwnn nwpwspp
whwnp b dwppdh, Yupgh phipdh b vhuyh gpwihg hwn
hwhdth wuwwndhpwwnnihi:

4.14 Uphiunnubipbibph hwpuwpnipim bikpp
Yuwuwjuemb whnp b wywhngp hp wolhiunwlhgukph
PO [pugnighy wwhwbgbpp, npnbp bwhiwnbudws skl
Tuunfppunanth Ynquhg  wpwdwnpyng  Whenglitph
[ gubilynud:

Twumfhpunnit sh - wwywhnynud dwpwpwhny, ubligh
yuwinpuundwh jud ubgkne wy Uhgnglitpny: Ujy pninpp
(whup b wwywhmlh  Yuwwwpuenih hp b hp
Eupwlwuwiwenth wyhwnnyikph hudwp:

415  Sknnud hEyupulmb ubmgnud

Uohmwnwuypnud wnljw 220/3804, 50 Zg wnpjmipbkphg
BEjunpuljwimput  uinignud: Yuyunuenth whunp b
wwwhnyh  ponp whhpwdbon tpjuwpugdwt  qupkpp,
oupduwul  nuwunibkpp,  ubdwb dudwbwluynp
Juhwbwhikpp U djniu popnp uwppbpp, npnip whwnp k
hudwywunwupjpwkh wpnibwpkpuljwb
swihwihplibpht' wkbhjulul b wkhwijnobgnpw
dwuny: Pninp ubilwh Juhwbwlukpp/wnpymipbbpp whnp
£ hoquigdkh b wwpuwuwbgws  (hukd qupg
Upwgnidlikphg:  Upgbpdnud  k oquugnpsk)]  whuwpp,
hlupbuwpkl  whowunhsikbp, wwywhnyhstikp,  gwppjus
lupnguljubp, Jupgulibp b wyl, hbsyhu bwb gubjugud
wnhyh whuwpp/Jhwudwus uwppuwiynpnudlibp, npntip Yupng
kb hwbighglity hnuwbpwhwpuwip: Fnnp dwdwbwluynp
Uwpnijubbpp whwnp b wnbknunpk; snp dwlkpbulikpht’
pugwebin] npubg woliwwnwbph dudwbwl Jhwubjm
htwpwnpnipnibp:

416 Skhwijunwbgnipmnii
Uphiunwbphkpp ykwnp E Junwpyki
nkhwinnubgnipub 22 tnplwinhy wwhwlebbphtt L

| Muwnjhpwnnth  plpwgulwupgbphl b suthulthoikpht
hulwywnwupwi:

#ﬂz wpluwwnwlpwiht opkphlt b dultpht wohiwnwbipp ‘ Work is permitted during non-working hours only

by consent of the Contracting Authority.

4.1. 3 Cleaning the site and house keeping:;

During the execution of the works, the Contractor is
responsible  entirely of the cleaning  and
housekeeping of the area where he works.

Al the equipment and materials which are not
currently used, should be arranged in special
locations. After the completion of the works, area
should be handed over to the Client, clean neat and
tidy

4.1.4 Site facilities:

Contractor should ensure on the site, any required
by him site facility which he needs additionally to
the one listed as a supply of the Client.

Client do not provide any cooking, canteen or other
catering. Such should be ensured by the Contractor
for his employees and for the employees of any of his
subcontractors.

4.1.5 Power supply at the site

The available power supply is: 220/380 V 50Hz.
Contractor should provide all needed extension
cables, portable lights, temporary power boards and
etc. equipment, all as per the industrial standards and
without damages or hazards for using. All used
power boards should be grounded as a protection
against short circuits. It is not allowed to use faulty
breakers, self-made fuses, broken plugs and sockets
and etc. damaged equipment which can cause
electrical shocks. All laid temporary cables should be
installed at dry surfaces without possibility to be
smashed.

4.1.6. Safety:

Site works must be performed following all |

Armenian safety regulations and Clients safety

procedures and standards. N
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- Rbpuwght wpliwnwbplbph nbknuiwup Uwpph |
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Muwwnydhpunni i ‘ Before start of the work, Client makes saferyl

induction for all employees of the Contractor and
subcontractors. All existing hazards should be
assessed and measures should be taken to prevent
injuries.

In confined spaces, only low voltage to be used for
portable lighting (12-36V).

Before the start of the works, every employee of the
Contractor should be informed for the evacuation
schemes and procedures in case of emergencies.

Before the beginning of the works, CG

representative will inform the Contractor for:
*  All specific hazards on the jobsite.
®  All existing hazards arising from the works

of other contractors working at the same
time in the area.

* Before the beginning of any site activity,
the representative of the Contractor should
obtain work permit (NARYAD) from the
operational staff of the Client.

4.1.6.1. Personal Protective equipment (PPE):

Before the start of the works, Contractor should
show that all his staff is equipped with the required
personal protective equipment as per the safety

| standards and procedures of the Client

Forbidden is:

® usage of faulty or self-made tools or such
tools for which any required periodical
check is expired;

e Faulty or not correctly sized extension
cables, lamps or voltage level different from
the required for work at confined spaces;

4.1.6.2. General rules for fire prevention and
firefighting during hot works (grinding,
welding):

All hot works can be performed only after obtaining
the required work permits.

Contractor should:

+ Clean the area of the hot works from
flammable material and maintain safety perimeter of
at least 5Sm.;

—
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- When flammable materials cannot be |
removed from the safety perimeter, contractor
should ensure reliable fences around that materials.

* Ensure the necessary fire extinguishers and
if needed other firefighting equipment near the hot |
works.

* Not allow, during the hot works, arcs
and/or hot debris to reach flammable materials.

+ After the completion of the works, all
power or other supply to the welding or grinding
equipment should be unplugged.

* In case of fire, all works should be
stopped. Immediately should be
the responsible operational staff and
firefighting actions started immediately by the
involved workers.

notified

Hot works are allowed to be executed only
by qualified workers.

4.2 Obligations of the Client

4.2.1 To hand-over safe area for the works and
materials;
4.2.2To ensure feeders (only) of 380/220VAC;
5. Reference Documents

¢ Instruction for usage of PPE.

¢ State Regulations on Safe Operation of
electrical equipments, systems and facilities,
approved by RA Government Resolution
Ne1933-N/2006

e  Procedure of ContourGlobal for H&SE:
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